SOLICITATION/CONTRACT/ORDER FOR COMMERCIAL ITEMS
OFFEROR TO COMPLETE BLOCKS 12, 17, 23, 24, AND 30

1. AEQUISITION NUMBER
SEE SCHEDULE

PAGE1OF 23

2. CONTRACT NC. 3 AWARD/EFFECTIVE DATE | 4 ORDER NUMBER
MB7854-07-C-8106 15-May-2007

5. SOUCITATION NUMBER

6, SOUCITATION ISSUE DATE

7. FOR SOUCITATION a NAME

b. TELEPHONE NUMBER  (No Collect Calls)

8 OFFER DUE DATE/LOCAL TIME

9. 1ISSUED BY

INFORMATION CALL
CODE I M67854

l UNRESTRICTED
SET ASIDE:

MARINE CORPS SY STEMS COMMAND
3035 BARNETT AVE

ATTN: L. JOHNSON-VINSON
QUANTICO VA 22134

l 8(A)

TEL: 703-432-0951 NAICS: 541330

10, THIS ACQUISITION 1S

100 % FOR

SMALL BUSINESS
. HUBZONE SMALL BUSINESS

11, DELIVERY FOR FOB
DESTINATION UNLESS
BLOCK IS MARKED

D SEE SCHEDULE

12. DISCOUNT TERMS
Net 30 Days

[

13a. THIS CONTRACT IS A RATED ORDER
UNDER DPAS (15 CFR 700)

13b. RATING

14, METHOD OF SOLICITATION

FAX: 703-784-5925 SIZE STANDARD: $25M D RFQ IFB REP
15. DELIVER TO CODE 16. ADMINISTERED BY CODE |

SEE SCHEDULE SEEITEM 9
172.CONTRACTOR/ OFFEROR CODE l 1YINS 18a. PAYMENT WILL BE MADE BY CODE | ME7443
AVW TECHNOLOGIES, INC DFAS-COLUMBUS CENTER
MICHAEL W. WENDEL P.O. BOX 369022
860 GREENBRIER CIRCLE, SUITE 305 ATTN: KANSAS - MB7443
CHESAPEAKE VA 23320-2640 COLUMBUS OH 43236-9022

FACHLITY

TEL. 757-361-6993 CODE l

17b. CHECK IF REMITTANCE IS DIFFERENT AND PUT

SUCH ADDRESS IN OFFER BELOW IS CHECKED

] se=appeoUM

18b. SUBMIT INVOICES TO ADDRESS SHOWN IN BLOCK 18a. UNLESS BLOCK

19. [TEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES

21. QUANTITY {22, UNIT

23. UNIT PRICE

24. AMOUNT

SEE SCHEDULE

25. ACCOUNTING AND APPROPRIATION DATA

See Schedule

26. TOTAL AWARD AMOUNT {For Govi. Use Only)

$424,250.00

DQ?a. SOLICITATION INCORPORATES BY REFERENCE FAR 52.212-1. 62.212-4. FAR £2.212-3. 52.212-5 ARE ATTACHED.

D 27b. CONTRACT/PURCHASE ORDER INCORPORATES BY REFERENCE FAR 52.212-4. FAR 52.212-5 1S ATTACHED.

ADDENDA DARE DARE NOT ATTACHED

ADDENDA DARE DARE NOT ATTACHED

28. CONTRACTOR 1S REQUIRED TO SIGN THIS DOCUMENT AND RETURN

2 COPIES

7O ISSUING OFFICE. CONTRACTOR AGREES TO FURNISH AND DELIVER ALL ITEMS
SET FORTH OR OTHERWISE IDENTIFIED ABOVE AND ON ANY ADDITIONAL SHEETS
SUBJECT TO THE TERMS AND CONDITIONS SPECIFIED HEREIN.

[

OFFER DATED

29, AWARD OF CONTRACT: REFERENCE

. YOUR OFFER ON BOLICITATION
(BLOCK 5), INCLUDING ANY ADDITIONS OR CHANGES WHICH ARE

SET FORTH HEREIN, IS ACCEPTED AS TO ITEMS:

30a. SIGNATURE OF OFFEROR/CONTRACTOR 31a UNITED STATES

OF AMERICA

(SIGNATURE OF CONTRACTING OFFICER)

31c. DATE SIGNED

15-May-2007

30b. NAME AND TITLE OF SIGNER 30c. DATE SIGNED

(TYPE OR PRINT)

TEL:

31b. MAME OF CONTRACTING OFFICER

703-432-0351

{TYPE OR PRINT

Lashunya E. Johnson-Vinson / Contract Specialist

)
}

EMAIL: lashunya.johnson-vingusmc.mil

AUTHOREZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002)

Prescribed by GSA
FAR (48 CFR) 53.212
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(CONTINUED)

19. TEM NO. 20. SCHEDULE OF SUPPLIES/ SERVICES 21 QUANTITY |22, UNIT | 23. UNIT PRICE 24. AMOUNT

SEE SCHEDULE

32a. QUANTITY IN COLUMN 21 HAS BEEN

D RECEIVED DSNSPECTED D
ACCEPTED, AND CONFORMS TO THE CONTRAGT, EXCEPT AS NOTED:

32b. SIGNATURE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

32¢. DATE

30d. PRINTED NAME AND TITLE OF AUTHORIZED GOVERNMENT
REPRESENTATIVE

30e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE

321, TELEPHONE NUMBER OF AUTHORIZED GOVERNMENT REPRESENTATIVE

32g. E-MAIL OF AUTHORIZED GOVERNMENT REPRESENTATIVE

33. SHIP NUMBER 34. VOUCHER NUMBER

!PAHTIAL l ‘FINAL

35. AMOUNT VERIFIED 36. PAYMENT 37. CHECK NUMBER
CORRECT FOR

D COMPLETE D PARTIAL D FINAL

48. S/R ACCOUNT NUMBER | 39. /R VOUCHER NUMBER

40. PAID BY

41a. | CERTIFY THIS ACCOUNT IS CORRECT AND PROPER

FOR PAYMENT

210, SIGNATURE AND TITLE OF CERTIFYING OFFICER

41c. DATE

42a. RECEIVED BY (Print)

420. RECEIVED AT (Location)

42c. DATE REC'D (YY/MM/DD) 42d. TOTAL CONTAINERS

AUTHORZED FOR LOCAL REPRODUCTION
PREVIOUS EDITION IS NOT USABLE

STANDARD FORM 1449 (REV 4/2002) BACK
Prescribed by GSA
FAR (48 CFR) 53.212



Section SF 1449 - CONTINUATION SHEET

ITEM NO
0001

ITEM NO
0001AA

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
Lot

Labor in Support of NTB

FFP

See Statement Of Work dated 12 Apr 2007,

SOLICITATION # M6785407R6033

FOB: Destination

MILSTRIP: M9302907RC00019

PURCHASE REQUEST NUMBER: M9302907RCQ0019

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE
! Lot

Labor in Support of NTB

FFP

1AW Statement Of Work dated 12 Apr 2007 and proposal dated 24 Apr 2007.

FOB: Destination

MILSTRIP: M9302907RC00019

PURCHASE REQUEST NUMBER: M9302907RC00019

NET AMT

ACRN AA
CIN: M9302907RC0O00190001 AA

M67854-07-C-8106

Page 3 of 23

AMOUNT

$0.00

AMOUNT

(b)(4)

(b)(4)




ITEM NO
0001AB

ITEM NO
0001AC

M67854-07-C-8106
Page 4 of 23

SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
i Lot

(b)4)

Labor in Support of NTB
FFP

IAW Statement Of Work dated 12 Apr 2007 and proposal dated 24 Apr 2007.
FOB: Destination

MILSTRIP: M9302907RC00020

PURCHASE REQUEST NUMBER: M9302907RC00020

NET AMT
ACRN AA (b)(4)
CIN: 000000000000000000000000000000
SUPPLIES/SERVICES ~ QUANTITY UNIT PRICE AMOUNT

] Lot
Labor in Support of NTB
FFP
AW Statement Of Work dated 12 Apr 2007 and proposal dated 24 Apr 2007.
FOB: Destination
MILSTRIP: M9302907RC00021
PURCHASE REQUEST NUMBER: M9302907RC00021

NET AMT

(b)4)

ACRN AA
CIN: 000000000000000000000000000000




ITEM NO
0001AD

ITEM NO
0001AE

M67854-07-C-8106

Page 5 of 23

SUPPLIES/SERVICES QUANTITY UNIT ICE AMOUNT
1 Lot

FFP

IAW Statement Of Work dated 12 Apr 2007 and proposal dated 24 Apr 2007.

FOB: Destination

MILSTRIP: M9302907RC00023

PURCHASE REQUEST NUMBER: M9302907RC00023

NET AMT

(b)4)

ACRN AA
CIN: 000000000000000000000000000000

SUPPLIES/SERVICES  QUANTITY UNIT NIT PRICE AMOUNT
1 Lot
Labor in Support of NTB

FFP

1AW Statement Of Work dated 12 Apr 2007 and proposal dated 24 Apr 2007.
FOB: Destination

MILSTRIP: M9302907RC00022

PURCHASE REQUEST NUMBER: M9302907RC00022

NET AMT

(0)(4)
ACRN AA
CIN: 000000000000000000000000000000



ITEM NO  SUPPLIES/SERVICES QUANTITY UNIT

0002

Lot
Travel

COST

UNIT PRICE

Travel shall be a direct reimbursable and shall be coordinated with the Contracting

Officer Representative (COR).

FOB: Destination

MILSTRIP: M9302907RC00022

PURCHASE REQUEST NUMBER: M9302907RC00022

ACRN AA
CIN: M9302907RC000220002

ITEM NO  SUPPLIES/SERVICES  QUANTITY UNIT

0003

Lot
Other Direct Costs (ODCs)

COST

ESTIMATED COST

UNIT PRICE

ODC shall be a direct reimbursable and shall be coordinated with the Coniracting

Officer Representative (COR).

FOB: Destination

MILSTRIP: M9302907RC00022

PURCHASE REQUEST NUMBER: M9302907RC00022

ACRN AA
CIN: M9302907RC000220003

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT INSPECT BY
0001 Destination N/A
0001AA N/A N/A
0001AB N/A N/A
0001AC N/A N/A
0001AD N/A N/A
0001AE N/A N/A

ESTIMATED COST

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination

M67854-07-C-8106
Page 6 of 23

AMOUNT

AMOUNT

)4

ACCEPT BY
Government
Government
Government
Government
Government
Government
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0002 N/A N/A Destination Government
0003 N/A N/A Destination Government
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 14-MAY-2008 N/A
FOB: Destination
0001 AA POP 15-MAY-2007 TO N/A M93029 M93029
14-MAY-2008 SGT MASTERS
BARNETT AVE; BLDG: 3035
QUANTICO VIRGINIA 22134
(703) 432-0967
FOB: Destination
0001AB POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FOB: Destination
0001AC POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FOB: Destination
0001AD POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FORB: Destination
0001AE POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FOB: Destination
0002 POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FOB: Destination
0003 POP 15-MAY-2007 TO N/A (SAME AS PREVIOUS LOCATION) M93029
14-MAY-2008 FOB: Destination

ACCOUNTING AND APPROPRIATION DATA

AA: 177110627G0 250 00264 067443 2D M93029
AMOUNT: $424.250.00

CIN 000000000000000000000000000000: $224,080.00
CIN M9302907RC000190001 AA: $172,000.00

CIN M9302907RC000220002: $23.170.00

CIN M9302907RC000220003: $5,000.00



CLAUSES INCORPORATED BY REFERENCE

w a
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]

.202-1
3-3
52.203-5
52.203-7
52.203-8

i3

52.204-4
52.207-5
52.209-6

52.211-5
52.215-2
52.215-19
52.219-8
52.219-14
52.219-16
52.222-1
52.222-21
52.222-26
52.222-36

W
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[SECECES RSN
5

.Y

52.227-3
52.227-10
52.227-14
52.227-19
52.229-3
52.232-1
52.232-11

Definitions

Gratuities

Covenant Against Contingent Fees
Anti-Kickback Procedures

JUL 2004
APR 1984
APR 1984
JUL 1995

Cancellation, Rescission, and Recovery of Funds for llegal or JAN 1997

Improper Activity

Printed or Copied Double-Sided on Recycled Paper
Option To Purchase Equipment

Protecting the Government's Interest When Subcontracting
With Contractors Debarred, Suspended, or Proposed for
Debarment

Material Requirements

Audit and Records--Negotiation

Notification of Ownership Changes

Utilization of Small Business Concerns

Limitations On Subcontracting

Liquidated Damages-Subcontracting Plan

Notice To The Government Of Labor Disputes
Prohibition Of Segregated Facilities

Equal Opportunity

Affirmative Action For Workers With Disabilities
Hazardous Material Identification And Material Safety Data
Pollution Prevention and Right-to-Know Information
Toxic Chemical Release Reporting

Privacy Act Notification

Privacy Act

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement

Patent Indemnity

Filing Of Patent Applications--Classified Subject Matter
Rights in Data--General

Commercial Computer Software- Restricted Rights
Federal, State And Local Taxes

Payments
Extras

CLAUSES INCORPORATED BY FULL TEXT

52.232-16 PROGRESS PAYMENTS (APR 2003)

AUG 2000
FEB 1995
SEP 2000

AUG 2000
JUN 1999
OCT 1997
MAY 2004
DEC 1996
JAN 1999
FEB 1997
FEB 1999
APR 2002
JUN 1998
JAN 1997
AUG 2003
AUG 2003
APR 1984
APR 1984
JUL 1995
AUG 1996

APR 1984
APR 1984
JUN 1987
JUN 1987
APR 2003
APR 1984
APR 1984

M67854-07-C-8106
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The Government will make progress payments to the Contractor when requested as work progresses, but not more
frequently than monthly, in amounts of $2,500 or more approved by the Contracting Officer, under the following

conditions:

() Computation of amounts. (1) Unless the Contractor requests a smaller amount, the Government will compute
each progress payment as 80 percent of the Contractor's total costs incurred under this contract whether or not
actually paid, plus financing payments to subcontractors (see paragraph (j) of this clause), less the sum of all
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previous progress payments made by the Government under this contract. The Contracting Officer will consider cost
of money that would be allowable under FAR 31.205-10 as an incurred cost for progress payment purposes.

(2) The amount of financing and other payments for supplies and services purchased directly for the contract are
limited to the amounts that have been paid by cash, check, or other forms of payment, or that are determined due and
will be paid to subcontractors--

(i) In accordance with the terms and conditions of a subcontract or invoice; and

(i) Ordinarily within 30 days of the submission of the Contractor's payment request to the Government.

(3) The Government will exclude accrued costs of Contractor contributions under employee pension plans until
actually paid unless--

(i) The Contractor's practice is to make contributions to the retirement fund quarterly or more frequently; and
(i) The contribution does not remain unpaid 30 days after the end of the applicable quarter or shorter payment
period (any contribution remaining unpaid shall be excluded from the Contractor's total costs for progress payments

until paid).

{4) The Contractor shall not include the following in total costs for progress payment purposes in paragraph (a)(1) of
this clause:

(i) Costs that are not reasonable, allocable to this contract, and consistent with sound and generally accepted
accounting principles and practices.

(ii) Costs incurred by subcontractors or suppliers.

(iii) Costs ordinarily capitalized and subject to depreciation or amortization except for the properly depreciated or
amortized portion of such costs.

(iv) Payments made or amounts payable to subcontractors or suppliers, except for --
(A) Completed work, including partial deliveries, to which the Contractor has acquired title; and
(B) Work under cost-reimbursement or time-and-material subcontracts (0 which the Contractor has acquired title.

(5) The amount of unliquidated progress payments may exceed neither (i) the progress payments made against
incomplete work (including allowable unliguidated progress payments (o subcontractors) nor

(it) the value, for progress payment purposes, of the incomplete work. Incomplete work shall be considered to be the
supplies and services required by this contract, for which delivery and invoicing by the Contractor and acceptance by
the Government are incomplete,

(6) The total amount of progress payments shall not exceed 80 percent of the total contract price.

{7) If a progress payment or the unliquidated progress payments exceed the amounts permitted by subparagraphs
(a)(4) or (a)(5) of this clause, the Contractor shall repay the amount of such excess to the Government on demand.

(8) Notwithstanding any other terms of the contract, the Contractor agrees not {0 request progress payments in dollar
amounts of less than $2,500. The Contracting Officer may make exceptions.

(b) Liguidation. Except as provided in the Termination for Convenience of the Government clause, all progress
payments shall be liquidated by deducting from any payment under this contract, other than advance or progress
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payments, the unliquidated progress payments, or 80 percent of the amount invoiced, whichever is less. The
Contractor shall repay to the Government any amounts required by a retroactive price reduction, after computing
liquidations and payments on past invoices at the reduced prices and adjusting the unliquidated progress payments
accordingly. The Government reserves the right to unilaterally change from the ordinary liquidation rate to an
alternate rate when deemed appropriate for proper contract financing.
(¢) Reduction or suspension. The Contracting Officer may reduce or suspend progress payments, increase the rate of
liquidation, or take a combination of these actions, after finding on substantial evidence any of the following

conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (f)
and (g) of this clause).

(2) Performance of this contract is endangered by the Contractor's --

(i) Failure to make progress or

(il) Unsatisfactory financial condition.

(3) Inventory allocated to this contract substantially exceeds reasonable requirements.

(4) The Contractor is delinquent in payment of the costs of performing this contract in the ordinary course of
business.

(5) The unliquidated progress payments exceed the fair value of the work accomplished on the undelivered portion
of this contract.

(6) The Contractor is realizing less profit than that reflected in the establishment of any alternate liquidation rate in
paragraph (b) of this clause, and that rate is less than the progress payment rate stated in subparagraph (a)(1) of this
clause.

(d) Title.

(1) Tite to the property described in this paragraph (d) shall vest in the Government. Vestiture shall be immediately
upon the date of this contract, for property acquired or produced before that date. Otherwise, vestiture shall occur
when the property is or should have been allocable or properly chargeable to this contract.

(2) "Property,” as used in this clause, includes all of the below-described items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
accounting principles and practices.

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is 1o acquire title under any other clause of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test equipment, and other
similar manufacturing aids, title to which would not be obtained as special tooling under paragraph (d) (2)(i1) of this

clause; and

(iv) Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract.

(3) Although title to property is in the Government under this clause, other applicable clauses of this contract; e.g.,

10
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the termination or special tooling clauses, shall determine the handling and disposition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract without requesting the
Contracting Officer's approval, but the proceeds shall be credited against the costs of performance.

(5) To acquire for its own use or dispose of property to which title is vested in the Government under this clause, the
Contractor must obtain the Contracting Officer's advance approval of the action and the terms. The Contractor shall
(i) exclude the allocable costs of the property from the costs of contract performance, and (i) repay to the
Government any amount of unliquidated progress payments allocable to the property. Repayment may be by cash or
credit memorandum.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of all progress
payments, title shall vest in the Contractor for all property (or the proceeds thereof) not--

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property 0
which the Government acquired title solely under this clause.

(e) Risk of loss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Government expressly
assumes the risk. The Contractor shall repay the Government an amount equal to the unliquidated progress payments
that are based on costs allocable to property that is damaged, lost, stolen, or destroyed.

(fy Control of costs and property. The Contractor shall maintain an accounting system and controls adequate for the
proper administration of this clause.

(2) Reports and access 1o records. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent information reasonably requested by the Contracting Officer for the administration of this clause.
Also, the Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's books,
records, and accounts.

(h) Special terms regarding default. If this contract is terminated under the Default clause, (i) the Contractor shall, on
demand, repay to the Government the amount of unliquidated progress payments and (ii) title shall vest in the
Contractor, on full liquidation of progress payments, for all property for which the Government elects not to require
delivery under the Default clause. The Government shall be liable for no payment except as provided by the Default
clause.

(i) Reservations of rights.

(1) No payment or vesting of title under this clause shall --

(i) Excuse the Contractor from performance of obligations under this contract or

(i) Constitute a waiver of any of the rights or remedies of the parties under the contract.

(2) The Government's rights and remedies under this clause

(i) Shall not be exclusive but rather shall be in addition to any other rights and remedies provided by law or this
contract and

11
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(ii) Shall not be affected by delayed, partial, or omitted exercise of any right, remedy, power, or privilege, nor shall
such exercise or any single exercise preclude or impair any further exercise under this clause or the exercise of any
other right, power, or privilege of the Government.
(j) Financing payments to subcontractors, The financing payments to subcontractors mentioned in paragraphs (a)(1)
and (2)(2) of this clause shall be all financing payments to subcontractors or divisions, if the following conditions are
met:
(1) The amounts included are limited to--
(i) The unliquidated remainder of financing payments made; plus

(ii) Any unpaid subcontractor requests for financing payments.

(2) The subcontract or interdivisional order is expecied to involve a minimum of approximately 6 months between
the beginning of work and the first delivery; or, if the subcontractor is a small business concern, 4 months.

(3) If the financing payments are in the form of progress payments, the terms of the subcontract or interdivisional
order concerning progress payments--

(i) Are substantially similar to the terms of this clause for any subcontractor that is a large business concern, or this
clause with its Alternate I for any subcontractor that is a small business concern;

(ii) Are at least as favorable to the Government as the terms of this clause;
(iii) Are not more favorable to the subcontractor or division than the terms of this clause are to the Contractor;
(iv) Are in conformance with the requirements of FAR 32.504(e); and

(v) Subordinate all subcontractor rights concerning property to which the Government has title under the subcontract
to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(4) If the financing payments are in the form of performance-based payments, the terms of the subcontract or
interdivisional order concerning payments--

(i) Are substantially similar to the Performance-Based Payments clause at FAR 52.232-32 and meet the criteria for,
and definition of, performance-based payments in FAR Part 32;

(i) Are in conformance with the requirements of FAR 32.504(f); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
(B) The subcontractor becomes bankrupt or insolvent.

(5) If the financing payments are in the form of commercial item financing payments, the terms of the subcontract or
interdivisional order concerning payments--

12
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(i) Are constructed in accordance with FAR 32.206(c) and included in a subcontract for a commercial item purchase
that meets the definition and standards for acquisition of commercial items in FAR Parts 2 and 12;

(i1) Are in conformance with the requirements of FAR 32.504(g); and

(iii) Subordinate all subcontractor rights concerning property to which the Government has title under the
subcontract to the Government's right to require delivery of the property to the Government if--

(A) The Contractor defaults; or
{B) The subcontractor becomes bankrupt or insolvent.

(6) If financing is in the form of progress payments, the progress payment rate in the subcontract is the customary
rate used by the contracting agency, depending on whether the subcontractor is or is not a small business concern.

(7) Concerning any proceeds received by the Government for property to which title has vested in the Government
under the subcontract terms, the parties agree that the proceeds shall be applied to reducing any unliquidated
financing payments by the Government to the Contractor under this contract.

(8) If no unliquidated financing payments to the Contractor remain, but there are unliquidated financing payments
that the Contractor has made (o any subcontractor, the Contractor shall be subrogated to all the rights the
Government obtained through the terms required by this clause to be in any subcontract, as if all such rights had been
assigned and transferred to the Contractor.

(9) To facilitate small business participation in subcontracting under this contract, the Contractor shall provide
financing payments to small business concerns, in conformity with the standards for customary contract financing
payments stated in Subpart 32.113. The Contractor shall not consider the need for such financing payments as a
handicap or adverse factor in the award of subcontracts.

(k) Limitations on undefinitized contract actions. Notwithstanding any other progress payment provisions in this
contract, progress payments may not exceed 80 percent of costs incurred on work accomplished under undefinitized
contract actions. A "contract action" is any action resulting in a contract, as defined in Subpart 2.1, including
contract modifications for additional supplies or services, but not including contract modifications that are within the
scope and under the terms of the contract, such as contract modifications issued pursuant to the Changes clause, or
funding and other administrative changes. This limitation shall apply to the costs incurred, as computed in
accordance with paragraph (a) of this clause, and shall remain in effect until the contract action is definitized. Costs
incurred which are subject to this limitation shall be segregated on Contractor progress payment requests and
invoices from those costs eligible for higher progress payment rates. For purposes of progress payment liquidation,
as described in paragraph (b) of this clause, progress payments for undefinitized contract actions shall be liquidated
at 80 percent of the amount invoiced for work performed under the undefinitized contract action as long as the
contract action remains undefinitized. The amount of unliquidated progress payments for undefinitized contract
actions shall not exceed 80 percent of the maximum liability of the Government under the undefinitized contract
action or such lower limit specified elsewhere in the contract. Separate limits may be specified for separate actions.

(1) Due date. The designated payment office will make progress payments on the 30th day after the designated billing
office receives a proper progress payment request. In the event that the Government requires an audit or other review
of a specific progress payment request o ensure compliance with the terms and conditions of the contract, the
designated payment office is not compelled to make payment by the specified due date. Progress payments are
considered contract financing and are not subject to the interest penalty provisions of the Prompt Payment Act.

{m) Progress payments under indefinite--delivery contracts. The Contractor shall account for and submit progress
payment requests under individual orders as if the order constituted a separate contract, unless otherwise specified in
this contract.



(End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.233-1
52.233-3
52.242-1
52.242-13
52.242-15
52.243-1 AltlI
52.245-2 Altl

52.246-4
52.246-16
52.246-25
52.247-34
52.249-1

52.249-4

52.249-8
52.250-1
52.251-1
52.253-1
252.203-7001

252.203-7002
252.204-7000
252.204-7002
252.204-7003

252.204-7004 Alt A

252.209-7004

252.223-7004
252.244-7000

252.246-7000
252.247-7023
252.247-7024

Interest JUN 1996

Prompt Payment OCT 2003
Payment by Electronic Funds Transfer--Central Contractor ~ OCT 2003
Registration

Disputes JUL 2002

Protest After Award AUG 1996
Notice of Intent to Disallow Costs APR 1984
Bankruptcy JUL 1995

Stop-Work Order AUG 1989
Changes--Fixed-Price (Aug 1987) - Alternate 11 APR 1984

Government Property (Fixed-Price Contracts) (May 2004) - APR 1984
Alternate |

Inspection Of Services--Fixed Price AUG 1996
Responsibility For Supplies APR 1984
Limitation Of Liability--Services FEB 1997
F.0.B. Destination NOV 1991
Termination For Convenience Of The Government (Fixed APR 1984

Price) (Short Form)
Termination For Convenience Of The Government (Services) APR 1984
(Short Form)

Default (Fixed-Price Supply & Service) APR 1984
Indemnification Under Public Law 85-804 APR 1984
Government Supply Sources APR 1984
Computer Generated Forms JAN 1991

Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies '

Display Of DOD Hotline Poster DEC 1991
Disclosure Of Information DEC 1991
Payment For Subline Items Not Separately Priced DEC 1991
Control Of Government Personnel Work Product APR 1992
Central Contractor Registration (52.204-7) Alternate A NOV 2003

Subcontracting With Firms That Are Owned or Controlled By DEC 2006
The Government of a Terrorist Country

Drug Free Work Force SEP 1988
Subcontracts for Commercial ltems and Commercial JAN 2007
Components {DoD Contracts)

Material Inspection And Receiving Report MAR 2003
Transportation of Supplies by Sea MAY 2002
Notification Of Transportation Of Supplies By Sea MAR 2000

CLAUSES INCORPORATED BY FULL TEXT

52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)
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The Government may require continued performance of any services within the limits and at the rates specified in the
contract. These rates may be adjusted only as a result of revisions to prevailing labor rates provided by the Secretary
of Labor. The option provision may be exercised more than once, but the total extension of performance hereunder
shall not exceed 6 months, The Contracting Officer may exercise the option by written notice to the Contractor

within 30 days.

(End of clause)

52,252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

This contract incorporates one or more clauses by reference, with the same force and effect as if they were given in
full text. Upon request, the Contracting Officer will make their full text available. Also, the full text of a clause may
be accessed electronically at this/these address(es):

[www.arnet.gov]

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

252.201-7000 Contracting Officer's Representative DEC 1991
252.204-7006 Billing Instructions OCT 2005

CLAUSES INCORPORATED BY FULL TEXT

252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAR 2007)
(a) Definitions. As used in this clause--

(1) Contract financing payment and invoice payment have the meanings given in section 32.001 of the Federal
Acquisition Regulation.

(2) Electronic form means any automated system that transmits information electronically from the initiating system
to all affected systems. Facsimile, e-mail, and scanned documents are not acceptable electronic forms for submission
of payment requests. However, scanned documents are acceptable when they are part of a submission of a payment
request made using one of the electronic forms provided for in paragraph (b) of this clause.

(3) Payment request means any request for contract financing payment or invoice payment submitted by the
Contractor under this contract,

(b) Except as provided in paragraph (c) of this clause, the Contractor shall submit payment requests using one of the
following electronic forms:

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-RA). Information regarding WAWF-RA is available on
the Internet at https://wawf.eb.mil.

(2) Web Invoicing System (WInS). Information regarding W1nS is available on the Internet at https://ecweb.dfas.mil.

15
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(3) American National Standards Institute (ANSI) X.12 electronic data interchange (EDI) formats.
(i) Information regarding EDI formats is available on the Internet at http://www. X 12.0rg.

(i) EDI implementation guides are available on the Internet at
http:// www.dod.mil/dfas/contractorpay/electroniccommerce.html.

(4) Another electronic form authorized by the Contracting Officer.

(¢) The Contractor may submit a payment request in non-¢lectronic form only when--

(1) DoD is unable to receive a payment request in electronic form; or

(2) The Contracting Officer administering the contract for payment has determined, in writing, that electronic
submission would be unduly burdensome to the Contractor. In such cases, the Contractor shall include a copy of the

Contracting Officer's determination with each request for payment.

(d) The Contractor shall submit any non-electronic payment requests using the method or methods specitied in
Section G of the contract.

(e) In addition to the requirements of this clause, the Contractor shall meet the requirements of the appropriate
payment clauses in this contract when submitting payments requests.

(End of clause)

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (May 2006)", the United
States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor request for payment. The
contractor is required to utilize this system when processing invoices and receiving reports under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Regisiration at http://www.ccr.gov and (ii) register to use WAWF-RA at the hitps://wawl.eb.mil/ within ten (10) days
after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures to
register are available at the htips://wawf.eb.mil/.

The USMC WAWE-RA point of contact for this contract is Scott Fields and can be reached on (703)432-4443 or via
email at scott.fields@usme.mil. The alternate USMC WAWF-RA point of contact is Barry Ogelsby and can be
reached on (703) 432-4370 or via email at barry.oglesby @usme.mil.

The contactor is directed to use the 2-N-1 format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC

for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-Columbus
P.O. Box 369022
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Attn:Kansas-M67443
Columbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS . MIL,
PHONE: 1-800-756-4571 #2 then #4
WAWEF: hups://wawf.eb.mil/

VPIS: https:/www dfas.mil/money/vendor

Data entry information in WAWF:

Payment Office DoDAAC: M67443

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M93029
Contract Number: M67854-07-C-8106

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on Send Additional
Email Notifications block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.

CONTRACT ADMINISTRATION

This is a Firm Fixed Price contract with travel and ODC as Cost line items for $424,250.00. The AVW
Technologies, Inc proposal dated 24 Apr 2007 is hereby incorportated by reference. The period of performance is
15 May 2007 to 14 May 2008.

Contracting Officer’s Representative (COR)

The following individual is designated as the COR unless otherwise notified.

Maj Hottendorf

Naval Test Branch

Marine Corps Operational Test and Evaluation Activity
Telephone: (703) 432-0961

Email: joseph.k.hottendorf@usme.mil

All travel and ODCs shall be approved by the COR prior to taking travel and incurring costs against ODCs. Based
on the continual schedule changes within the testing environment, the COR will approve monthly proposed hrs prior
to the vendor utilizing the hours. If hours are not approved prior to usage the Contractor will be considered at risk.

STATEMENT OF WORK, 12 APR 2007
Statement of Work for Subject Matter Expertise, Engineering, and Analytical
Support
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The purpose of this Statement of Work is to support MCOTEA for on-site non-
personal services Operational Test Program Management support. The support
would be provided on Post for the Marine Corps Operational Test and Evaluation
Activity (MCOTEA), 3035 Barnett Ave, Marine Corps Base, Quantico, VA 22134.
The support will require travel both in and out of CONUS and duty at sea.

1. Preface. The subject matter expertise, engineering, and analytical support
would be provided to the Naval Test Branch, MCOTEA in the operational test
development, test planning, test execution, analysis and reporting for U.S.
Navy ships and connectors with Marine Corps associated requirements.
Specifically, the LHA replacement ship (LHA(R)) program, LPD-17 program,
Maritime Prepositioning Force (Future) (MPF(F)) program, Joint High Speed
Vessel (JHSV) program, and any other Navy ship programs not yet identified.

1.1. Program Descriptions

1.1.1. LHA(R) will be the centerpiece of a future Expeditionary Strike Group
(ESG) and associated Marine Expeditionary Unit (MEU)/Marine Air-Ground Task
Force (MAGTF) used to project power by the Joint Force Commander. It will be
an LHD variant using the LHD class basic hull and the associated gas turbine
main propulsion, diesel electric generators, and all electric auxiliaries.
LHA(R), planned as a transitional platform with a projected forty year service
life, will lead to a LHA{R) Flight One ship; Flight One is in its early
conceptual stages. Combining lessons learned from combat operations in
Afghanistan and Iraqg with the Analysis of Alternatives (AocA) for the LHA(R)
and MPF(F) ship programs, the Department of the Navy has concluded that
increasing the aviation capabilities of amphibious assault ships is a key
enabler for future Joint war fighting capabilities. LHA(R) will provide the
reguired war fighting capabilities to the 21st century Marine Corps by being
the first ship to support the F-35B Joint Strike Fighter (JSF) and MV-22
aircraft. It will host two squadrons of F-35Bs for surge operations or the
Marine Expeditionary (MEU) Aviation Combat Element (ACE) load with adequate
gervice life allowance for greater stability. The inherent flexibility of
talloring an increased aircraft load-out to the specific mission coupled with
robust aviation maintenance capability and JP-5 fuel capacity in lieu of a
well deck enhances Marine Corps aviation and provides a significant advantage
to the Joint Force Commander,

1.1.2. The LPD 17 (San Antonio)} Class of amphibious ships is the functional
replacement for the LKA 113, LPD 4, LSD 36 and LST 1179 classes of ships. The
multi-mission San Antonio Class is designed and engineered to operate either
as a critical part of a Expeditionary Strike Group (ESG) or as a single ship
operating independent. The LPD 17 has state-of-the-art command and control,
communications, computers, intelligence, surveillance and reconnaissance
(C4I8R) capabilities and upgraded self-defense systems which significantly
improves the ship's ability to defeat airborne threats. These ships
incorporate both a flight deck to accommodate CH-46 helicopters and MV-22
Osprey tilt-rotor aircraft, and a well deck that can launch and recover
landing craft and amphibious vehicles, like the Landing Craft, Air-Cushioned
(LCAC) and the Expeditionary Fighting Vehicle (EFV). The San Antonio Class’s
increased vehicle space and substantial cargo carrying capacity make it a key
element of twenty-first century Expeditionary Strike Groups or Joint Task
Forces. The LPD 17 Class incorporates the latest quality of life standards for
embarked Marines and Sailors. The lead ship of the class, USS San Antonio, was
commissicned on 14 January 2006.

1.1.3. The Joint High Speed Vessel (JHSV) is a platform intended to support

users in the Department of the Navy and Department of the Army. The JHSV
program is a cooperative effort for a high-speed, shallow draft vessel
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intended for rapid intra-theatre transport of medium sized cargo payloads.
JHSYV will allow for the rapid transit and deployment of conventional or
Special Forces as well as equipment and supplies. The JHSV will be capable of
transporting personnel, equipment and supplies over operational distances in
support of maneuver and sustainment operations. The JHSV will be able to
transport Army and Marine Corps company-sized units with their vehicles, or
can reconfigure to become a troop transport for an infantry battalion. The
JHSV will include a flight deck for helicopter operations and an off-load ramp
that will allow vehicles to guickly drive off the ship. The ramp will be
suitable for the types of austere piers and guay walls common in developing
countries. The JHSV will also be shallow draft (under 15 feet) that will
further enhance access by enabling the JHSV to operate in shallow waters. This
makes the JHSV an extremely flexible asset able to support a wide range of
operations including maneuver and sustainment, relief operations in small or
damaged ports, flexible logistics support, or as the key enabler for rapid
transport.

1.1.4. The Maritime Prepositioning Force {Future) (MPF(F)) program is a multi-
ship, multi-class program. MPF(F) will be an enabler of Sea Based operations
and will serve four functions not provided by the current MPF: (1) at-sea
phased arrival and assembly of Expeditionary Forces, (2) Expeditionary Strike
Group (ESG) Interoperability, (3) sea-based sustainment of EBExpeditionary
Forces, and {(4) at-sea reconstitution and redeployment of the Expeditionary
Force.

1.2. General

1.2.1. The contractor will provide deliverables in both hard copy and
electronic format in an approved MCOTEA Operational Test (OT) document that
conforms to the format required by the lead service test agency, in this case,
the Navy’'s Operational Test and Evaluation Force (OPTEVFOR) . MCOTEA
representatives may provide additional formatting guidance relative to
specific deliverables. When multiple formats appear applicable, the contractor
eshall coordinate with MCOTEA representatives for guidance. Each sub-paragraph
in paragraph 2 that requires a deliverable will have the word ‘deliverable’
added at the end of the final sentence in the sub-paragraph.

1 .2.2. Access to classified material at the secret level will be reguired.

1.2.3. All materials developed in support of MCOTEA are proprietary and
property of MCOTEA.

1.2.4. Test planning and reporting efforts at MCOTEAR are iterative, with
technical reviews of initial products followed by subseguent incorporation of
comments and recommended changes. The contractor must anticipate revision of
deliverables as a normal part of the MCOTEA process. The iterative process
requires that each revision of a deliverable be complete and of high guality.

2. Scope of Work

2.1. Period of Performance. The period of performance will be from 15 May 2007
through 14 May 2008.

5.1.1. Travel. It is estimated that $20,000.00 in travel will be reqguired
during the execution of this contract.

2.1.2. Other Direct Costs. The offered is to indicate what costs are included
in Other Direct Costs (ODC). Fee is prohibited on all ODC. ODC will not
exceed $5,000.
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2.2. Task Description. Provide subject matter expertise, engineering and

analytical support to MCOTEA in the testing and evaluation of U.S. Navy ships.
The contractor shall provide the below technical services:

2.2.1. General Support. General support services will include leveraging
subject matter expertise and operational experiences while participating in
various Integrated Product Teams (IPTs) and Test Integration Work Groups
(TIWGs) in order to support the overall OT&E effort. The contractor shall:

5.2.1.1. Attend or host meetings in order to relay MCOTEA inputs and gather
information required in the MCOTEA and OPTEVFOR test planning, execution, and
reporting processes. Meetings will be conducted weekly to monthly, in and out
of the local Quantico area. Meetings attended may include Capabilities
Development Document (CDD} IPTs, TIWGs, Test and Evaluation (T&E)} IPTs,
Scenario Development IPTs, Navy Design Integration Test (DIT), and
Developmental Tests. Deliverables may include meeting minutes, presentations,
trip reports, and other specific products as identified in this document.
peliverable.

5.2.1.2. Provide recommended Memoranda of Agreements in support of specific
operational test efforts that delineate roles and responsibilities at other
Service or civilian test facilities. Deliverable.

2.2.2. Program Management. Provide direct program management support for the
Naval Test Branch (NTB), MCOTEA by conducting the following tasks:

2.2.2.1. Contractor shall review documentation and provide written comments
from an operational perspective. These documents include, but are not limited
to all applicable ship specific documentation, USMC eguipment and vehicle
characteristics documentation, Modeling and Simulation (M&S) documentation,
Joint Deployment Doctrine, USN and USMC Doctrine, the Capabilities Development
Document (CDD), Test and Evaluation Master Plan (TEMP), Test Integration
Working Group (TIWG) minutes, Test Planning Document (TPD), Developmental Test
(DT) plans, OPTEVFOR Detailed Test Plan, and other related documentation.
pPeliverable.

2.2.2.2. Contractor shall prepare program timelines using Microsoft Project
for input into OPTEVFOR's Plan of Action and Milestones (POA&M) . Contractor
is responsible for ensuring that OPTEVFOR POA&M is updated as needed.
Deliverable.

2.2.2.3. Contractor shall provide updates to the program database owned by the
lead test agency. In this case, the Navy's Operational Test and Evaluation
Force (OPTEVFOR). This task will require automated information technology
support that will interface with the database used by OPTEVFOR for their
Integrated Testing and Evaluation (IT&E) process. Deliverable.

2.2.3. Test Planning. All test planning will be completed using the process
outlined in the MCOTEA REFERENCE PUBLICATION, OPTEVFOR IT&E process, and MOAs
with other service test agencies. Deliverables will be prepared by personnel
with requisite knowledge in testing and evaluating USN ships with Marine Corps
specific requirements. The contractor shall:

2.2.3.1. Conduct mission area analysis to identify all Marine Corps specific
operational requirements associated with the system. Deliverable.

2.2.3.2. Support the identification and develcopment of USMC Critical
Operational Issues and the measures required to resolve them. Deliverable.
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2.2.3.3. Prepare Failure Definitions/Scoring Criteria charters for Marine
Corps specilfic issues. Deliverable.

2.2.3.4. Support the identification, scheduling, and management of USMC test
resources including personnel, eguipment, training areas, ammunition/ordnance,
ranges, and other items that may be required. Deliverable.

2.2.3.5. Provide MCOTEAR input and updates to OPTEVFOR OT&E Framework IAW
OPTEVFOR integrated test process. Deliverable,

2.2.3.6. Develop cost estimates for USMC participation in tests, to include
TAD, transportation, consumables, ammunition, equipment and shipping costs.
Deliverable.

2.2.3.7. Prepare draft MCOTEA input to Test and Evaluation Master Plans
(TEMP) . Deliverable.

2.2.3.8. Prepare draft MCOTEA input to the Detailed Test Plan (DTP) IAW MCOTEA
REFERENCE PUBLICATION and OPTEVFOR OT&E framework for IT&E process.
Deliverable.

2.2.3.9. Prepare test team and user data collection forms, to include:
checklists, survey forms and guestionnaires. Deliverable.

2.2.3.10. Prepare and track Test Incident Reports (TIR). Deliverable.

2.2.3.11. Review and provide comments relative to adequacy and completeness of
developmental test documents including but not limited to System Evaluation
Plans, Event Design Plans, Navy Design Integration Test (DIT), and
developmental Detailed Test Plans. Deliverable.

2.2.3.12. Develop, prepare, and coordinate Marine Corps reqguirements and input
to OPTEVFOR Early Decisional Assessments (EDA), DIT, and Decigional
Assessments (DA). Deliverable.

2.2.4. Operational Test Execution Support. OT&E support may include travel to
CONUS and OCONUS test sites, observation of test events, and supervision of OT
events and data collection efforts. The contractor shall:

2.2.4.1. Be physically present on site, as required by the Operational Test
Project Officer (OTPO), to coordinate execution of test events, and test
support. Deliverable.

2.2.4.2. Provide on site technical advice on the operational aspects of the
tested article. Deliverable.

2.2.4.3. Verify adequacy of data collection, conduct electronic processing of
data and provide written and electronic record of data collected IAW MCOTEA
REFERENCE PUBLICATION and OPTEVFOR OT&E framework for IT&E process.
Deliverable.

2.2.4.4. Prepare for, coordinate and provide record of operational
test/assessment scoring conferences. Deliverable.

2.2.4.5. Prepare daily Situation Reports (SitReps) as reguired by OTPO, MCOTEA
in support of the lead service test agency, OPTEVFOR. Deliverable.

2.2.5, Evaluation and Reporting. Evaluation and reporting may include in-
depth analysis of data, drafting and staffing reports, preparing briefs, and
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archiving documentation of OT&E efforts in support of MCOTEA and the lead
service test agency, OPTEVFOR. The contractor shall:

2.2.5.1. Prepare draft Independent Evaluation Reports (IER). Deliverable.
2.2.5.2. Develop draft MCOTEA input for OPTEVFOR OT&E results. Deliverable.

2.2.5.3. Review and provide comments relative to adequacy and completeness of
developmental test documents including but not limited to Test Reports and
System Evaluation Reports. Deliverable.

2.2.5.4. Assist in the development of milestone decision documentation,
conference briefings and reports.

2.2.5.5. Provide after action/lessons learned as required by MCOTEA for
incorporation into OPTEVFOR’s after action/lessons learned. Deliverable.

2.2.6. Qualifications. Contractor personnel shall possess extensive
operational experience in the planning and execution of amphibious
embarkation, ship-to-shore movement, amphibious operations, MPF operations,
High Speed Vessel operations, strategic mobility, Joint deployment process,
and combat cargo operations aboard USN sghips. In addition, they shall have an
in-depth knowledge of the characteristics of USMC egquipment, Landing Force
shipboard requirements (to include C41), MPF support organizations, USN ship-
to-shore control organizations, characteristics of USN amphibiocus ships, MPF
ships, and USN landing craft. Experience in designing, planning and
conducting operational tests for Navy ships and knowledge of Marine Corps,
Navy, and Joint Service T&E procedures is reqguired.

3. Contractor Responsibility. Contractor will provide own laptop computer
with up-to-date Microsoft Office software to include: Microsoft Word,
Microsoft PowerPoint, Microsoft Access, Microsoft Excel, Microsoft Project and
Microsoft Outloock.

3.1. MONTHLY REPORT. A Monthly Status Report providing the status of each task
assigned, travel incurred, and corresponding funding expenditure information
shall be submitted to Contracting Officer Representative (COR)by the 15th
calendar day of the following month.

4, Facilitieg. MCOTEA will provide a workspace with access to NMCI, an NMCI
email account, access to printer, scanner, fax, copier, and phone.

5. Basis for Award. Potential sources for the acgquisition will be evaluated
based on the following criteria:

» Technical Capability- The contractor shall demonstrate that the
personnel assigned to this effort will bring significant relevant
experience to minimize organizational disruption and maximize
operational value.

e Past Performance- The contractor shall demonstrate successful support
to the acguisition community on similar work efforts

e Management- The contractor shall demonstrate the ability to ensure
project guality and timeliness of deliverable to meet mission
requirements. Additionally, the contractor shall demonstrate the
ability to leverage appropriate resources to meet unique technical
requirements.

o]
3]



M67854-07-C-8106
Page 23 of 23

s Cost- The contractor shall demonstrate that the cost proposal is
realistic and reasonable.

This task order shall be evaluated on a Best Value Analysis. The Government's
analysis of technical price proposals will determine which proposal offers the
best trade-off between price/cost and performance, where guality is considered
an integral performance factor. In this evaluation, factors other than price,
when combined, are significantly more important than price.

Technical capability and past performance provides insight into the vendor's
experience with the expeditionary warfare community and our MCOTEA unigue
requirements. Capability and experience minimize risk in the delivery of
activities within this task and have been given the highest weight in source
gelection.

The management approach is important in determining if the vendor has the
established processes to properly manage and staff the effort given the
special requirements for support of this task.

The object is to select the proposal that offers the best value to the
Government, not necessarily the lowest price. However, cost may become the
determining factor when comparing technically equal proposals.

6. Quality Assurance Surveillance Plan (QASP). The contractor shall provide a
suggested QASP to the Government COR no later than the 10%" calendar day
following contract award.
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