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Section B - Suppilies or Services and Prices
TERM OF CONTRACT
TERM OF CONTRACT
The term of the contract is five (5) years.
PERIOD OF PERFOMACE
The. Period of perforinance is five (5) years from date of award.
ITEMNO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY ‘
0001 Each $0.00
Lightweight Water Purification System
In accordance with SOW, Performance Specifications and Proposal, green or tan in
color to be determned by Delivery Order.
FOB: Destination.
ESTIMATED
NET AMT
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY BY (4
0001AA 211 Each (b) @)
LWPS Pump Fiitration & Purification. Unit
FFP
IAW SOW
FOB: Destination.
ESTIMATED (b) (4)

NET AMT
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ESTIMATED AMOUNT

ITEMNQ SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE
QUANTITY (b) (4)
0001AB 211 Each
Cold Weather Module
FFP

IAYW SOW and Perfarmance Specification Document.
FOB: Destination

ESTIMATED (b) (4)
NET AMT
ITEMNO SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY S

FFP
TAW SOW and Performance Specification Decument,

FOB; Destination

ESTIMATED (QXE))

NET AMT
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ITEMNQ SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001AD 211 Each (b) (4)
NBC Water Treatment Module
FFP
1AW SOW and Perforinance Specitication Document,
FOB: Destination
ESTIMATED (b) (4)
NET AMT
ITEMNQ SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE BSTIMATED AMOUNT
QUANTITY
0001AE 211 Each (b) (4)
NBC Survivability Medule
FFP
TAW SOW and Performance Specification Document.
FOB: Degténation
ESTIMATED (b))

NET AMT




ITEMNQ SUPPLIES/SERVICES  QUANTITY UNIT

0002

Each
Systens Safety Reporting

In accordance with SOW para. 3.4.1 and 3.4.2
FOB: Destination

ITEMNG SUPPLIES/SERVICES ESTIMATED UNIT

0002AA

QUANTITY
1 Each
Systemns Safety Report
FFP
IAW SOW 3.4.1

FOB: Destination

M67854-08-D-5083
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UNIT PRICE AMOUNT
50.00
NET AMT
UNIT PRICE ESTIMATED AMOUNT
(b) (4)

ESTIMATED (b) (4)

NET AMT
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ITEMNO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY 7
0002AB 10 Each b))
Safety Asscssment Report
FFP
AW SOW 3.4.2

FOB: Destination

ESTIMATED (b) (4)

NET AMT
ITEMNQO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0003 Each $0.00
Supportability
FFp
1AW SOW para. 4.0
FOB: Destination
ESTIMATED $0.00

NET AMT
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ITEMNO  SUPPFLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0003AA 1 Each (b) (4)
Logistics Management .
FFP
1AW SOW para. 4.1.
FOB: Destination -
ESTIMATED (b) (4)
NET AMT
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
| N IO (b) (4)
0003AB ek - I
Spare Parts Package

1AW SOW para. 4.2,
FOR: Destination

ESTIMATED (b) (4)

NET AMT
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ITEMNQO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
0003AC O)¢) [— ©) )
Technical Support
FFP
Estimated approximately 10,000 hours of Technical Support required for all labor
categories.

FOB: Destination

ESTIMATED (OXE)

NET AMT

ITEMNO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY ‘ _
0003AD 1 Each (b) (4)
Provisioning Data
FEP '
AW SOW para. 4.4 through 4.6.
FOB: Destination

ESTIMATED (b) (4)

NET AMT



ITEMNG  SUPPLIES/SERVICES ESTIMATED

0003AE

ITEM NG  SUPPLIES/SERVICES

0004

QUANTITY
i
Technical Data
FFP
1AW SOW para. 5.0 through 5.2.
FOB: Destination

QUANTITY

Training

UNIT

Each

UNIT
Each

M67854-08-D-5083
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UNIT PRICE ESTIMATED AMOUNT

(b) (4)

ESTIMATED (b) (4)
NET AMT
UNIT PRICE AMOUNT
$0.00

The Contractor shall provide a comprehensive training package for the LWPS and
af its components in accordance with the statement of work and paragraphs 6.0. and

ati CDLRs Listed.
FOB: Destination

NET AMT



ITEM NO

0004AA

ITEM NO

0004AB

SUPPLIES/SERVICES  ESTIMATED
QUANTITY
1
Training Progran Flan
FFP
1AW SOW Para 6.0, and as approved.
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED
QUANTITY
1
Training Program Progress Reports
FFP
1AW SOW para 6.1
FOB: Destination

UNIT

Each

UNIT

Each

UNIT PRICE

M67854-08-D-5083
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ESTIMATED AMOUNT

OXC

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED AMOUNT

(b) (4)

ESTIMATED
NET AMT
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ITEMNQ  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT

I
o004AC Mok - ©) ¢
Instructional Media Package Development
FFP

1AW SOW paragraphs pertaining to Field User Evaluation(FUE), New Equipment
Training (NET),and Instructor and Key Personnet training (IKPT)
FOB: Destination

ESTIMATED (b) (4)

NET AMT

ITEMNO  SUPPLIES/SERVICES  ESTIMATED UNET UNIT PRICE ESTIMATED AMOUNT

0004AD ke .. ©) (4

Field User Evaluation (FUE) Training
FFP

IAW SOW 6.4

FOB: Destination

ESTIMATED (b) (4)

NET AMT



ITEM NO

0004AE

ITEM NO

0CD4AF

SUPPLIES/SERVICES  ESTIMATED

iUANTlTY

Instructor and Key Personnel Training
FFP

AW SOW

FOB: Destination

SUPPLIES/SERVICES ESTIMATED

i iUANTlTY

New Equipment Training
FFP

TAW SOW

FOB: Degtination

UNIT -

Fach

UNIT

Fach

M67854-08-D-5083
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UNIT PRICE ESTIMATED AMOUNT

OXC

ESTIMATED (0) (4)

NET AMT

UNIT PRICE ESTIMATED AMOUNT

(b) (4)

ESTIMATED (b) (4)

NET AMT



ITEM NG  SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
0005
CDRLS required for SOW
EFP
All CDRLS ar not separately priced (NSP})
FOB: Destination

ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT
QUANTITY
0005AA
A001 Program Progress Report
FFP.
Program progress reports
FOB: Destination

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT

M67854-08-D-5083
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ESTIMATED AMOUNT

NSP

$0.00

ESTIMATED AMOUNT

NSP




ITEMNO  SUPPLIES/SERVICES ESTIMATED

0005AB

ITEM NO

0005AC

QUANTITY

AD02 Inst. Performance Reguirements Doc.
FFp

Training task data

FOB: Destination

SUPPLIES/SERVICES ESTIMATED
QUANTITY

A003 Instructional Performance Doc.
FFP

Curniculum outliine of instruction
FOB: Destination

UNIT

UNIT

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT

M67854-08-1-5083
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSP




ITEMNO SUPPLIES/SERVICES ESTIMATED

0005AD

ITEM NO

000SAE

QUANTITY

A004 Test Package
FFP

Test package

FOB: Destination

SUPPLIES/SERVICES ESTIMATED
QUANTITY

ADG5 Training Conduct Support Doc.
FFP

Lesson pian data requirements

FOB: Destination

UNIT

UNIT

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT

M67854-08-D-5083
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSP




ITEMNO

0003AF

ITEMNO

0005AG

SUPPLIES/SERVICES  ESTIMATED
QUANTITY

AD006 Training Conduct Support Doc.
FFP

Training guide data requircments
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED
QUANTITY

AQ007 Instructional Media Package
FFP

Courseware data files

FOB: Destination

UNIT

UNIT

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT

Ma7854-08-D-5083
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSP




ITEM NO

0005AH

ITEMNO

0005AT

SUPPLIES/SERVICES - ESTIMATED UNIT
QUANTITY

A008 Course Conduct Information Package
FFP .
Trainee and training course completion data
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY

A009 Training Conduct Support Doc.
FFP

Training materials change

FOB: Destination

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSP




ITEM NO

0005AK

ITEM NO

000SAL

SUPPLIES/SERVICES ESTIMATED  UNIT
QUANTITY

A010 Training Prgrm. Development & MGT.
FFP

Management plan

FOB: Destination

SUPPLIES/SERVICES ESTIMATED UNIT

QUANTITY
A011 Safety Assessment Report
FFP
Safety assessment report

FOB: Destination

UNIT PRICE

ESTIMATED
NET AMT

UNIT PRICE

ESTIMATED
NET AMT

M67854-08-D-5083
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSP




ITEMNO  SUPPLIES/SERVICES

0005AM

ESTIMATED
QUANTITY

A012 Engineering Change Proposal

FIFP

Engineering change proposal (ECFY

FOB: Destination

ITEMNO  SUPPLIES/SERVICES

0005AN

ESTIMATED
QUANTITY
AD13 Request for Deviation
FFP '
Request for deviation

FOB: Destination

UNIT

UNIT

UNIT PRICE

ESTIMATED
NET AMT

UNIT FRICE

ESTIMATED
NET AMT
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ESTIMATED AMOUNT

NSP

ESTIMATED AMOUNT

NSp




ITEMNQ  SUPPLIES/SERVICES ESTIMATED

0005AP

ITEM NO

0005AQ

QUANTITY

AD14 Logistics MGT. lafo. Data Products,

FFP _
Provisioning techoical data
FOB: Destination

SUPPLIES/SERVICES  ESTIMATED
QUANTITY

A015 Logistics MGT Infor. Data Products
FFP

Provisioning parts list

FOB: Destination

M67854-08-D-5083
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UNIT UNIT PRICE ESTIMATED AMOUNT
NSP

ESTIMATED

NET AMT
UNIT UNIT PRICE ESTIMATED AMOUNT
NSp

ESTIMATED

NET AMT
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ITEMNGO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AR NSP
AD16 Logistics MGT Data Products '
FFP
Long lead items
FOB: Destination
ESTIMATED
NET AMT
ITEM NGO  SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AS NSP
AD17 Logistics MGT. Info. Data Products.
FFP
Design change notice (DCN)
FOB: Destination
ESTIMATED

NET AMT
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ITEMNQO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AT NSP
Logistics Information Data Products
FFP
Basic issue itens
FOB: Destination
ESTIMATED
NET AMT
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AU NSP
Logistics MGT Information Data Products
FFP
Engineering data for provisioning (EDFP)
FOB: Destination
ESTIMATED

NET AMT




M67854-08-D-5083

Page 23 of 69

ITEMNO  SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AV NSP
Logistics MGT Infor. Data Products
FFP

Technical mannals
. FOB: Destination

ESTIMATED
NET AMT
ITEMNGC SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0005AW NSP
Administrative Conferences
FFP
Agenda and minutes
FOB: Destination
ESTIMATED
NET AMT

CONTRACT MINIMUM/MAXTMUM QUANTITY AND CONTRACT VALUE

The minimum quantity and contract value for all arders issued against this contract shall not be less than the
minimum quentity and contract vaiue stated in the following table. The maximum quantity and contract value for all
orders issued against this contract shall not exceed the maximum quantity and contract value stated in the following
table.

QUANTITY AMOUNT QUANTITY AMOUNT
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(b) (4)

CLIN MINIMUM/MAXIMUM GUANTITY AND CLIN VALUE

The minimum quantity(s) and CLIN value(s) for all orders issued against the CLIN(S) on this contract shall not be less
than the minimum quantity(s) and CLIN value(s) stated in the following table. The maximum quantity(s) and CLIN
value(s) for ali orders issued against the CLIN(s) on this contract shall not exceed thie maximum quantity(s) and CLIN
value(s) stated in the following table.

MINIMUM MINIMUM MAXIMUM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
0001AA $1.00 (OXC))
0001 $1.00

0001AB $1.00

0001AD $1.00

0002 $0.00

0001AC $1.00

0001AE $1.00

0002AA $0.00

0002AB $0.00

0003AB $1.00

0003AD $0.00

0003AE 50,00

0004AA $0.00

0004AB $0.00

0004AC $0.00

0004AD $0.00

0004AE $0.00

0004AF $0.00

CLIN DELIVERY/TASK ORDER MINIMUM/MAXIMUM QUANTITY AND CLIN ORDER VALUE

The minimuin quantity and order value for the given Delivery/Task Order issued for this CLIN shall not be less than
the mipimum quantity and order value stated in the following table. The maximum quantity and order value for the
given Delivery/Task Order issued for this CLIN shall not exceed the maximuim quantity and order value stated in the
foliowing table,

MINIMUM MINIMUM MAXIMIM MAXIMUM
CLIN QUANTITY AMOUNT QUANTITY AMOUNT
0003AR b §
00605A8 $ §
0003AT S §

0005AU 3 §




0005AW

0001AA

0001

0001AB

0001AD

0002

0001AC

0001AE

0002AA

0003AC

000248

0003

0003AA

0003AB

0003AD

0003AE

0004

0004AA

0004AB

0004AC

0004AD

0004AE

0004AF

000544

0005AC

0DOSAE

$1.00
$1.00
$1.00

$1.00

$1.00

$1.00

$1.00

$1.00
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(b) (4



0005
0005AB
0005AD
CO0SAF
0005AG
C005AJ
0005 AL
CO05SAN
COOSAH
000SAK
0005 AM
CO0SAP

0005AQ

0005AV

5
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Section C - Descriptions and Specifications

STATEMENT OF WORK

STATEMENT OF WORK FOR
LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)

1.0 Introduction,

Marine Corps Systems Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification System (LWPS) to produce potable water from water sources such as rivers, lakes,
wells, and oceans. The LWPS shall provide a flexible mobile system to meet situation specifie potable water
production needs for battalions and smaller unites during contingency operations, As such, the Government has a
requirement for approximately 211 LWPS with warranties, logistics support, technical manuals, training aids, and
operator/maintainer fraining on an unrestricted basis.

The LWPS is a lightweight, modular, highly transportable, sclf-contained water purification systems consisting of
three functional components: 1} Raw Water Feed, 2) Reverse Osmosis Porification, and 3) Produet Water
Distribution. It shall also be capable of providing enhanced operations using modules that provide additional
capabilities for cold weather operations, shore or beach operations, Nuclear, Biological and Chemical (NBC) Water
purification, and protection against Nuclear Biological, and Chemical threats. The LWPS will provide battalion size
and smaller units with potabie water support in forward operating arcas where bulk water purification would not be
feasible.

The Contractor shall design, manufacture, deliver, provide training and support the Lightweight Water Purifieation
Systemn (LWPS). In addition, the Contractor shall perform requisite program masagement and logisties support to
ensure that delivery schedules, performance requirements, and overall supportability of the LWPS are accomplished
as set forth in the contract. The Contractor shall perform work relative to program management; development and
execution of quality assurance including provisioning of technieal documentation; technical manuals (TMs) and
publications; fraining; unique item identification; and Environmental, Safety, and Oceupational Health {ESOH)
efforts required to ensure compliance with the Project Schedule (PS).

2.0 Applicable Docmnents. Performance Specifications - See Section J.

3.0 Reguirements.

The Contractor shall design, develop, integrate, fabricate, test, and manufacture along with preparing associated
documentation, providing logistics support, technical support, field service support, iraining, developing technical
manuals and defiver the types and quantities of deliverables specified by the contract. Upon successfisl completion of
verification testing, the Government may issue additional delivery orders. The Government reserves the right to waive
testing, The conttractor shall follow Performance Specifications as outlined in Section J-1 of this solicitation. Quality
standards will be maintained through the use of the current International Organization for Standardization quality
system or equivalent standards. If the normal commercial practice uses remanufactured parts, they may be added fo
your parts catalog and may be purchased by the Government In Accordance With (IAW) normal approval processes.
Remanufactured parts must be easily identified and have different part numbers assigned than the new parts.
Appropriate price discounts/core credits shall be applied to differentiate remanufactured from the new parts.

3.1 Program and Data Manapement.

3.1.1 Program Management. The Contractor shall provide a Project Management Plan and ensure its compliance

that ensures overall quality of the LWPS, and the delivery schedule. A designated Program Manager (PM) shall be

identified as Key Personnel to serve as the prineipal representative of the Contractor throughout contract performance
" period. The Contractors PM shall coordinate with the United States Marine Corps (USMC) Ground Transportation
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and Engineer Systems (GTES)/PM Engincer Systems and alt activities related to successful contract performance,
interface with Marine Corps logistics activities, and conduct appropriate meetings and reviews with Government
personnel. The Contractors Program Manager shalt be responsible for ensuring program integrity and overall
coniract performance. As appropriate, the Contractor shall ensure that administration, logistics, financial and other
task requirements pertinent to contract performance are adequately addressed. Program documentation shalf be
rcadily available to Government representative(s) at all times.

Technical Compliance with Performance Specifications . The Contractor shall provide LWPS compliant
preducts with the performance capabilities stated within the PS. Technical compliance shall be based vpon evidence
(e.g. commercial specifications, test dats or performance data and a Validation Certification Letter for Technical
Manuals) of the ability of the LWPS ta meet the performance standards set forth in the specification, as well as
conformance to the delivery schedule,

3.3 Schedule Planning. The Contractor shall provide a recommended delivery schedule, and maintain an accurate
schedule of program events which provide for the carliest deliverv schedule that satisfy all requirements in a cost
effective manner. The Contractor shall notify the Government in writing of any anticipated or projected work
stoppages or delays that will impact schedufes.

3.4 Environmental, Safety, and Occupational Health (ESOH).

3.4.1 Svstem Safety. The Contractor shall provide Environment, Safety and Occupational Health hazard data as a
result of a system safety analysis conducted on the LWPS based on the current DoD Standard Practice for System
Safety (MIL-STD-882). As a minimum, the data shall include all identified Environment, Safety and Occupational
Health hazards (including but not limited to system design, toxic chemicals, hazardous materials with associated
Material Safety Data Sheets, ozone depleting substances, excessive noise, and intended operational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual risks once the mitigation factors are implemented. The system safety analysis shall include the development,
operation, maintenance and disposal of the LWPS utilizing the intended operating environment described in Section
3 ofthe PS. The requested data shall be provided to the Government, no later than 21 days prior to delivery of the first
LWPS. This analysis shall include a statement from the Contractor identifying the level to which identified hazards
have been eliminated or their associated risks controlled.

3.4.2 Safety Assessment Report. The contractor shall make Safety Assessment Reports (SAR) that document the
Safety Assessment and clearly identifies any residual risks of the LWPS. The SAR shall include a signed statement
that all identified hazards have been eliminated or their associated risks controlled to acceptable levels and that the
LWPS is ready to operate. The Contractor shall prepare the SAR IAW the CDRL.

CDRL AG11 - DID DI-SAFT-80102B Safety Assessment Report

3.5. Configuration Control. The contractor shall imiplement configuration control methods and proceduzes, which
maintain the integrity and traceability of an established baseline. Changes to established baselines shall only be made
after Government approval of Engineering Change Proposals (ECP) and Request for Deviation (RFD). Sufficient
supporting data to evaluate the proposed change, such as drawings, supplemental drawings, sketches, specifications,
or manufacturer's data sheets, shall be submitted with ECP's and RFD's, Changes shall be identified to the affected
assembly serial number, or if not part of an assembly, to the affected equipment serial number, The contracior's
configuration control process shall be available for Government review.
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3.5.1 Engineering Change Propoesals. Engineering Change Proposals (ECPs) shall be submitted by the contractor,
and shall be limited to those which are necessary or offer significant benefit to the Government. MIL-HDBK-61
provides guidance concerning the classification of ECPs. Class I ECPs shall be submitted when changes are required
to: (a) Correct deficiencies; (b) Add or modify interface or interoperability requirements; (¢) Make a significant and
measurable effectiveness change in the operational capabilities or logistics supportability of the system; (d) Effect
substantial life cycle costs/savings; and (€} Prevent slippage in an approved production schedule. Class I ECPs shall
be submitted by the contractor to the Acquisition Contracting Officer (ACO) for approval for those engineering
changes, which impacts none of the factors listed above.

CDRL AG012 ~ DI-CMAN-80639C Engineering Change Proposal

As a minimum, Class 1 ECPs shall contain the following information: (a) Date prepared; (b) Originator; (c) ECP
Classification; (d) ECP Number; (e) Reason/need for change; (f) System designation (nomenclature, model, P/N); (g)
Name of part (or lowest assembly) affected to include part numbers; (h) Baselines affected (to include drawings,
specifications, CAGE, revision level, etc.); (i) Title of change; (j) Description of chaunge; (k) Effect on interfaces
(Interchangeability and Interoperability); (1) Total costs/savings w/ breakout; (m) Retrofit information; (n) Ozone
Depleting Substances; (0) Impact on any engineering disciplines (such as quality, environmental, safety, health,
reliability, maintainability, etc.); (p) Justification for change; (q) Priority of change; (r) Impacts to any logistics
support elements {such as software, manuals, spares, tools, etc.) being utilized by Government personnel in support of
the product: and (s) Alternatives evaluated or considered.

3.5.2 Requests for Deviation, The contractor shall process Requests for Deviation (RFD) from current approved
configuration documentation. Authorized deviations are a temporary departure from the requirements and do not
constitute a change in an approved baseline. Submission of recurring deviations is discouraged and shal} be
minimized. Where it is determined that a change should be permanent, the contractor shall process an Engineering
Change Proposal. MIL_HDBK-61 provides guidance concerning the classification of RFDs, As a minimum, the RFD
shall contain the following information: (a) Date prepared; (b) Originator; (¢) RFD Classification (critical, major, or
minor); (d) Designation for deviation (model/type, CAGFE code, system designation, and deviation number); {€)
Class of deviation; {f) Part Number affected; (g) Cost/Price data; (h) Effectively; (1) Description of deviation; (j) Need
for deviation; (k) Effect on delivery schedule; (1) Recommended corrective action; and (m) Alternatives evaluated.

CDRI. A0013 ~-DI-CMAN-80640C Request for Deviation

4.0 Supportability.

4.1 Logistics. The contractor shall propose, establish, and maintain a jogistics support program that ensures support
for the LWPS to comply with operational requirements and mission scenarios. The contractor shali describe their
approach to logistics support for the LWPS throughout the service life beyond receipt of final delivery quantities. The
contractor shall address the ability to provide parts and service to platforms operating at installations and activities
throughout the world (as set forth in delivery instructions), as well as provisions for supporting operations during
wartime. Current operational requirements establish threshold delivery of part/service at 48 hours, The goa! of this
program is to improve overall logistics support for the Lightweight Water Purification System and ali Modules known
collectively as LWPS, decrease order ship time for delivery of repair parts, and reduce Marine Corps inventory
requirements, as well as reduce the total cost of support.
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4.2 Spare Part Package. The Contractor shall propose, cstablish, and maintain a logistics support program that
ensures support for the LWPS platform to comply with operational requirements and mission scenarios. The Marine
Corps readiness level for the LWPS shall be maintained at 95% or greater. The Contractor shall identify range and
depth of spare parts packages required to maintain readiness objectives up to one vear after the LWPS enters into end
user service. It is the goal of Marine Corps Systems Conunand (MCSC) and Defense Logistics Agency (DLA) to
provide parts support throughout the service life of the LWPS Program. The contractor shall maintaits the capability
to provide spare parts to the Government,

The patts list shall include a complete list of components and spare/repair pasts for the most current configurations as
reflected in the commercial parts manual, and list only those parts used on the LWPS configuration procured under
this contract. The parts list shall include complete item uomenclature, primc manufacturer and vendor’s part number,
Commercial and Government Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issus, and
number of days shipping would occur after receipt of order,

NOTE: The Government will provide software, free of charge, to aid in the cataloging of parts. A one-hour training
session will be provided by the Government to the Contractor on how to use the software. The training may be
provided by electronic means, such as CD, or by an instructor at an agreed upon location

4.3 Warranty. The Contractor shall provide warranty for material and workmanship as proposed an awarded.
4.4, Provisioning Guidance Conference. The contractor shall host a Guidance Conference at the contractor’s

facility within 30 day afier the contract has been awarded. Provisioning requirements, format and personne! training
will be establishied during the Guidance Conference.

4.4 Provisioning Technical Documentation. The contractor shall develop/document Provisioning Technical
Documentation (PTD) to include a Provisional Parts List (PPL), Long Lead Time Items Ligt (LLTIL), Tools and Test
Equipment List {TTEL), Common and Bulk Items List (CBIL), and any Design Change Notices {DCN), These lists
shall contain the Data Products selection list. The Government shall identify the frequency for submission of such lists
and provide gnidance in the use of the Government provided software. The Contractor shall prepare the PTD IAW the
CDRL.

CDRL A0014-DI-ALSS-81529 — Logistics Management Information Data Products

4.5.1 Provisicning Parts List. The Provisioning Parts List (PPL) shall contain the end item, component or assembty
and all support items which can be disassembled, reassembled, or replaced, and which, when combined, constituie the
end itemn, component or assembly and shall include items such as parts and materials required for the operation and
maintenance of the end LWPS. The PPL is a tool used to determine the range of support items required to maintain the
end item for an initial period of service, This inciudes ail repairable Contractor Off-The-Shelf (COTS) items nnless
excluded by the provisioning requirements. It does not include a breakdown of Government furnished equipment. The
PPL shali include items such as parts, materials, and fittings required for the operation and maintenance of the end
item/equipment. The PPL shall coniain repair kits and repair parts sets required to maintain the end itemn,

CDRL A0015-DI-ALSS-81529 — Logistics Management Information Data Products

4.5.2 Long I ead Time Ytems List. The contracior shall provide a Long Lead Time items List (LLTIL) that shall
contain those items which, because of their complexity of design, complicated manufacturing process or limited
production capacity, may cause production or procurement cycles which would preclude timely and adequate delivery,
if not ordered in advance of normal provisioning,

CDRL A{(16-DI-ALSS-8152% ~ Logistics Management Information Data Products
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4.5.3 Design Change Notice, The contractor shall use a Design Change Notice (DCN) to identify changes to
Provisioning Technical Documentation which add to, delete, supersede, or modify items previously listed which are
approved for incorporation into the LWPS,

CDRL A0017-DI-ALSS-81529 - Logistics Managemeni Information Data Products

4.5.4 Basic Issue Items (BID. Each system shall be equipped with all BII necessary to perform all crew operational
and preventive maintenance tasks. BII shall be determined by the contractor as the equipment necessary to
accomplish trailer operations and crew preventive maintenance tasks.

CDRL A0018-DI-ALS8-81529 — Logistics Management Information Data Producis

4.5.5Provisioning Conference: The contracior shall host at least one Provisioning Conference at the contractor’s
facility. Additional Provision Conferences may be reguired. The Provisioning Conference shall be conducted 30 days
after acceptance of the Provisioning Technical Documentation. The contractor shall provide and disassemble
production grade equipment, as deemed necessary by the government, during this conference to validate and verify all
provisioning documentation.

4.6 Engineering Data for Provisioning, The Contractor shalf provide Engineering Data For Provisioning (EDFP).
EDFP is technical data used to describe parts/equipment and consists of data such as specifications, standards,
drawings, photographs, sketches and descriptions, and necessary assembly and general arrangement drawings,
schematic drawings, schematic diagrams, wiring and cable diagrams necessary to indicate the physical
characteristics, location, and/or function of the item. At a minimnm, EDFP must provide the following items:

- Technical information of items for maintenance support considerations
- Item identification/descriptions necessary for:

= Cataloging actions and assignment of a Naticnal Stock Number

- Review for item entry control

- Standardizaiton to include standardization/interchan geability

- Ttem management coding

»  Identification/procurement of initial spares

- Preparation of allowancefissue lists

The contractor shall furnish EDFP in the following order of precedence:

- Government or industry recognized specifications or standards
Engineering drawings
- Commercial catalogs or catalog descriptions
Sketches or photographs with brief descriptions of dimensional, material, mechanical, electrical, or other
descriptive characteristics.

+

EDF?P shall be submitted in both hard and soft copy. EDFP shall be marked in such a manner as to identify the
proprietary rights (limited or unlimited), EDFP shall also be marked with the Provisioning Line Item Sequence
Nurmnber (PLISN} in the upper right hand comer,

EDFEP shall NOT be provided when the item is:

- Identified as a Government specification or standard which completely describes the item mciudmg its
dimensional, mechanical, and electrical characteristics.
- Previously cataloged/assigned an active National Stock Number with type 1 item identification

CDRL A0019-DI-ALSS-81529 - Logistics Management Information Data Products
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5.0 Technical Publications.

The documentation shall accurately describe, depict, and represent the Government accepted LWPS baseline
configuration and support the Government approved maintenance concept for the LWPS. The contracior shall
provide a Validation Certification Letter for Technical Manuals.

5.1 Standardized Terminology. In order to enhance Government/contractor communications, the following
terminology and definitions shall be the standard and shall apply to all Technical Publications,

5.1.1 Review Draft Copy (RDC). Refers to documentation in its developmental stage, prior to the contractor’s
preliminary submission (i.e., book plan/ontline, 40%, 80%, and 100%). The RDC shall be available to the Integrated
Project Team (IPT) throughout the development stage, The RDC will be used to evaluate the contractor’s progress,
review for technical accuracy and adequacy, and to assess compliance with contractually cited specifications and this
TMCR. The RDC shall accurately describe, depict, and represent the accepted baseline configuration of the training
system.

5.1.2 Preliminary Technical Manual (PTM). Refers to the preliminary submission of the document in iC’s entirety
by the contractor. The PTM is intended for use during verification and for training purposes at the training system
site(s) pending receipt of the final reproducible copy (FRC) and distribution of the final manuals, PTMs shall be
complete and validaied prior to submdssion.

5.1.3 Final Reproducible Copy (FRC). Refers to the final submission of the documentation by the contractor, The
FRC s the final document acceptable for reproduction aud publication as an authenticated TM. All necessary changes
resulting from TM verification shall be incorporated in the FRC,

5.2 Manuals. The contractor shali provide technical manual(s) that will comprise the LWPS system to include
supplemental data as necessary. The operator’s and maintenance manuals delivered must be written in English. The
manuai(s) shall contain installation, operation, troubleshooting and maintenance instructions. The manual(s) shall
include a complete repair paris list (including exploded views of all assemblies and subassemblies) and special tools
lists. The government as a guide for review of submitted manuals will use MIL-HDBK-1221.

CDRL A0020-DI-AL3SE-81529 — Logistics Management Information Data Products

5.3 Copvright Release. The contractor shall identify copyrighted material, if any, and shall obtain the written
approval of the copyright owner. The contractor shall firnish appropriate copyright release giving the Government
permission to reproduce and use copyrighted information. When the contractor uses a mannal, which covers a
vendor’s component(s) or a portion thereof, and the vendor’s manuat contains copyrighted material, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing the copyright release to the
Government.

5.4 Post Award Conference A Post Award Conference (start-of-work meeting) shall be held within 30 days after
confract award. Exact date, location, and administrative arrangements for this meeting shall be made between the
contractor and the Government.

5.5 Supplementations. Following contract award, the Government will fornish to the contractor supplementation (if
any) for incorporation into the commercial manuals.

5.6 Changes. The confractor shall provide changes to the hardeopy and softcopy as a result of changes to the baseline
system. The Govermmnent requires notification of all changes and revisions to the manuals for the duration of this
contract. Notice of new models/equipment, when they are available, is also required for Government information.
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ualitv Assurance/Quality Control. Quality Assurance/Quality Control is the responsibility of the contractor.
The contractor shall ensure that the equipment publications are filly edited, reviewed, and validated to ensure
compliance with specifications and are technically accurate and useable by the target audience.

5.8 In-Process Reviews. The Coniractor shall host 40% and 80% Technical Manual IPRs for each manual or group
of manuals. The Government may require and the contractor may request additional IPRs irrespective of the schedule.
The IPRs shafl be held at the contractor’s or designated Government facility. The IPR schedule shali be determined
at the Post Award Conference and mutually agreed to by the Government and the Contractor. The Government has
final approval authority of the frequency and timing of IPRs.

CDRL A002]1-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

5.9 Disposition of IPR Findings. Discrepancies and/or deficiencies found ag the result of the IPR shall be corrected
prior to the next IPR.

5.10 Verification. Verification shall be held for the operator’s and maintenance manuals to verify
operation/maintenance procedures, conformance to contract, and usability. Appropriate contractor personnel shall
attend and assist at the Government's request. Upon completion of the verification effort, the contractor shall
incorporate all verification changes and review comments. The Government may require that the contractor stop
validation, revise, or repeat validation steps if the Government validation witness believes the contractor validation
procedure is not adegnate to substantiate the technical accuracy of the Technical Publications.

5.11 Final Aceeptance, Technical Publicntions acceptability is accomplished through contractor validation and
Govemment verification. Failure to validate the Technical Publications will result in rejection of the Draft Technical
Publications. The Technical Publications will remain in rejection statas until they are validated and witnessed.
Concurrent vatidation and verification may be conducted upon Government approval. Final acceptance will be made
by the Government to certify that all comments resulting from the verification and supplementation (if any) have been
incorporated into the applicable final operator and maintenance drafis,

5.12 Final Deliverabies. Shall be delivered in accordance with the following:
&. Hard Copies: Six sets of operator and maintenance manuals shall be provided to the government,

b. Soft Copies: Six sets of digitized data shall be provided to the government concurrent with delivery of final
approved manvals. The data shall be provided as an MS Word editable file and Adobe Acrobat,

6.0 Training Program. The Contractor shall provide a Training Program Plan which governs all maiters related fo
the design and development of the training program to include materials and planned training events. The
Contractor’s LWPS Training Program shall inciude a detailed plan for the training that identifies proposed training
schedules and delivery dates of draft and final training materials, The Government will review the proposed schedule,
provide comments, suggest modifications, and accept/reject the proposed or modified schedule.

CDRL AG10 — DI-MGNT-8117 Training Program Development and Management Plan
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6.1 Develop Training Program Progress Reports. The Contractor shall develop Traiing Program Progress
Reports. The Contractor shalt provide Training Program Progress Reports to inform the Government on matters
related to design and development of training materials and planning for traiaing events per the CDRL. Progress
relating to the schedule must be included in the Training Program Progress Reporis. The Contractor shall include the
status on all training CDRLs, a list of problem areas encountered and solutions/alternatives proposed or executed, and
expenditures to date in each report. The Contractor shall provide samples of training materials under development for
the Government’s inspection as required. The Contractor shall prepare the Training Program Progress Reports IAW
the CDRL,

CDRL A001 - DI-MGMT-80555 Training Program Progress Reports

6.2 Training Material Development. The Contractor shall develop the Performance/Reliability Assessment
Operator training course using Contractor-developed training materials. The course will include the system’s
capabiiities, limitations, interfaces, and operations, and shall inclede as a minimum Preventive Maintenance Checks
and Services (PMCS). The training shall also train the trainee to: operate the system, subsystems, and equipment
controls; demonstrate knowledge of general equipment functions and operations; and perform systein checks and
verification procedures.

The training course will consist of lectures, demonstrations, and practical application. At least 50 percent of the total
course length shall be practical application hands-on training. Training course class sizes shall be no more than 20
students. The trainee to instructor ratio shal} be o more than 20:1 for lectures and no more thar 10:1 for hands-on
training and practical exercises and application,

6.2.1 Training Aids. The Contractor shall identify and provide associated pricing for training aids and system
components that can be used to accomplish training for the Basic Water Support Technician operators and
maintainers. These training aids shall be delivered to the Marine Corps Engineer School at Camp Lejeune, NC or
other location. Training aids may encompass component modular cutaways or other training aids or components of a
comprehensive package suitable for use in a formal instructional environment. The Contractor shall provide visual
aids capable of being rend with MS Offics products. Component modular cutaways are desired but not required.
MIL-PRF-49506 may be used for guidance.

6.2.2 Instructional Media Package Development. The Contractor shall develop the Instructional Media Package
Development (Courseware Data Files). The Courseware Data Files shall contain the graphics that enhances the
transfer of knowledge to the student’s and their mastery of tasks, and shall provide information and summaries
relevant to each period of instruction to include training objectives and technical references. All delivered coursewnre
data should be in file formats specified in the Marine Corps IMI Style Guide. The Contractor shall prepare the
Instructional Media Package Development {Courseware Data Files) IAW the CDRL.

CDRIL AG)7 - DE-SESS-81520B Courseware Data Files

6.3 Conduct of Training. The Contracior shail conduct an Operator Training Course (OTC). Training will be held at
a date and time mutually agreeable to the Government and the Contractor, The Coutractor shall conduct one (1}
convening of the course. The course will be conducted at a Government-directed location, It is expected that the class
sizes will be a maxipm of ten (10) Operator trainees in each class. Trainees will be personnel determined by the
Government. Initial estimate of the training course length is not more than 40 hours in length, five (5) eight-hour
days, and will be conducted on 2 Monday through Friday basis, beginning at 0800 on the first day. Should the OTC be
conducted at a non-Government facility, the Contractor shall include as part of the proposal a listing of housing and
messing facilities, and transportation available in the area of the training site. The Contractor shall also supply
chemicals, consumables and spares to operate and maintain any LWPS used to support a training course.

6.4 Field User Evaluation (FUE)} Traiuning, The Contractor shall develop FUE training in accordance with the
following guidance.
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6.4.1 Training Materials Development,
6.4.1.1 Instructional Performance Reguirements Docomentation {Training Task Data) Development. The

Contractor shall develop the Instructional Performance Requirements Documentation (Training Task Datz). The
Contractor shail perform an LWPS Job Task Anatysis (JTA). The JTA will identify individual LWPS operator and
maintainer tasks (up to and including intermediate level). The identification of who is to perform the operator and
maintenance related tasks will either require the creation of Source, Maintenance, and Recoverability (SM&R) codes
or be derived from existing SM&R codes. The analysis will provide the idcntification of who will perform the task
(operator, maintainer, or botl) and in which training course(s) the task is to be taught; e.g., FUE, Instructor & Key
Personnel Training (I&KPT), New Equipment Training (NET), Formal Schoaol, and Unit. The Contractar shall
prepare the Instructional Performance Requiremnents Documentation (Training Task Data) in accordance with (IAW)
the CDRL.

CDRE. ADD2 ~ DL-SESS-81518B Training Task Data

6.4.1.2 Training Program Structure Documentation (Curricolum Qutline of Instruction} Develepment. The

Contractor shall develop the Training Program Structure Documentation (Curriculum Outline of Instruction). The
outlines shall identify the training schedule of events and include a breakdown of individual topics showing the
learning objectives and time allotted, instructional materials required, facility and instructor requirements, media and
training support equipment, reference materials, type of instruction (practical exercise, demonstration, lecture), and
tools and TMDE required for each period of instruction. The Government approved Instructional Performance
Requirements Documentation (Training Task Data) will be used as the basis for the development of this information.
The Contractor shall prepare the Training Program Structure Documentation (Curriculum Outline of Instruction)
IAW the CDRL.

CDRI. A003 ~ DI-SESS-81521B Curricuium Outline of Instruction

6.4.1.3 Test Package {Test) Development. The Contractor shail develop the Test Package (Test). The test package
shall include written and performance tests based upon the Instructional Performance Requirements Document,
Written test items shall consist of true/false, multiple choice, and fill-in-the-blank questions. The test questions shall
be written to evaluate the trainees’ comprehension of knowledge-based learning objectives and the Test Packages
shall include a minimum of three test items for each leaming objective, The performance tests shall be developed to
evaluate the trainees’ ability to perform specific Operator tasks and subtasks and shall be presented in checklist
format, The Contractor shall prepare the Test Package IAW the CDRL.

CDRL A904 - DI-SESS-81525B Test Package

6.4.1.4 Training Conduct Suppert Dgcument {I.essen Flan Daia Requirements} Development. The Contractor
shall develop the Training Conduct Support Document (Lesson Plan Data Requirements). Lesson plans shalf be
sequenced and contain information relevant to each period of instruction including training objectives and
instructions for the delivery of ttaining, equipment required, application of training visual aids, written test questions,
and task performanee checklists. Time required for delivery of an individual period of instructions/lesson plans shall
not exceed four (4) hours. The Contractor shall prepare the Course Conduct Support Documentation (Eesson Plan
Data Requirements) TAW the CDRL.

CDRI- AQ05 ~ DI-SESS-81523B Lesson Plan Data Reguirements

$.4.1.5 Training Conduct Support Document {Trainee Guide Data Requirements) Development. The
Contractor shall develop the Training Conduct Support Document (Trainee Guide Data Requirements). The Student
Guides shall contain information that enhances the students’ mastery of tasks, and shail provide information and
summaries relevant to each period of instruction to include training objectives and technical references. The
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Contractor shall prepare the Course Conduct Support Documentation (Trainee Guide Data Requirements) IAW the
CDRL.

CDRL A006 — DI-SESS-81523B Trainee Guide Data Requirements

6.4.2 Conduct of FUE Operator Training. The Contractor shall conduct the FUE operator training course. The
course length will be determined by the JTA. The Contractor shall coaduct two (2) convening's of the course and
additional courses may be required. The course will be conducted at a Goverament-specified location. It is expected
that the class sizes will be a maximum of ten {10) Operator trainees in sach class, Trainees will be senior US Marines
or other personnel as determined by the Government. Initial estimate of the training course length s not more than 40
hours in length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 6300 on
the first day. When training is conducied at 2 non-Government facility, the Contractor shall include as part of the
proposal a listing of housing and messing facilities, and transportation available in the area of the training site. The
Contractor shall also supply chemicals, consumables and spares to operate and maintain any LWPS used to support a
training course.

6.4.3 Conduct of FUE Maintenance Training. The Contractor shall conduct the FUE Maintenanee training course.
The course length will be determined by the JTA. The Contractor shall conduci two (2) convening’s of the course and
additional courses may be required. The course will be conducted at a Government-specified location. It is expected
that the class sizes will be a maximum of ten (10} Operator trainees in each class, Trainees will be senior US Marines
or other personnel as determined by ¢he Government. Initial estimate of the training course length is not more than 40
hours in length, five {3) eight-hour days, and will be conducted on Mondays through Fridavs, beginning at 0800 on
the first day. When training is conducted at a non-Government facility, the Contractor shall inctude as part of the
proposal a listing of housing and messing facilities, and transportation available in the area of the training site. The
Contractor shall aiso supply chemicals, consumables and spares to operate and maintain any LWPS used to support a
training course,

6.4.4 Course Conduct Information Package (Trainee and Training Course Completion Data). The Coniractor
shail develop the Course Conduct Information Package {Trainee and Training Course Completion Data), Upon
completion of each training class for FUE, 1&KPT, NET, and Formal and Unit Training, the Contractor shall provide
the Government with a Trainee and Training Course Completion Data to include type and location of training; a
student roster containing student name, rank, Military Occupational Specialty, unit/location, and telephone/DSN
number; and a course critique completed by each student per the CDRL. Each student will be provided with a course
completion certificate that states the type and location of training, number of hours, studént name, and completion
date, signed by the instructor. The Coniractor shall prepare the Course Conduct Tnformation Package (Trainee and
Training Course Completion Data) IAW the CDRL.

CDRL A008 — DI-SES3-81522B Trainee and Training Course Completion Data

6.5 Production Phase Training or New Egunipment Training (NET). The Contractor shall develop all training
materials and conduct all training courses in accordance with MIL-PRF-29612B and MIL-HDBKSs-29612, the USMC
Systems Approach to Training, the Interactive Multimedia Instruction Style Guide, the Marine Corps Automated
Instructional Management System, and the Marine Corps Distance Leaming System Courseware Development TM
unless otherwise specified.

The Contractor shall establish a Curriestum/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shall appoint & training manager who shall
be the single point of contact for all training matters, The Training Manager shall have a degree in education and a
background in the development and presentation of military training programs, The Training Manager shall be
responsible for the development of all coursewars materials and the coordination and the conduct of all training
COUTSES.
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At a minimum, training shall inciude capabilitics, imctions and operation of the system; preventive and corrective
maintenance procedures; external diagnostics and other tests; performance of system checks and verification
procedures; and measured performance data. The training shall inciude and, upon completion, enable the trainee to:
operate the system, subsystems, and equipment controls; execute diagnostic tests and interpret results; remove and
install major components and perform pre-shop setup tests; determine if the system/subsystem is malfunctioning or
not; isolate and locate malfunctions in the LRUs; replace defective LRUs; troubleshoot and repair system/subsystem
functions; and perform routine preventive maintenance functions. Maintenance training shall provide trainees with
the knowledge and understanding of the capabilities, [imitations, interfaces, operations and preventive/corrective
maintenance tasks and skills required through the intermediate level of maintenance.

6.5.1 Instructer and Key Personnel Training. The Contractor shall develop I&KPT. I&KPT shall consist of
separate training for Operators and Maintainers and shall include personnel from the formal schools, operating forces
units, and nominees for the New Equipment Training Team (NETT).

6.5.1.2 Training Conduct Support Document {Training Materials Change} Development, The Coniractor shall
develop the Training Conduct Support Document (Training Materials Change) Development. The Contractor shall

change the information contained in the Goverivment approved FUE training materials to reflect the needs of the
I&KPT. These training materials shall be modified to reflect any additions or deletions as dictated by the Government
approved Instructional Performance Requirements Documentation (Training Task Data) Development. For example,
the training of certain tasks in the FUE operator training may not be needed for maintenance training. The training of
those tasks will be included in this training. The Contractor shall prepare the Course Conduct Information Package
(Instructor Evaluation and Comments) IAW the CDRL.

CDRL A009 — DI-SESS-81523B Training Materials Change

6.5.1.3 Conduct of Training. The Contractor shall conduct I&KPT courses. The course length will be determined by
the JTA. The Contractor shall conduct two (2) Operator classes for a maximum oftwenty (20) Operators in each closs,
and four (4} Maintainer classes for a maximum of ten (10} Maintainers in each class, Additional courses may be
required, Maintenance training shall be targeted to personnel who will maintain the system up through the
intermediate level of maintenance. The training will not be moere than forty (40) hours in length, five (5) eight-hour
days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first day. Government approval is
required to extend the class length beyond forty (40} hours. When training is conducted at a non-Government facility,
the Contractor shall include as part of the proposal a listing of housing and messing facilities, and transportation
available in the area of the training site. The Contractor shall also supply chemicals, consumables and spares to
operate and maintain any LWPS used to support o training course,

6,5.2 New Equipment Training,

6.5.2.1 New Equipment Training Development. The Contractor shall develop New Equipment Training. The
Contractor shall conduct NET for the system based upon the Instructional Performance Requirements Document and
utilizing the previously Government-approved training materials. NET shall consist of separate training for
Operators and Maintainers in support of fielding and will take place at tisues and locations designated by the
Government.

6.5.2,3 Training Conduct Support Document (Training Materials Change} Development.

The Contractor shall develop the Training Conduct Support Document (Training Materials Change) Development.

The Contractor shall change the information contained in the Government approved I&KPT materials to reflect the
nesds of the NET. These training materials shall be modified to reflect any additions or deletions as dictated by the

Government approved Instructional Performance Requirements Documentation (Training Task Data) Development,
The Contractor shall prepare the Course Conduct Information Package (Instructor Evaluation and Comments) IAW
the CDRL.
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CDRL A009 - DI-SESS-81523B Training Materials Change

6.5.2.4 Conduct of Training, The Contractor shafl conduct six (6) Operator classes for a maximum of twenty (20}
Operators in each class, and six (6) Maintainer classes for a maximum of ten (10) Maiatainers in each class.
Additional courses may be required. Maintenance training shall be targeted to personnel who will maintain the
system up through the intermediate level of maintenance. The training will not be more than forty (40) hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginaing at 0800 on the first
day. Government approval is required to extend the class length beyond forty (40) hours. For NET not conducted at
the Contractor’s facility, the Goverument will provide classroom space, training equipment support, computing
resources, and required common ools and TMDE. The Government will notify the Contractor at least thirty (30) days
in advance for Continental United States (CONUS) training and at least one hundred twenty (120} days in advance for
outside CONUS training and incfude instructions, dates, and locations. The Contractor shall also supply chemicals,
consumabies and spares to operate and maintain any LWPS used to support a training course. Following completion
of NET, Government-approved comments received from attendees shall be incorporated into Instructor Packages to
yield an improved product prior to final delivery per the CDRL.

CDRL A009 - DI-SESS-81523B Training Materials Change
7. List of LWPS CDRLs. The following list of contract data requirements (CDRLS) are required for this work and

are listed in Section J Attachment 2. CDRLs are not to be separately priced but are listed for the purpose of conformity
and clarification to the required standard.

CDRL AD01 — DEMGMT-80555 Training Program Progress Reports

CDRL A002 ~ DI-SESS-81518B Training Task Data

CDRL A003 — DI-SESS-81521B Carriculum Qutline of Instruction

CDRL A004 ~DI-SESS-81525B Test Package

CDRL AD05 — DI-SESS-81523B Lesson Plan Data Requirements

CDRL A(06 ~ DI-SESS-81523B Trainee Guide Data Requirements

CDRU A007 — DE-SESS-81520B Courseware Data Files

CDRL A008 — DI-SESS-81522B Trainee and Training Course Completion Data
CDRL A009 - DI-SESS-815238 Training Materials Change

CDRL A(NO ~DI- MGNT-8117 Training Program Development and Management Plan
CDRU A0l —~ DY-SAFT-80102B Safety Assessment Report

CDRL A0012 — DI-CMAN-80630C Engineering Change Proposal

CDRL AB013 ~DI-CMAN-80640C Request for Deviation

CDRL A0014-DI-A1.88-81529 Logistics Management Information Data Products
CDRL A0015-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A0016-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A0017-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A0017-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A0018-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A0019-DI-ALSS-81529 Logistics Management Information Data Products
CDRL A(020-DI-ALSS-81529 Logistics Management Information Data Products

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes



M67854-08-D-5083
Page 4] of 69

Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplics/services will be mspected/accepted at:

CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
0001  Destination Government Destination Government
G001 AA Origin Government Destination Government
0001AB Destination Government Destination Government
0001AC Destination Government Destination Government
0001 AD Destination Government Destination Government
0001AE Destination Government Destination Government
0002  Destination Government Destination Government
0002AA Destination Government Destination Government
0002AB Destination Government Destination Government
0003  Destination Govermment Destination Government
0003AA N/A Government Destination Government
0003AB Destination Government Destination Government
COO3AC N/A Government Destination Government
0003AD Destination Govemment Destination Government
COO3AE Destination Government Destination Government
0004  Destination Government Destination Government
0004AA Destination Government Destination Government
0004AB Destination Govermment Destination Government
0004AC Origin Government Destination Government
0004AD Destination Government Destination Government
C004AE Destination Government Destination Government
0004AF Destination Government Destination Government
0005 N/A Government Destination Government
0005AA N/A Government Destination Government
0D05AB N/A Government Destination Government
0005AC N/A Government Destination Government
0005AD N/A Government Destination Government
0005AE N/A Government Destination Government
0005AF N/A Government Destination Government
000SAG N/A Government Destination Government
0005AH N/A Government Destination Government
0005AF N/A Government Destination Government
COOSAK N/A Government Destination Government
0005AL N/A Government Destination Government
0005 AMN/A Government Destination Government
0005AN N/A Government Destination Government
0005AP N/A Government Destination Government
0005AQ N/A Government Destination Government
0005AR N/A Government Destination Government
0005A8 N/A Government Destination Government
0005AT N/A Government Destination Government
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000SAU N/A Government Destination Government
0005SAV N/A Government Destication Government
O000SAWN/A Government Destination Government

1

CLAUSES INCORPORATED BY REFERENCE

52.246.2 Inspection Of Supplies--Fixed Price AUG 19%6
52.246-4 Inspeetion Of Services--Fixed Price AUG 1996
252.246-7000 Material Inspection And Receiving Report MAR 20603

252.246-7001 Warranty Of Data : DEC 1991
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Section F - Deliveries or Performance

SHIPPING INSTRUCTIONS




(b) (4)

M67854-08-D-5083
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DELIVERY INFORMATION

CLIN DELIVERY DATE

0001 N/A
0001AA N/A
0001AB N/A
0001AC N/A
0001AD N/A
0001AE N/A
0002 N/A
0002AA N/A
0002AB 'ﬁfA
0003 N/A
O003AA N/A
0003AB N/A
Q003AC N/A
0003AD N/A
Q003AE N/A
0004 N/A

0004AA N/A

QUANTITY
N/A
N/A
N/A
N/A
N/A
N/A
N/A
N/A
NIA
N/A
N/A
N/A
N/A
N/A
NfA
N/A

N/A

SHIP TO ADDRESS

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

mC
N/A
N/A
A
N/A
N/A
N/A
NiA
N/A
N/A
N/A
N/A
N/A
NA
N/A
N/A
N/A

N/A
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D004AB N/A N/A NiA N/A
0004AC N/A NiA N/A N/A
G004AD N/A N/A {A N/A
0004AE N/A Nia N/A N/A
GO04ATF N/A N/A N/A N/A
9005 N/A N/A N/A N/A
0005AA N/A N/A N/A N/A
0005AB N/A N/A NA N/A
0005AC N/A 7 N/A N/A NA
GO05AD N/A N/A NiA N/A
G0O5AE N/A N/A NiA N/A
GOOSAF N/A N/A N/A N/A
0005AG N/A N/A NiA N/A
GO0SAH N/A N/A N/A N/A
000547 N/A N/A N/A N/A
GOOSAK N/A N/A N/A N/A
G005AL N/A N/A N/A | N/A
OG005AMN/A N/A N/A N/A
D005SAN N/A ] N/A N/A NiA
GOOSAP N/A N/A N/A N/A
0005AQ N/A N/A N/A ‘ N/A
GOOSAR N/A N/A N/A N/A
0005A8 N/A N/A /A N/A
GO0SAT N/A N/A N/A N/A
0005AU N/A N/A N/A N/A
0005AV N/A ‘ N/A NiA N/A

DO00SAWN/A N/A NA NiA



CLAUSES INCORPORATED BY REFERENCE

52.242-2
52.242-15
52.242-17

Production Progress Reports
Stop-Work Order
Government Delay Of Work

MG7854-08-D-5083
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APR 1991
AUG 1989
APR 1984
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Section G - Contract Administration Data

'CLAUSES INCORPORATED BY FULL TEXT

GY ACCOUNTING CLASSIFICATION REFERENCE NUMBER (ACRN)

The Accounting Classification Reference Number {ACRN) is the double letter prefix to the long line accounting
classification citation number contained in the accounting data sheet attached to the contract, or listed below. Itis
used as a methed for tracking expenditures against individual contract line iterns, In instances where multiple long
line accounting classification numbers are applicable to single line itemns, each will be prefixed by a separate ACRN.
Each line item, subline item, task and subtask listed in the schedule or Statement of Work shall have an accounting
classification reference number assigned at the thme of award or upon issuance of the task or delivery order.

G2 REQUESTS FOR PAYMENT
WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payrrient Request (March 2007y, the United
States Marine Corps (USMC}) utilizes WAWF-RA to electronically process vendor request for payment. The
confractor is required to utitize this system when processing invoices and receiving reports under this contract.

The contractor shall (i) ensure an Electronic Business Point of contract (POC) is designated in Central Contractor
Registration at hitp://www.cor.gov and (if) register to use WAWF-RA af the https:/wawf.eb mil/ within ten (10)days
after award of the contract or modification incorporating WAWE-RA into the contract. Step by step procedures to
register are available at the Littns:/fwand eb.mil/,

Questions regarding invoices can be directed to the Project Officer listed in the (.1 Government Points of Contact
section herein. When submitting invoices, please ufilize the "Send Additional Emails® option to notify the LWPS PM
that a new WAWF invoice has been submitted.

(b) (4)

The contractor is directed to use the "2 -in-1" format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Conunand DODAAC and extension PG10 (i.e.,
M6T7854P(G15)as the DODAAC for aH shipping addresses.

To expedite payment, when submitting invoices for payment the contractor is advised to check the applicable box to
notify the Government paint of contact electronically of an invoice submission.

DFAS-Columbus

P.O. Box 369022
Atin:Kansas-Ma7443
Columbus, Ohio 43236-9622

E-Mail: CCO-KC-VPIS@DFAS MIL
PHONE: 1-800-756-4571 #2 then #4



WAWE: hitps://wawf ch mil
VPIS: https/// WWW.difas mil/monevivendor
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Data entry information in WAWEF:
Payment Office DoDAAC: TBD
Issue By DoDAAC: M67854
Admin Office DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Number: TBD

Before closing out of an invoice session in WAWF-RA, but afier submitting your document or decuments, the
contractor will be prompted to send additional email notifications. The contractor shali click on "Send

Additional Email Notifications” block on the page that appears. Add the primary point of contact's email address
(provided above) in the first email address block and add the altemate point of contact's email address in the following
block. This additional notification to the government is important to ensure the appropriate point of contact is aware
that the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting questions/problems should be
addressed to the POC identified in Section A of the contract.

Additionally:
In the description area for the DD250, the contractor must provide the following information:

List each LWPS CLIN separately.



M67854-08-D-5083
Page 50 of 69
Section H - Special Contract Requirements

CLAUSES INCORPORATED BY FULL TEXT

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All representations and certifications and other written statements made by the contractor in response to SECTION K
of the solicitation or at the request of the contracting officer, incident to the award of the contract or modification of
this coniract, are hercby incorporated by reference with the same foree and effect as if they were given in full text.

HZ INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon contract award, incorporate all or paris of the contractor’s proposal submitted in
response to RFP M67854-07-R-5083. Ifportions of the proposal are included as attachments to this contract, they will
fall under FAR 52.215-8(d) in the order of precedence clause,

H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event that the contractor, for any reason, anticipates or encounters difficulty in complying with the contract
delivery schedule or date, or in meeting any of the other requirements of the coniract, they shall immediately notify the
Administrative and Procuring Contracting Officers (ACO and PCO) in writing, providing all of the pertinent dctails.
This data shall be informational only in character and its receipt by the Government shall not be construed as a waiver
by the Government of (i) any delivery schedule or date, (ii) compliance with any other contract requirement by the
contractor, or (iii} any other rights or remedies belonging to the Government under law or otherwise under this
contract.

H4 CONTRACT CHANGES

No order, statement, or conduet of Government personnel who might visit the contractor's facility or in any other
manner communicatcd with contractor personnel during the performance of this contract shail constitute a change
under the "Changes” clause of this contract.

No understanding or agreement, contract modification, change order, or other matter deviating from or constitating
an alteration or change of the terms of the contract shall be effective or binding upon the Government unless
formalized by contractual documents executed by the contracting officer or his or her designated representative.

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract
and, notwithstanding provisions contained clsewhere in the contract, the said authority remains solely with the
Contracting Officer. In the event that the contractor effeets any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without anthority at the contractor’s expense,
and no adjustment shall be made in the contract price or other contract terins and conditions as consideration for the
aforementioned unauthorized change. Further, should the unauthorized change be to the Government's detriment, the
contractor may be held financially respousible for its correction.

H5 GOVERNMENT PRODUCTION AND RESEARCH PROPERTY

If the offeror/contractor plans to use, in performing the work under this solicitation/contract, any jtems of
Government property in the Offeror’s/contractor’s possession under a facilities contract or other agreement
independent of this solicitation, the offeror shall so state in their proposal and identify (by contract number,
Government agency, and contract administrator) the facilities he proposes to use. Moreover, the offeror shall request
written concurrence to use each item of such Government property from the cognizant Contracting Officer.
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H6 RESPONSIBILITY IN SUBCONTRACTING
The contractor shall provide the technology processes, test procedures, data, drawings, and/or other information
required to facititate competition to the fullest extent feasible, and assure performance by selected subcontractors, The
contractor will be fully responsible for assuring that alf appropriate contractual provisions and clauses are passed
down to its snbcontraciors, and that those provisions are enforced.

H7 SUBCONTRACTING PLAN

Effective upon award of the contract, the contractor’s Subcontracting Plan is hereby approved and made a part of this
contract.

HE INTENTIONALLY LEFT BIANK

H9 PROVISIONED ITEM ORDERS [’fpm atceptance of Provisioned Item Orders, the Contractor shall provide

‘spare modules, and provisioned parts as specified in each order.

(a) General. The Contractor agrees that it will furnish the supplies or services ordered by the Government in
accordance with the procedures specified herein. Orders wili be placed by the Contracting Officer,

Provisioning Activity (including Defense Logisties Agency), or Administraiive Contracting Officer as unilatera! or
bilateral modifications to this contract on SF 30, Amendment of Solicitation/Modification of

Contract. Anyamourts shown in Section B at time of award of the initial contract for each provisioned line item are
estimated amounts only and are subject to upward or downward adjustiment by the issuing activity. Ifno amounts are
shown, funding will be obligated before or at time of order issuance. Itis understood and agreed that the Government
has no obligation under this contract io issue any orders hereunder.

(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the
Contracting Officer may require. Promptly thereafter, the Contractor and the Contracting Officer shall negotiate the
price and delivery schedale for the proposed order. Upon execution and receipt of the priced order, the Contractor
shall promptly commence the work specified in the order.

(¢) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or roquiremetts
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral
and shall establish a limitation of Governraent liability, a maximum ceiling amount, and a schedule for definitization,
as described in subparagraph (e)(2) below. Upon request the Contractor shall submit a maximum ceiling amount
proposal before the undefinitized order is issued. The raximum ceiling amount is the maximum price at which the
order may be definitized. The Contractor shall begin perfonuiing the undefinitized order upon receipt, except ag
provided in paragraph {d) below. The clause

entitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shall be included in any undefinitized order.

{d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determmés that
it cannot feasibly performu the order, or if the Contractor does not concur with the maximum

ceiling amount. However, each unilateral order shall be deemed to have been zccepted by the Contractor unless
within fifteen days of isssance of the order, the Contractor notifies the Contracting Officer in writing of its rejexmon
of the order.

(&) Definitization of Undefinitized Orders. (1} The Contractor agrees that following the issuance of an undefinitized
order, it will promptly begin negotiating with the Contracting Officer the price and terms of a

definitive order that will include: (A) all clauses reguired by regulation on the date of the order; (B} alf clanses
required by law on the date of execation of the definitive order; and, (C) any other mutually agrecable clauses, terms
and conditions. No later thaa sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit
a cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR,



M67854-08-D-5083
Page 52 of 69

cost or pricing data. If additional cost information is available prior to the conclusion of negotiations, the Contractor
shatl provide that information to the Contracting Offfcer. The price agreed upon shall be set forth in a bilateral
modification to the order. In no event shall the price cxceed the maximum ceiling amount specified in the
undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subcontracting plans and cost or pricing data. Subinission of a
qualifying proposal in accordance with the definitization schedule is a material clement of the order. The schedule
shail provide for definitization of the order by the carlier of:

(i} a specified target date that is not more than 180 days afler the issuance of the undefinitized order.
However, that target date may be extended by the Contracting Officer for up to 180 days after the
Contractor submits a qualifying proposal as defined in DFARS 217.7401; ot

(ii) the date on which the amount of finds expended by the Contractor under the undefinitized order exceed
ifty percent (50%) of the order’s maximum ceiling amount, except as provided in subparagraph ()(3) below.

(3) Hagreement on 4 definitive order is not reached within the time provided pursuant to subparagraph (e)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a reasonable price
in accordance with Subpart 15.4 and Part 31 of the FAR, and

issuc a unilateral order subject to Contractor appeal as provided in the "DISPUTES” clause (FAR 52.233-1). In any
event, the Contractor shall proceed with completion of the order, subject to the "LIMITATION OF
GOVERNMENT LIABILITY" clause (FAR 52.216-24).

(f) Limitation of Government Liability.

(1} Each undefinitized order shall set forth the limitation of Government liability, which shafl be the maximum
amount that the Government will be obligated to pay the Contractor for performance of the order until the order is
definitized. The Contractor is not authorized to make expenditures or incur obligations exeeeding the limitation of
Government liability set forth in the order. If such expenditures are made, or if' such obligations are incurred, they
wiil be at the Contractor's sole risk and expense. Further, the limitation of Government liability shall be the
maximum Government liability if the order is terminated. The "LIMITATION OF GOVERNMENT EIABILITY"
clanse shall be included in any undefinitized order.

(2) Except for undefinitized orders for Forcign Military Sales; purchases of less than $25,000; special access
programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in
subparagraph (f)(3) below, the limitation of Government liability shall not cxceed fifty percent (50%) of the ceiling
amount of an undefinitized order. In the case of orders within these excepted categories, however, the procedures set
forth herein shall be followed to the maximum extent practical.

(3) Hihe Contractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order before
the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may increase the
limitation of Government lability to up to seventy-five percent (75%) of the maximum eceiling amount or up to
seventy-five percent (73%) of the price proposed by the Contractor, whichever is less.

(4) If at any time the Contractor believes that its expenditure under an undefinitized otrder will exceed the
fimitation of Government tiability, the Contractor shall so notify the Contracting Officer, in writing, and propose an
appropriate increase in the limitation of Government liability of such order. Within thirty (30) days of such notice, the
Contracting Officer will either (i) notify the Contractor in writing of such
appropriate increase, or (ii) instruct the Contractor how and to what extent the work shall be continued; provided,
however, thatin no event shall the Contractor be obligated to proceed with work on an undefinitized order beyond the
point where its costs incurred plus a reasonable profit thereon exceed the limitation of Government Hability, and
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provided also that in no event shall the Government be obligated to pay the Contractor any amount in excess of the
limitation of Government liability specified in any such order prior to establishment of firm prices.

() Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (e)(2), (£(2) and (£)({3) do not apply
to undefinitized orders for the purchase of initial spares.

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
hereunder beyond 180 days after delivery of the last end item.

(i) Segregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from the
cost of any other work performed by the Contractor.

H10 AUTHORIZED ORDERING OFFICES The following offices have ordering authority for Provisioned
Ttems:

Defense Supply Center, Columbus OH (DSCC)
PO BOX 3990
Columbus, OH 43218-3990

Defense Supply Center, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 19111-5092

Defense Supply Center, Richmond, ¥A (DSCR)
8000 Jefferson Davis Highway
Richmond, VA 23267-5000

Payment Office for Afl Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BVDP
CODE: SLAT01

P.0. BOX 369031

COLUMBUS, OH 43236-9031

H11 PROCUREMENT OF CONTRACTOR FURNISHED MATERIEL (CFM) FROM DEFENSE
LOGISTICS AGENCY (DLA}

The contractor is anthorized IAW FAR clause 52,251-1 to use DLA as a Source of Supply (SOS) via use of CFM
Department of Defense Activity Address Code {(DODAAC). Authorization enables contractor to use DLA as first
soutce of supply for tires and other DLA managed items in support of the contract. Any acquisition from DLA will be
a direct transaction between the contractor and DLA. The contracting officer (CO) will request the CFM DODAAC
to coincide with contract. DLA will assist USMC CO and contractor in coordination of required TAC information to
insure proper invoicing and payment. Use of DLA as a SOS will not relieve the contractor of performarnce under the
terms of this contract. :

H12 TECHNICAL DATA/EOGISTICS INFORMATION

Logistics information will enable government sources of supply to procure the most current mmateriel configuration
over the life cycle of the LWPS. Contractor will provide initial and ongoing updates of LWPS® bill of materiel parts
data, as reqnested by government, Governmest will have access to contractor parts data, drawings and changes to
information. Minimum data will incfude, but not be limited to; Mannfacturer and/or Vendor CAGE Code, part
number, (to include assemblies and their down parts), item name, NSN (if one's been assigned), etc. In addition to
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technical information contractor will collect and provide parts usage data, when requested, throughout the period of
support.

H13 ORDERS - IQC MC 52.216-9652 (JON 1985)

{2) GENERAI. Orders for supplies, services or work described herein may be issued by the Contracting Officer in
accordance with requirements determined by the applicable Contracting Officer’s Representative, at any time during
the cifective term of this contract. The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are met. Except as otherwise provided in a specific Delivery Order, the Contractor shall fiurnish all
materials and services necessary to accomplish the work specified within each Delivery Order hereunder. The
provisions of this agreement apply to all Delivery Orders issued hereunder and to the extent that any inconsistency
between Delivery Orders and this contract inight take place, the contract shall take precedence. The Contractor
agrees to accept and perform Delivery Orders negotiated with and issued by the Contracting Officer within the scope
of this contract during its term.

(b) ORDERING. Delivery Orders and modifications thereto shall be made in writing by the Contracting Officer.
Each Delivery Order shall: .

1. Be issued on a DD Form 1155 (Standard Form 30 for modifications);

2. Beidentified in number in accordance with Part 4, Subpart 4.70 of Defense Federal Acquisition
Regulation Supplement {(DFARSY,;

3. Incorporate by reference the terms and conditions of this contract;

4. Set forth detailed specifications or requirements for the supplies or services being ordered with reference
to the appropriate item under Section B of this agreement;

5. Set forth quantities being ordered, including any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associated therewith;

6. Set forth preservation, packaging, and packaging instructions, as needed;

7. Set forth desired or negotiated delivery or performance dates;

8. Set forth consignment and marking instructions for supplies being ordered, to the extent they are known
at the time an order is issued;

9. Designate the place(s) and set forth the method of inspection and approval periods for designated phases
of work, if applicable, pursuant to Section E hereof}

10. Set forth the number of hours, by labor category, negotiated to perform the effort and the total price for
those hours. This price plus prices negotiated for Other Direct Costs shail constitute the total price of the Delivery
Otrder;

i11. Set forth any property, material, or facilities to be furnished by the Government;

i2. Sect forth appropriations and accounting data for the work being ordered;

13. Set forth detailed provisions for the amount and time frame associated with any discount associated with
prompt payment;

4. Cite the appropriate authority for using other than fill and open competition;

15. Set forth instructions for “DELIVERABLES" as set forth in cach Delivery Order;

16. Designate a Government point of contact in eaeh Delivery Order;

17. Be signed by the Contractor and the Contracting Officer, in the case of a Bilateral Priced Order, or by the
Contracting Officer, in the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shall be
signed by the Contracting Officer and a copy furnished to the Contractor. As provided in paragraph (d) below, each
Unilateral Unpriced Order shall be considered a binding contract, upon issuance by the Contracting Officer.

(c) UNLATERAL UNPRICED ORDERS. When the Government deterrines that the need for specific supplies or

services is unusually urgent or the extent and probable cost of the required work cannot be determined at the time the
order must be issued in order to meet delivery requirements, the Contracting Officer may issve a Unilateral Unpriced
Order requiring the Contractor to proceed with the performance of work specified therein. The Unilateral Unpriced
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Order shall specify an estimated price and desired delivery schedule for the work being ordered. The Government’s
desired delivery schedule shall apply unless the Contracting Officer receives a writien notification from the
contractor, within fifteen (15) days after receipt of the order, that the proposed delivery schedule is not acceptable.
Such a nofification shall propose an alternative defivery schedule for the work requested. The Contractor shall be
obligated to meet this proposed schedule unless superseded by modifications established in a bilateral agreement.

The estimated price proposed by the Unilateral Unpriced Order shall limit the Government’s obligation to pay for the
work ordered until a price and delivery schedule can be negotiated by the Contractor and the Contracting Officer. The
Contractor shall submit a price and technical proposal for the work ordered within 30 days after the receipt of the
order. In no event shall the costs incurred exceed forty (40) percent of the estimated price of the order before these
proposals are submitted. The Contractor shall include a statement of costs incurted and an estimate of the eosts
expected to complete the work in his proposal. Data supporting the accuracy and refiability of the cost estimate should
also be included. Afier submission of the Contractor’s technical and price proposal, with supporting data, the
Contractor and the Contracting Officer, shall negotiate an agreement for the finalized price and delivery schedule,
which will be specified in a bilateral modification to the original order. Failure of the Contractor and the Contracting
Officer to agree on the price and/or delivery schedule shall be considered a dispute concerning a question of fact as
described in the “Disputes” clausc of this Agreement. Ifa price is not negotiated within sixty (60) days after
submission of the Contractor’s price proposal and supporting data, the Contracting Officer may issue 2 modification
to the Unilateral Unpriced Order which establishes labor categories to be utilized for purposes of billing that will
remain in effect until a price is established in accordance with billing categories set forth in the modification to the
order for the items delivered. The Government will make payment for these, less appropriate withholdings, in
accordance with the terms and conditions of this contrast. In submitting price proposals, rates shall not exceed the
rates establish in Section B.

(¢) Costand Pricing Data. Whenever cost or pricing data are required in accordance with FAR & DFARS 15.804, the
Contractor shall submit a signed Standard Form 1411 {Contract Pricing Proposal Cover Sheet). When the Certificate
of Cost or Pricing Data is required in accordance with FAR & DFARS 15.804-4, the Contractor shall submit the
certificate set forth in FAR 15.804-4.

(f) Funding Of Orders. Each order (Priced or Unpriced) will be individualty funded. The Appropriation and
accounting data required to obligate finds will be included in each priced or unpriced order.



Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.202-1
52.203-3
52.203-5
52.203-6
52.203-7
52.203-8

52.203-10
52.203-12

52.204-4
52.204-7
52.209-6

52.21%-5
52.211-8
52.211-9
52.211-15
52.215-2
52.215-8
52.215-9
52.215-10
52.215-11

52.215-12
52.215-13
52.215-14
52.215-18

52.215-19
52.215-21

52.216-19
52.216-20
52.216-21
52.216-21 AltI
52.216-21 Ak 1T
52.216-21 ARt TI1
52.216-2]1 ATV
52.219-6
52.219-6 Alt1

52.219-8
52.219-9
52.219-14
52.219-16
52.222-1

Definitions
Gratuitics
Covenant Against Contingent Fees

Restrictions On Subcontractor Sales To The Government

Anti-Kickback Procedures

JUL 2004
AFR 1984
APR 1984
SEP 2006
JUL 1995

Cancellation, Rescission, and Rcoovéry of Funds for llegal orJAN 1997

Improper Activity

Price Or Fee Adjustment For Hlegal Or Improper Activity

Limitation On Payments To Influence Certain Federal
Transactions

Printed or Copied Double-Sided on Recycled Paper
Ceniral Contractar Registration

Protecting the Government's Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
Debarment '

Material Requirements

Time of Delivery

Desired and Required Time of Delivery

Defense Priority And Allocation Requirements
Andit and Records--Negotiation

Order of Precedence--Uniform Contract Format
Changes or Additions to Make-or-Buy Program
Price Reduction for Defective Cost or Pricing Data
Price Reduction for Defective Cost or Pricing
Data-—-Modifications

Subcontractor Cost or Pricing Data

Subcontractor Cost or Pricing Data--Modifieations
Integrity of Unit Prices

JAN 1997
SEP 2007

AUG 2000
JUL 2006
SEP 2006

AUG 2000
JUN 1997
JUN 1997
SEP 1990
JUN 1999
OCT 1997
OCT 1997
OCT 1997
OCT 1997

OCT 1997
OCT 1997
OCT 1997

Reversion or Adjustment of Plans for Postretirement Benefits JUL 2005

(PRB) Other than Pensions
Notification of Ownership Changes

Requircments for Cost or Pricing Data or Information Other

Than Cost or Pricing Data--Modifications
Order Limitations

Definite Quantity

Requirements

Requirements (Oct 1995) - Alternate T
Requiremnents (Oct 1995) - Alternate X1
Requirements (Oct 1995) - Alternate 1
Requirements (Oct 1995) Alternate IV
Notice Of Total Smeil Business Set-Aside
Notice of Total Small Business Set-Aside (Jun 2003) -
Alternate I
Utilization of Small Business Concerns

Small Business Subcontracting Plan
Limitations On Subcontracting

Liguidated Damages-Subcontracting Plan
Notice To The Government Of Eabor Disputes

OCT 1997
OCT 1997

OCT 1995
OCT 1995
OCT 1995
APR 1984
APR 1984
OCT 1995
OCT 1995
JUN 2003
OCT 1995

MAY 2004
SEP 2607
DEC 1996
JAN 1999
FEB 1997
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52.222-19
52:222-20
52.222-21
52.222-26
52.222-35

52.222.36
52.222-37

52.223-3
52.223-6
52.223.11
52.223-14
52.225-1
52.225-13
52.227-1
52.227-2

522279
52.227-21

52.227-22
52.228-3
52.228-4
52.229-3
52.229-4

52.232-1

52.232-8

52.232-9

52.232-11
52.232-17
52.232-18
52.232-23
52.232-25
52.232-30
52.232-33

52.233-1
52.233-3
52.233-3 Alt1
52.239-1
52.242-4
52.242-13
52.243-1
52.243-7
52.244-5
52.244-5
52.245-1
52.245-9
52.245-17
52.245-18
52.246-2

Child Labor -- Cooperation with Authorities and Remedies
Walsh-Healey Public Contracts Act

Prohibition Of Segregated Facilities

Equat Opportunity

AUG 2007
DEC 1996
FEB 1599

MAR 2007

Equal Opportunity For Special Disabled Veterans, Veterans of SEP 2006

the Vietmam Era, and Other Eligible Veterans
Affirmative Action For Workers With Digabilities

JUN 1998

Employment Reports On Special Disabled Veterans, VeteransSEP 2006

Of The Vietnamn Era, and Other Eligible Veterans

Hazardous Material ldentification And Material Safety Data JAN 1997

Drug-Free Workplace

Ozone-Depleting Substances

Toxic Chemicat Release Reporting

Buy American Act--Supplies

Restrictions on Certain Foreign Purchases
Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Inffingement

Refund Of Royalties

Technical Data Certification, Revision, and Withholding of
Payment--Major Systems

Major Systern--Minimum Rights

Worker's Compensation Insurance (Defense Base Act)

MAY 2001
MAY 2001
AUG 2003
JUN 2003
FEB 2006
JUL 1995
AUG 1996

APR 1984
JAN 1997

JUN 1987
APR 1984

‘Workers' Compensation and War-Hazard Insurance Overseas APR 1984

Federal, State And Local Taxes
Federal, State, And Local Taxes (State and Local
Adjustments})
Payments
Discoumts For Prompt Payment
Limitation On Withholding Of Payments
Extras
Interest
Availability Of Funds
Assignment Of Claims
Prompt Payment
Instaltment Payments for Commereial Ttems
Payment by Electronic Funds Transfer--Central Contractor
Registration
Disputes
Protest After Award
Protest After Award (Aug 1996) - Alternate I
Privacy or Security Safeguards
Certification of Final Indirect Costs
Bankruptcy
Changes--Fixed Price
Notification Of Changes
Competition In Subcontracting
Subcontracts for Commercial Items
Government Property
Use And Charges
Special Tooling
Speciaf Test Equipment
Tspection Of Supplies--Fixed Price

APR 2003
APR 2003

APR 1984
FEB 2002
APR 1984
APR 1984
JUN 1996
APR 1984
JAN 1986
OCT 2003
OCT 1995
OCT 2003

JUL 2002
AUG 1996
JUN 1985
AUG 1996
JAN 1997
JUIL 1995
AUG 1987
APR 1984
DEC 1996
MAR 2007
JUN 2007
JUN 2007
MAY 2004
FEB 1993
AUG 1996
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52.246-4
52.246-19

52.246-20
52.246-23
52.247-1
52.247-29
52.247-34
52.248-1
52.249-2

52.249-8
52.253-1
252.201-7000

252.203-7001 -

252.203-7002
252.204-7000
252.204-7002
252.204-7003

Inspection Of Services--Fixed Price

Warranty Of Systems And Equipment Under Performance
Specifications Or Design Criteria

Warranty Of Services

Limitation Of Liability

Commetcial Bill Of Lading Notations

F.0.B. Origin

F.O.B. Destipation

Value Engincering

Termination For Convenience Of The Government
(Fixed-Pricc)

Default (Fixed-Price Supply & Service)

Computer Generated Forms

Contracting Officcr's Representative

Prohibition On Persons Convicted of Fraud or Other
Defense-Contract-Related Felonies

Display Of DOD Hotline Poster

Disclosure Of Information

Payment For Subline Items Not Separately Priced
Contro! Of Government Personnel Work Product

252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A
Provision Of Information To Cooperative Agreement Holders DEC 1991
Subcontracting With Firms That Are Owned or Countrolied ByDEC 2006

252.205-7000
252.209-7004

252.211-7003
252.215-7004
252.223-7001
252.223-7006

252.225-7001
252.225-7012
252.225-7016
2522277013
252.227-7015
252.227-7016
252.227-7030
252,227-7037
252.228-7003
252.231-7000
252.232-7003
252.242-7003

252.243-7002
252.245-7000

252,245-7001%
252.246-7001
252.246-7003

The Government of a Terrorist Country
Ttem Identification and Vazluation
Excessive Pass-Through Charges
Hazard Warning Labels

Prohibition On Storage And Disposal Of Toxic Anid
Hazardous Materials

Buy American Act And Balance Of Payments Program
Preference For Certain Domestic Commaoditics
Restriction On Acquisition Gf Ball and Roller Bearings
Rights in Technical Data--Noncommercial Items
Technical Data--Commercial Items

Rights in Bid or Proposal Information

Technical Data--Withholding Of Payment

Validation of Restrictive Markings on Technical Data
Capture and Detention

Supplemental Cost Principles

Electronie Snbmission of Payment Requests
Application For U.S. Government Shipping
Documentation/Instructions

Requests for Equitable Adjustment
Government-Furnished Mapping, Charting, and Geodesy
Property

Reports Of Government Property

Warranty Of Data

Notification of Potential Safety Issues

AUG 1996
MAY 2001

MAY 2001
FEB 1997
FEB 2006
FEB 2006
NOV 1991
FEB 2000
MAY 2004

APR 1984
JAN 1991

DEC 1991
DEC 2004

DEC 1991
DEC 1991
DEC 1991
APR 1992
SEP 2007

JUN 2005
AFPR 2007
DEC 1991
APR 1993

JUN 2005
JAN 2007
MAR 2006
NOV 1995
NOV 1995
JUN 1995
MAR 2000
SEP 1999
DEC 1991
DEC 1991
MAR 2007
DEC 1991

MAR 1998
DEC 1991

MAY 1994
DEC 1991
JAN 2007

252.247-7023 Alt IlITransportation of Supplies by Sca (May 2002) Aliernate IIT  MAY 2002

CLAUSES INCORPORATED BY FULL TEXT
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52.215-19  NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)

{a) The Contractor shall make the folfowing notifications in writing:

(}) When the Contractor becomes aware that a charige in its ownership has occurred, or is certain to occur, that could
resuit in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the

Administrative Contracting Officer (ACO) withan 30 days.

(2) The Contractor shall also notify the ACO within 30 days whenever changes to asset valuations or any other cost
changes have ocourred or are cerfain to occur as a result of a change in ownership.

(b} The Contractor shali-
(1) Maintain current, accurate, and complete inventory records of assets and their costs;
(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped assets, their capitalized values, accumulated depreciation or amortization,
and remaining useful lives are identified accurately before and after cach of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before cach Contractor ownership change.

The Contractor shall include the substance of this clause in all subcontracts under this contract that meet the
applicability requirement of FAR 15.408(k}.

{End of clause)
52.216-18  ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders or task
orders by the individuals or activities designated in the Schedule,

(b} All delivery orders or task orders are subject to the ferms and cenditions of this contract, In the event of conflict
between a delivery order or task erder and this contract, the contract shall control.

(c) Ifmailed, a delivery order or task order is considered "issued” when the Government deposits the order in the maii.
Orders may be issued orally, by facsimile, or by electroric commerce methods onty if autherized in the Schedule.

(End of clause)

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(n) This is an indefinite-quantity contract for the supplies or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services specified in the Schedule are estimates only and are not
purchased by this contract.

(b) Delivery or performance shall be made only as authorized by orders issued in accordance with the Ordering clanse.
The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in the
Schedule up to and incleding the quantity designated in the Schedule as the *maximum™. The Government shall
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order at least the quantity of supplies or services designated in the Schedule as the "minimum®,

(c) Except for any limitations on quantities in the Order Limitations clause or in the Schedule, there is no limit on the
number of orders that maybe issued. The Governiment mey issue orders requiring delivery to mulliple destinations or
performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
completed by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order to the same extent as if the order were completed during
the contract's effective period.

(End of clause)

52.232-29 Terms for Financing of Purchases of Commmercial Items. (FEB 2002)

{a) Contractor entitlement to financing payments. The Contractor may request, and the Government shalt pay, a
confract financing payment as specified clsewhere in this contract when: the payment reguested is properly due in
accordance with this contract; the supplies deliverable or services due under the contsact will be delivered or
performed in aecerdance with the contract; and there has been no impairment or diminution of the Government's
security under this contract.

{b) Special terms regarding termination for cause. If this contract is terminated for cause, the Contractor shall, on
demand, repay to the Government the amount of unliquidated contract financing payments. The Government shali be
fiable for no payment except as provided by the Termination for Cause paragraph of the elause at 52.212-4, Contract
Terms and Conditions--Commercial Items.

{c) Security for Government financing. In the event the Contractor fails to provide adequate security, as required in
this contract, no financing payment shall be made under this contract. Upon receipt of adequate security, financing
payments shall be made, including afl previous payments to which the Contractor is entitled, in accordance with the
terms of the provisions for contract financing. If at any time the Contracting Officer detormines that the security
provided by the Contractor is insufficient, the Contractor shall promptly provide such additional security as the
Contracting Officer determines necessary. In the event the Contractor fails to provide such additional security, the
Contracting Officer may collect or lignidate such security that has been provided and suspend further payments to the
Contractar; and the Contractor shall repay to the Government the amount of unliquidased financing payments as the
Contracting Officer at his sole discretion decimns repayable.

(d) Reservation of rights.

(1) No payment or other action by the Government under this clanse shall (i) excuse the Contractor from performance
of obligations under this contract, or (ii} constitutc a waiver of any of the rights or remedies of the parties under the
contract.

(2) The Government's righis and remedies under this clause (i) shall not be exclusive, but rather shall be in addition
to any other rights and remedies provided by law or this contract; and (ii) shal! not be affected by delayed, partial, or
omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preetude or
impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government,

(¢) Content of Contractor's request for financing payment. The Contractor’s request for financing payment shali
contain the following:

(1) The name and address ofthe Contractor;
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(2) The date of the request for financing payment;
(3) The contract number and/or other identifier of the contract or order under which the request is made; and

(4) An appropriatety itemized and totaled statement of the financing payments requested and such other information
as is necessary for compntation of the payment, prepared in accordance with the direction of the Contracting Qfficer.

() Limitation on frequency of financing payments. Contractor financing payments shall be provided no more
frequently than monthly. -

(g) Dates for payment. A payment under this clause is a contract financing payment and not subject to the interest
penalty provisions of the Prompt Payment Act. The designated payment office will pay approved payment requests
within 30 days of submittal of a proper request for payment.

(h) Contflict between terms ofofferor and efause. In the event of any conflict between the terms proposed by the offeror
in response to an invitation to propose financing terms (52.232-31) and the terms in this clause, the terms of this
clause shall govern.

(End of clause)
52,232-32 PERFORMANCE-BASED PAYMENTS (FEB 2002)

{a) Amount of payments and limitations on payments. Subject to such other limitations and conditions as are specified
in this contract and this cleuse, the amount of payments and limitations on payments shall be specified in the
contract’s description of the basis for payment.

(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of
performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting
Officer. Unless otherwise authorized by the Contracting Officer, all performance-based payments in any period for
which payment is being requested shall be included in a single request, appropriately itemized and totaled. The
Contractor's request shall contain the information and certification detailed in paragraphs (1} and (m) of this clause.

(<} Approval and payment of requests. (1} The Contractor shall not be entitled to payment of"a request for
performance-based payment prior to successful accomplishment of the event or performance criterion for which
payment is requested. The Contracting Officer shall determine whether the event or performance criterion for which
payment is requested has been successfully accomplished in accordance with the terms of the contract. The
Contracting Officer may, at any time, require the Contractor to substantiate the successful performance of any event
or performance criterion which has been or is represented as being payable,

(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt
Payment clanse of this contract and not subject to the inferest penalty provisions of the Prompt Payment Act. The
designated payment office will pay approved requests on the 30th day after receipt of the request for
performance-based payment. However, the designated payment office is not required fo provide payment if the
Coniracting Officer requires substantiation as provided in paragraph (c)(1) of this clause, or inquires into the status of
an event or performance criterion, or into any of the conditions listed in paragraph (e) of this clause, or into the
Contractor certification. The payment period will not begin until the Contracting Officer approves the request.

(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an
acceplance by the Government and does not excuse the Contractor from performance of obligations under this
coniract.

(dy Liquidation of performance-based payments, (1) Performance-based finance amounts paid prior to payment for
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delivery of an item shall be liquidated by deducting a percentage or a designated dollar amount from the delivery
payment. If the performance-based finance payments are on a delivery item basis, the liquidation amount for each
such line item shall be the percent of that delivery item price that was previously paid under performance-based
finance payments or the designated dollar amount. Ifthe performance-based finance payinents are on a whole contract
basis, liquidation shall be by either predesignated liquidation amourts or 2 Hquidation percentage.

(2) 1f at any time the amount of payments under this contract exceeds any limitation in this contract, the Contractor
shali repay to the Governinent the cxcess. Unless otlierwise determined by the Contracting Officer, such excess shall
be credited as a reduction in the unliquidated performance-based payment balance(s), after adjustment of invoice
payments and balances for any retroactive price adjustments.

(¢) Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend
performance-based payments, liguidate performance-based payments by deduction from any payment under the
contract, or take a combination of these actions after finding upon substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (h) and
(1) of this clause}). '

(2) Performance of this contract is endangered by the Contractor’s (i) failure to make progress, or (ii) unsatisfactory
financial condition.

(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary course
of business.

+ (f) Title. (1) Title to the property described in this paragraph (f) shall vest in the Government. Vestiture shall be
immediately upon the date of the first performance-based payment under this contract, for property acquired or
produced before that date. Otherwise, vestiture shall occur when the properiy is or should have been alloeable or
properly chargeable to this contract

(2) "Property,” as used in this clause, includes all of the foflowing described items acquired or produced by the
Contractor that are or shouid be allocable or properly chargeable to this contract under sound and generally accepted
accounting principies and practices:

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and special test equipment to which the Government is to acquire title under any other clause of
tliis contract;

(iii) Nondurable (i.e., noncapital} tools, jigs, dies, fixtares, molds, patterns, taps, gauges, test equipment and other
similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (£)(2)(i) of
this clause; and

(iv} Drawings and technical data, to the extent the Contractor or subcontractors are required to deliver them to the
Government by other clauses of this contract,

(3) Although title to property is in the Government under this clause, other applicable clawses of this contract (e.g., the
termination or special tooling clauses) shall determine the handling and disposition of the property,

(4} The Contractor may sell any scrap resulting from production under this contract, without requesting the
Contracting Officer's approval, provided that any significant reduction in the value of the property to which the
Government has title under this clause is reported in writing to the Contracting Officer,
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(8) In order to acquire for its own vse or dispose of property to which title is vested in the Government under this
clanse, the Contractor must obtain the Contracting Officer's advance approval of the action and the terms, If
approved, the basis for payment {(the events or performance criteria) to which the property is refated shall be deemed
to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for
performance), and the Contractor shall refund the related performance-based payments in accordance with paragraph
(d) of this clause,

(6) When the Contractor completes all of the obligations under this contract, including tquidation of ail
performance-based payments, title shall vest in the Contractor for all property (or the proceeds thereof) not—

(i) Delivered to, and accepted by, the Government under this contract; or

(ii) Incorporated in supplies delivered to, and accepted by, the Government under this contract and to which title is
vested in the Government under this clause,

(7) The terms of this contract concerning liability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clause.

(g) Risk of {oss. Before delivery to and acceptance by the Government, the Contractor shall bear the risk of loss for
property, the title to which vests in the Government under this clause, except to the extent the Governmient expressly
assumes the risk. If any property is damaged, lost, stolen, or destroyed, the basis of payment (thc events or
performance criteria) to which the property is related shall be deemed to be not in compliance with the terms of the
contract and not payabie (if the property is part of or needed for performance), and the Contractor shall refund the
related performance-based payments in accordance with paragraph (d) of this elause.

(h) Records and controls. The Contractor shall maintain records and controls adequate for administration of this
clause, The Contractor shall bave no entitlement to performance-based payments during any time the Contractor's
records or controls are determined by the Contracting Officer to be inadequate for administration of this clause,

(i} Reports and Government access. The Contractor shall promptly furnish reports, certificates, financial statements,
and other pertinent infortation requested by the Contracting Officer for the administration of this elause and to
determine that an event or other criterion prompting a financing payment has been successfully accomplished. The
Contractor shall give the Government rcasonable opportunity to examine and verify the Contractor's records and to
examine and verify the Contractor's performance of this contract for administration of this clause.

{j) Special terms regarding default. If this contract is terminated under the Default clause, (1) the Contractor shall, on
demand, repay to the Government the amount of unliguidated performance-based payments, and (2) title shall vest in
the Contractor, on full liguidation of all performance-based payments, for all property for which the Government
clects not to require defivery under the Default clause of this contract. The Government shall be liable for no payment
except as provided by the Default clause.

(k) Reservation of rights. (1) No payment or vesting of title under this clanse shall (i) excuse the Contractor from
performance of obligations under this contract, or (i) constitute a waiver of any of the rights or remedies of the parties
under the contract. :

(2) The Government's rights and remedies under this clause (i} shall not be exclusive, but rather shall be in addition
to any other rights and remedies provided by law or this contract, and (if) shall not be affected by delayed, partiat, or
omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise prectude or
impair any further exercise under this clause or the exercise of any other right, power, or privilege of the Government.

(1) Content of Contractor's request for performance-based payment. The Contractor's request for performance-based
payment shall contain the following:
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(1) The name and address of the Contractor;
{2) The date of the request for performance-based payment;
{3) The contract number and/or other identifier of the contract or order under which the request is made;
(4) Such information and documentation as is required by the contract's description of the basis for payment; and

(5) A certification by & Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this
clanse,

(m) Content of Contractor's certification. As required in paragraph (1)(5) of this clause, the Contractor shall make the
following certification in each request for performance-based payment:

1 certify to the best of my knowledge and belief that--

(1) This request for performance-based payment is true and correet; this request (and attachments) has been prepared
from the books and records of the Contractor, in accordance with the contract and the instructions of the Contracting
Officer;

(2) {Except as reported in writing on }, all payments to subcontractors and suppliers under this contract
have been paid, or will be paid, currently, when due in the ordinary course of busincss;

(3) There are no encumbrances {except as reported in writing on y against the property acquired or
produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's
title;

(4) There has been no materially adverse change in the financial condition of the Coniractor since the submission by
the Contractor fo the Government of the most recent written information dated ;and

(5) After the making of this requested performance-based payment, the amount of all payments for cach deliverable
item for which performance-based payments have been requested will not exceed any limitation in the contract, and
the amount of all payments under the contract will not exceed any fimitation in the contract,

(End of clause)

52.234-1 INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE IIf (DEC
1994)

(a) Definitions.
"Title I industrial resource” means materials, services, processes, or manufacturing equipment (inciuding the
processes, technologies, and anciliary services for the use of such equipment) established or maintained ander the

authority of Title III, Defense Production Act (50 U1.S.C. App. 2091-2093)..

*Title ITE project contractor” means a contractor that has received assistance for the development or manufacture of an
industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Act.

* (b) The Contractor shall refer any request from a Title 111 project contractor for testing and qualification of a Title TT¥
industrial resource to the Contracting Officer.



M6E7854-08-D-5083
Page 65 of 69

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title Il industrial resources for
qualification. The Contractor shall provide the test results to the Defense Production Act Office, Title 11 Program,
located at Wright Patterson Air Force Base, Ohio 45433-7739.
(d) When the Contracting Officer modifies the contract to direct testing pursuant 1o this clause, the Government will
provide the Title TIT industrial resource to be tested and will make an equitable adjustment in the contract for the costs
of testing and qualification of the Title I indusirial resource,

() The Coniractor agrees to insert the substance of this clause, including paragraph (¢), in every subcontract issued in
performance of this contract.

{End of clause)
252.243-7001  PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contract, the contract cost principles and procedures in
FAR part 31 and DFARS part 231, in ¢ffect on the date of this coniract, apply.

252.247-7G23  Transportation of Supplies by Sea (MAY 2002)
{a) Definitions. As used in this clause ~

(1) "Components” means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.,

(2) "Department of Defense” (DoD) means the Army, Navy, Air Force, Marine Corps, and defense agencies,
(3) "Foreign flag vessel” means any vesse] that is not a U.S.-flag vessel.

{#) "Ocean transpartation™ means any transportation aboard a ship, vessel, boat, barge, or farry through international
waters.

(5) "Subcontractor” means a supplier, materinlman, distributor, or vendor at any level below the prime contractor
whose contractunl obligation to perform resulis from, or is conditioned wpon, award of the prime contract and who is
performing any part of the wark or other requirement of the prime contract,

(6) "Supplies" means all property, except land and interests in land, that is clearly identifiable for eventual use by or
owned by the DoD at the time of transporiation by sea.

(i} An item is clearly identifiabie for eventual use by the DoD if, for example, the contract documentation contains a
reference to a DoD) contract number or a military destination.

(i) "Supplies" includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblies, accessories, and equipment; machine
tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

() "U.S.-flag vessel” means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

{b}(1) The Contractor shall use U.S.-flag vessels when transporting any supplies by sea under this contract.

(2) A subcontractor transporting supplies by ses under this contract shail use U.S.-flag vessels if-
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(i) This contract is a construction contract; or
(ii) The supplies being transported are--
(A} Noncommercial items; or
{B) Commercial items that--

{1} The Contractor is rescliing or distributing to the Government without adding value (generally, the Contractor does
not add value to items that it eontracts for f0.b. destination shipment);

{2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humanitarian or peacekeeping operations; or

(3) Arc commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.S.C. 2643.

{¢) The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S,-flag vessels, if the Contractor or 2 subeontractor believes that -~

(1} U.S.-flag vessels are not available for timely shipment;

(2} The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges are higher than charges to private persons for transportation of like goods.

(d} The Contractor nyst submit any request for use of othier than U.S.~flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to meet its delivery schiedules. The Contracting Officer will
process requests submitted after such date(s) as expeditiously as possible, but the Contracting Officer’s failure to grant
approvals to meet the shipper's sailing date will not of itseif constitute a compensable delay under this or any other
clause of this contract. Requests shall contain at a minimam -

(1} Type, weight, and cube of cargo;

{2) Required shipping date;

(3} Special handling and discharge requirements;

(4} Loading and discharge points;

(5} Name of shipper and consignee;

(6) Prime contract number; and

{7) A documented description of efforts made to secnre U.S.~flag vessels, including points of contact {with names and
telephone numbers) with at least two U.S.-flag carriers contacted. Copies of ielephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.

(e} The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh Street

SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading, which
shall contain the following information:
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(1) Prirne contract numbet;
(2) Namte of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading;
(6) Port of final discharge:
(7} Description of commodity;
(8) Gross weight in pounds and cubic feet if available;
" (9) Total ocean freight in U.S. dollars; and
(10) Name of the steamship company.

(f) The Contractor shalt provide with its final invoice under this contract a representation that to the best of'its
knowledge and belicf--

(1) No ocean transportation was used in the performance of this contract;
(2) Ocean transportation was used and only U.S.-flag vesscls were used for all acean shipments under the contract;

(3) Ocean transporiation was used, and the Contractor had the written consent of the Contracting Officer for E“ﬂl
non-U.S.-flag ocean transportation; or '

(4) Ocean transportation was used and some or all of the shipments were made on non-U.S.~flag vessels without the
written consent of the Contracting Officer. The Contractor shail describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) 1f the final invoice does not include the required representation, thie Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payment clause of this contract. In the event there
has been unauthorized use of non-.5.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized nse.

(h) In the award of subcontracts for the types of supplies described in paragraph (b)(2) of this clause, the Conteactor
shafl flow down the requirements of this clause as follows:

(1) The Contractor shall insert the substance of this ciause, including this paragraph (h), in subcontracts that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.
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(2) The Contractor shall insert the substance of paragraphs (a) through (e} of this clause, and this paragraph (h), in
subeontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

{(End of clause)
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ALLENTCAAN PA 1B103- 2255
0A. MOD. OF CONTRACT/ORDER NO,
X | Krabiots B's6es
10B. DATED (SEE ITEM 13}
CODE _09BM7 [saciLiTy coDE X | 21-4ul-2008
11, THISITEM ONLY APPLIES TO AMENDMENTSOF SOLICITATIONS
D'ﬂm above nundiered solicitation ig amended as set forth ia Iem 14, The hourand date specifed far reeeipt of Qe I:I 15 extended, D i3 not extended.
Oter nust scknowledge receipt ofthis amenderent prioe to the hour and dase xpeeified in the saliciation oras amended by one ofthe bllowing methods;
{n} By conpleting ltems 8 and 15, and retumniog copics ofthe amendent; (b) By ackngwledging reseipt ofthis arendment on zach copy ofthe offr submitted;

or{c} By sepatate letter or elegrmmwhich includes arerence to the solicitation aod smendment nuabers. FAILURE OF YOUR ACKNOWLEDGMENT T BR
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REIECTION OF YOUR OFFER. Hby viriue ofthis amendment you desire to chonge an ofFr already sobmiited, such change mmy be mede by telegramor letter,
provided ¢ach telegmmar letter makes reference w the solicitation and this mreadment, and is received priorto the opening hourend dawe specified.

12. ACCOUNTING AND APPROPRIATYON DAT A (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS'ORDERS.
I'T MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A, THIS CHANGE ORDER 1S5 ISSUED PURSUANT TQ: (Speeify authority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDERNC. INiTEM 104,

B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THHE AUTHORITY OF FAR 43.103(B).
X

C. THIS SUPPLEMENTAL AGREEMENT I8 ENTERED INTO PURSUANT TO AUTHORIT Y OF;
Mutual Agreement of the Farties.

|D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor D is not, is required to sign this document andreturn 1 copies to the issuing office.
14, DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject maiter
where feasible,)
Medification Control Number:  anokyeat11109
The purpese of this modification is to:
1) Change the quantity of CLIN GOD3AB fro (b) (4)

2) Change the unite of Issue from each to US Doflars and make the CLIN amount a Not to Exceed {(NTE) amount in order to atiow flexibiily
when ordering a spear part.

All other terrms and conditions remain unchanged.

Exeept ag provided herein, all temmw and conditions ofthe document refirenced in Jiem9A or 104, as heietobire changed, ramins unchanged and in falf bres and ffect,

15A. NAME AND TITLE OF SIGNER (T ype or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TRAVIS L SUTTON f MATERIEL, CAPABILITES OFFICER
TEL: T03-432-5007 EMAL:  trads.subtongiussme il
158, CONTRACT QR/OFFEROR 15C, DATE SIGNED  |16B. UNITED STATES OF AMERICA. v |¥6C. DATE SIGNED
,.‘.-_3 - .
BY &t e W S 15-Dec-2010
{Sgnature of person authorized to sign} {Signature of Contracting Officer)
EXCEPTION TO 8F 30 30.105-04

STANDARD FORM 30 (Rev. 10-83)
Prescribed by GSA
FAR (48 (CFR) $3.243

APPROVED BY OiRM 11-84
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SECTION SF 30 BLOCK. 14 CONTINUATION PAGE

SUMMARY OF CHANGES .

SECTION B - SUPPLIES OR SERVICES AND PRICES

(End of Summary of Changes)



1. CONTRACTID CODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 2
2, AMENDMENT/MODIEICATION NO. 3.EFFECTIVEDATE  |4. REQUISTRON/PURCHASE REQ. NO. S.PROJECTNO (fapplicable)
POOQ11 10-Dec-2010
6.185UED BY CODE MB7854 7. ADMINISTERED BY (ifother than item6) CODE I S3915A
DCMA PHILADELPHIA
ME7B54 -~ MARINE CORPS SYSTEMS COMMAND 700 ROBBING AVE, BLDG. 4A
ATTN: AMY ANOKYE P2, BOX 114277
220 LESTER STREET PHILADE PHIA PA 191110427
QUANTICOVAZNI
8. NAME AND ADDRESS OF CONTRACTOR (No., Srect, County, State and Zip Code) SA. AMENDMENT OF SOLICITATION NO.
TERRA GROUPCORP.
PRIMO ACERNESE - » P
735 PITTSTON ST . YB. DATED (SEE ITEM 11)
ALLENTCWN PA 18103-3255
: X 10A. MOD. OF CONTRACT/ORDER NO,
M67854-08-D-5083
10B. DATED (SEEITEM 13)
CODE _09BMY [eaciiTy copE X | 21-dul-2008
11, THISITEM ONLY APPLIES TO AMENDMENT S OF SOLICIT ATIONS
DThe above nurdsered soliciiation i amendad as set forth in Jiem14. The hour and date specified £ir roceipt of Ofer I:l is exiended, D is not extended.

Offer nust acknowledge receipt ofthis amendment prior ta the hour and date speeiSed in the solcitation or a6 amended by one ofthe HHowing methods;

(a} By conpleting Tiems 8 and 13, and retuming copies ofthe amendnent; (b) By acknowledging receipt ofthic sendment oo each copy oflhe ofr submitied;
or{c) By sepataie letter or felegramwhich ineindes a referenee to the solicitation and amendment aunbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGN ATED FOR THE RECEIPT OF OFFERS PRIDOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REJECTION OF YOUR OFFER. ifby virine ofthis amendment you desire to change an oBr already submitied, such change mmy be ande by telegramor letier,
provided cach tetegramor letter mukes refirence fo he soliciation and this amedment, snd is received prior 1o the opening hourand date specified,

12, ACCOUNT ING AND APPROPRIATION DATA (I required)

13. THESITEM APPLIES ONLY TCQ MODIFICATTONS OF CONTRACTSORDERS
't MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM {4,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify awthority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TQ REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

¥ |€ THISSUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY QF:
fMutuat Agreement

D. OTHER (Specily type of modification and awthority)

E.IMPORTANT: Coniractor D is not, is required to sign this document and retusn 1 copics to the issuing office.

14, DESCRIPT ION OF AMENDMENT/MOIMFICATION (Organized by UCF section headings, inchuding solicitation/contract subject matter
where feasible.)
Modification Control Number;  tsutton111071

The purpose of this modificalion is to add the clause 252.222.7006, Restrictions on the use of Mandatory Arbitration Agreements.

Except ag provided hereie, al teoms and conditions ofthe document refrenced i iom QA or 104, as heretofire chamged, remaing unchanged and in §111 Sroe and ofict,

15A. NAME AND TITLE OF SIGNER (T'vpe or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TRAVIS L. SUTTON | MATERIEL CAPABLITES OF FICER
. |7A: T0G-632-5007 EMAIL:  Yavis.subionfusme i}
158, CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B, UN].TE[}*S’Y ATES OF AMERICA .. _ [|HC DATE SIGNED
BY & herr T oo | 13-Dec-2010
{Sipnature of person athorized to sign} {Signature of Conteacting Officer)
EXCEPTION TO SF 30 30-105-04 SIANDARD FORM 30 (Rev. 10-83}
APPROVED BY OIRM 11-84 Preseribed by GSA

FAR {48 CFR} 53.243
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SUMMARY OF CHANGES

SECTION I - CONTRACT CLAUSES

The following have been added by reference:

252,222-7006 Restrictions on the Use of Mandatory Arbitration Agreements MAY 2010

{End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | N ACTIDCOPE | PAGEOF PAGES

4 1 4
2, AMENDMEN /MODIFICATION NO. 3. EFFECTIVEDATE |4, REQUISITION/PURCHASE REQ. NO. <. PROJECTNO ([fepplicable)
Fo0010 ’ 31-Aug-2010
5.1SSUED BY CODE _ |ME7e54 7. ADMINISTERED BY (Hother fhan item®) CODE | S3815A
DCMA SURF COMM &SPT SYS PHILADELPHIA
MARCORSYSCOM CTO2S 700 ROBEINS AVE, BLDG. 4-A
ATTN: THOMAS ANARLE F.O. BOX 11427
(7003) 432-5312 PHILADEL PHLA PA 19111-0427
Z20LESTER STREET
CUANTICO VA 22134 .
8. NAME AND ADDRESS OF CONTRACTOR. (No., Street, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
TERRAGROUP CORP.
MO ACERNESE
PRIMD ACERNES OB. DATED (SEE ITEM 11)
ALLENTOWN PA 18103325
10A. MOD. OF CONTRACT/ORDER NO.
X M
10B. DATED (SEE ITEM 13)
CODE__OSBNT7 |FACILITY CODE X | 2t-Jut-2008
13 THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
|| me sbove nunbered soticitation is amendod as sct ik in Tem 4. The bourand dare specified Dt pectipt 0fOfr [[Jiscomtes, [ Jisnot cxendet

Offer st acknowledge reeeipt ofthis anendnent prioz 10 the hour and date speeified in the solicitation of as amended by one ofthe Hllowing methods:

{a) By conpleting liems 8 and 15, and retuming eopies oflbe arendrent; (b) By ackoowledging reseipt ofihis amendment on each copy ofthe ofér submilted;
or{c) By scparaic ledter ortelegramwhich includes a rerence to the solicitation and arendment numhers, FAILURE OF YQUR ACKNQOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REIECTION OF YOUR OFFER. ifby viriue ofthis zmendment you desire to change an o fr slcady submitted, such chenge may be made by telegramor Jetter,
provided cach telegramar Jetter makes referenee ta the solicitation and this smeadment, and is received prior to the opening hour and date specified,

12, ACCOUNTING AND APPROPRIATION DATA (if required)

13. THISITEM APFLIES ONLY TO MODIFICATIONS OF CONT RACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify suthority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A,

¥ |B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as chanpes in paying
office, appropriation date, cte.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43,103(B).

C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, [ ] istequiredto sign this docurnent and return copies Lo the issuing office,

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  anablet105034

The purpase of this snodification is to comrect the CLINtype of CLINGOD4. See the following pags.

Exceptas provided herein, all fems and conditions ofthe document refirenced i ftemSA or 10A, as heretobre changed, rerveing onchanged and in full ree and efct,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TTTLE OF CONTRACTING OFFICER (Type or print)
TRAVISL SUTTON /MATEREL CAPABILITES OF FICER
TEL 700428007 BMAL travs.sublon@usme. il
15B. CONTRACT OR/OFFEROR 15C, DATE SIGNED  |16B. UNITED STATES OF AMERICA . _ |16 DATE SIGNED
B v W S| stavg20i0
(Signature of person suthorized to sign} {Signature of Contracting Officer)
EXCEPTIONTO SF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 1 {-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SUMMARY OF CHANGES

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 0001
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0002
The IDC type has changed fraom N/A to Indefinite Quantity.

CLIN 0003
The IDC type has changed from N/A to Indefinite Quantity.

SUBCLIN 0003AG
The IDC iype has changed from N/A to Indefinite Quantity.

SUBCLIN 0003AH
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0004 |
The IDC type has changed from N/A to Indefinite Quantity.

CLIN 0005
The IDC type has changed from Requirements 1o Indefinite Quantity,

SUBCLIN G005AA
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 000SAB
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 0005AC



The IDC type has changed from Requirements to Indefinife Quantity.

SUBCLIN 0005AD
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AE
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 0005SAF
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AG
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AH
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005A7
The IDC type has changed from Requirements to Indefinite Quanfity.

SUBCLIN 0005AK
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AL
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 0005AM
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 0005AN
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 0005AP

M67854-08-D-5083
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The IDC type has changed from Requircments to Indefinite Quantity.

SUBCLIN 0005AQ
The IDC type has changed from Requirements to Indefinite Quantity,

SUBCLIN 000SAR
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AS
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN GO05AT
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AU
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AV
The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0005AW
The IDC type has changed from Reguirements to Indefinite Quantity.

(End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | S0 TACTIPCOPE | PAGEOF PAGES

J 1 2
2, AMENDMENT/MODIEFICATION NO, 3.EFFECIIVEDATE |4, REQUISITION/PURCHASE REQ. NO. 5. PROJECTNO (Happlicable)
FO0009 412-Apr-2010
6.1SSUED BY CODE  |MB7854 7. ADMINISTERED BY (Hother thon item6) CODE | S3915A
DCMA SURF COMM &SPT SYS PHILADELPHIA
MARCORSYSCOM CTIS - 700 ROBEINS AVE, BLDG. 4A
ATTN: CATHIE KUMMER P.O.BOX 11427
{700} 432501 PHILADEL PHIA PA 1911 1-0427
2201 ESTER STREET
CUANTICOVAZZIM
8. NAME AND ADDRESS OF CONTRACTOR {No., Strect, County, State and Zip Code) A, AMENDMENT OF SOLICITATION NO.
TERRAGROUP CORP.
PRIMO ACERN -
PRIMO ACERNES 9B. DATED (SBE [TEM 11)
ALLENTOWN PA 18103-3255
’ . 10A. MOD, OF CONTRACT/ORDER NO.
X | M57854-08-D-5083
10B. DATED (SEE ITEM 13)
CODE_09BM7 [FACILITY CODE X | 21-Jul-2008
11, THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
|__Jme sbove nunbered soficitation is amended ss set futh n lem14, The hous and date specifed froceipt ofOfr [Jisetontes, s not exendsa.

Ofer nuat acknowiedge receipt ofthis anzodment prior 10 the hour and date specified in the solicitation or as amended by one ofthe HHowing methods:

{1} By completing Ytems 8 and 15, and returning copies ofthe anendmeni; (b} By scknowiedging reeoipt oflhis siendment on each enpy ofthe offer submitted;
or {c) By separate Jetter orfelegnmwhich includey arefrence to the solicitation and ameadment sushers. FAILURE OF YOUR ACKNOWLEDGMENT TO BR
RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIP T OF OFFERS PRIOR TO THE HOUR AND DATE SPRCIFIED MAY RESULTIN

REIECTION OF YOUR OFFER. Ifby virine ofthis amendment you desire to change an offr already subraiited, snch change ray be rmde by telegramor letter,
provided each wefegrmmor Jatter makes reference £o the solicitation and this amendment, and is rceivied prior 10 the opening hour and date specified.

12. ACCOUNTING AND APPROFRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONT RACT SYORDERS.
1T MODIFIES THE CONTRACT/CRDER NO. ASDESCRIBED IN ITEM 14.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDERNO, INITEM 10A,

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, cte.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

¥ |C. THISSUPPLEMENTAL AGREEMENT I8 ENTERED INTO PURSIJANT TO AUTHORITY OF:
mutual agreement of the parties

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor I:l isnot, is required to sign this document and return 1 copies to the issuing office,

14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number; chummer102740

The purpose of this modification is to correct the unit pricing on CLIN 0005AM,

Except as provided heein, all tems end conditions ofthe document refrenced in Itera9A or 104, a5 hereto®ire changed, rewains unchanged and in fall Sree and efect,

15A. NAME AND TITLE OF SIGNER (Type or print} 16A NAME AND TITLE OF CONTRACTINGOFFICER {Type or print)
VLLIAM M. CARTES | CONTRAGTING OFFICER
TEL (708) 432.5006 EMAL: witlamcartis@usre il
15B. CONTRACT QR/QFFEROR 13C, DATE SIGNED  |16B. UNITED STATESOF AMERICA . |16C. DATE SIGNED
BY ., : R . | 13-Apr-2010
{Signature of person anthorized to sign) (Signatere of Coutracting Officer)
EXCEPTIONTO S 30 30-105-04 ST ANDARD FORM 30 (Rev. [0-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CER) §3.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

(b) (4)

SECTION B - SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0003AM

(b) (4)

(End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

1, CONTRACTID CODE PAGEOF PAGES
J 1 2

2. AMENDMENT/MODIFICATION NG, I EFFECTIVEDATE |4, REQUISITION/P URCHASE REQ. NO. 5. PROVECT NO.(Happlicable)
PO000S 02-Juk-2009
&.ISSUED BY CODE ME7854 7. ADMINISTERED BY (fcther than jtem 6) CObE |33915A
DCMA PHILADELPHIA
MARCORSYSCOM CTS 700 ROBEINS AVE, BIDG. 4A
ATTN: WILLLAM CARTIS {703) 420-5006 P.0.BOX 11427
2ZXLESTER STREET } PHEADELPHIA FA 19110427
QUANTICO VA 22134-6050 :
8. NAME AND ADDRESS OF CONTRACTOR (No., Strect, Comnty, State and Zip Code) A, AMENDMENT OF SOLICITATION NO.
TERRAGROUFP CORP. :
PRIMO ACERNESE -
735 PITTSTON STREET 9B. DATED (SEE ITEM 11)
ALLENTOWN PA 181033258
10A. MOD). INTRACT/ORDER NO.
X | e b BEs0s
10B. DATED (SEE ITEM 13)
CODE_098M7 [FACLITY CODE X | 21-Ju-2008

1, THISTTEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

D'ﬂm ahove nunbend soficitation is anended a5 set forth in ltem 14, The hourand date specified firreceipt of Offer

D is extended, I:]is not extended.

Offe nust acknowledge receipt ofthis amendnent prior to the hour and date specified in the soliciiation oras ameaded by one ofthe Hilowing methods:

{a) By conpleting Yiems 8§ and 15, and returping copies ofthe amendment; (b} By acknowledging receipt ofthiz amendment on cach copy ofike ofer submitted;
or (c) By sepurale Teiter or telegram which inciudes arefrenceto the soficitation and amendment aumbers, FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEAVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REIECTION OF YOUR OFFER by virine ofthis mmendment you desirete change an o fr already submitted, such chenge rmy be made by {elegramor detter,
provided cach telegramor letter rakes refirence fo the soliciftatinn and this smendment, snd is reccived prior o the opening hout and date specifed,

12. ACCOUNT ING AND APPROPRIATION DATA (If required)

13. THISITEM APFLIES ONLY TO MODIFICATIONS OF CONT RACT $ORDERS,
I'T MODIFIES THE CONTRACT /ORDER NO. AS DESCRIBED IN [TEM 14,

CONTRACT ORDER NO. IN ITEM 10A,

A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN lTEM 14 ARE MADE IN THE

X |B. THE ABOVE NUMBERED CONTRACT/ORDER ISMODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying

office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

C. TH!S SUPPLEMENTAL AGREEMENT 1S ENTERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, |'_‘| is required to sign this document and retumn

copies to the issuing office,

14. DESCRIPT ION OF AMENDMENT /MODIFICATiON (Organized by UCF section headings, including solicitation/contract subject matter

where feasible.)
Modification Control Number: w cartis09357%

The purpose of this modification is to add quaniities to CLINDOQ3AF,

Exgept as provided hirein, ali temy and cooditions ofthe docimsat refrenced in Rem9A or 104, as heretoBire changed, remmeing snchanged and in il Broe and o,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)

TH: {708) 4325006

VALLIAM M. CARTIS  CONTRACTING OFFICER

AL williamcaris@usme.mit

15B. CONTRACTOR/OFFEROR, 15C, DATE SIGNED  116B. UNITED SI ATES OF AMERICA . |i6€. DATE SIGNED
BY _‘h' s e .- pil .k; T "?-. - ‘t zm
{Signature of person authorized to sign} {Signature of Chniracting Ofﬁc::r)
EXCEPTIONTO SF30 30-105-04 STANDARD FORM 30 (Rev. 10-83)

APPROVED BY OIRM 11-84

Prescribed by GSA
FAR (48 CFR) 53.243
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SECTION SF 3¢ BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

SECTION B - SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0003AF

(b) (4)

{End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | @ TPCOPR | RAGEOE pacEs

J 1 2
2, AMENDMENT/MODIFICATION NO. LEFFECTIVEDATE 4. REQUISITION/PURCHASE REQ. NO. 5. PROTECTNOifapplicable}
00005 01-Juk2009
6.ISSUED BY CODE  |MB7854 7, ADMINISTERED BY (Wother ihan item6) CODE [ S3915A
BCMAFPHILADELPHIA
MARCORSYSCOM CT0ZS 700 ROBENS AVE, BLDG, 4-A,
ATTH:WILLLAM CARTIS {70%) 422-5006 P.O.BOX 19427
2200 LESTER STREET FHILADELFHIA PA 1911 1-0427
QUANTICO VA 22134-6050
8. NAME AND ADDRESS OF CONTRACTOR. (No., Street, Cowvaty, Sate and Zip Code) 2A. AMENDMENT OF SOLICIT ATION NO.
TERRA enwa:s:Eonp.
PRIMD ACERN
735 PITTSTON STREET 9B. DATED {SEEITEM 11)
ALLENTCWN FA, 18103-3268
X R%%ﬁg&o{{})é” F SS%QTRACFIORDER NO.
10B. DATED (SEE ITEM 13)
CODE _09BM7 [FACiLITY CODE X | 21-dul-2008
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS
D'ﬂw abhove nundbered solicitation is amended &< 5ot forth ia ffem14. The hourund dare specified five receipt of Ofer D is extended, I:I is not extended.

Ofr gt acknowledge receipt ofthis amendment prior to the hour and date speeified in the soticitation or as ameaded by ane ofthe Hllowing methods:

(1} By completing lteos 8 and 15, and reiining capies ofthe amendnent; (b} By acknowledging receipt ofthis amendment on each enpy ofthe ofer submitied;
or{£} By sepanalc letter or telegramwhich includes a rerenco to the solicitation and aveadoent numbers, FAILURE OF YQUR ACKNQWLEDGMENT TO BR
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF QFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REECTION OF YOUR OFFER. Hby viriue ofthis amendrment you desire to change an ofr alccady submilted, such chenge nmy he mde by telegramer letier,
provided cach 1gtegrumaor Jetter wakes refronce 10 tha sobicitation and this emendment, ard is recelved prior to the opening hour and dafe specified,

12. ACCOUNTING AND APPROPRIATION DAT A (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS,
I'T MODIFIES THE CONTRACT /ORDER NO. AS DESCRIBED IN ITEM 14.

A, THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority} THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, cte.} SET FORTH IN ITEM 14, PURSUJANT TO THE AUTHORITY OF FAR 43.103(B).

|C. THISSUPPLEMENTAL AGREEMENT {SENT ERED INTO PURSUANT TO AUTHORITY OF:

|D. OTHER (Specify type of madification and autharity)

E.IMPORTANT: Comtractor [ | ismot, [ | istequiredto sign ¢his document and retum copies to the issuing office

14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headingg, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  w cartis093557

The purpese of this modification is fo add additional hours to the Technical Support CLIN

Except as provided hereld, all temmy and ennditions ofthe doeuncat refrenced in fitem9A or 10A, 55 heretobre changed, remuing nnchanged and in 13 Birce and effict,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
WILLIAM M., CARTIS/CONTRACTING OFFICER
THEL 703432506 EMAIL witiemcartis@usre mil
15B. CONTRACT OR/OFFEROR 15¢, DATE SIGNED  |16B. UNITED STATES OF AMERICA, . |16C. DATE SIGNED
BY . = Gt + | 01-Juk-2000
{Signature of person anthorized to sign} {Signatwe of Contracting Officer)
EXCEPTION TO S 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (4% CTR) 53,243




M67854-08-D-5083
POGO0S
Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

(b) (4)

SECTION B - SUPPLIES OR SERVICES AND PRICES

SUBCLIN Q003AC

(b) (4)

(End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

LCONTRACTID CODE PAGEOF PAGES

J 1 2

2. AMENDMENT/MODIFICATION NO. 3. EFFECTIVEDATE |4 REQUISITIONPURCHASE REQ. NO. 5. PROJECTNO.(Happhicable)
Fo0Co4 28-Jun-2009
6.15SURD BY CODE  |[MB7354 7. ADMINISTERED BY (Mfother than item6) CODE | 83915A
DCMA PHILADELPHIA,

MARCORSYSCOM CTO2S 700 ROBIING AVE, BLING. 4-A

ATTN: WILLLAM CARTIS {703} 4325008 P.O.BOX 11477

2200 LESTER STRESF PHILADEL PHIA PA 181110427

CUANTICO VA 22134-6060

8. NAME AND ADDRESS OF CONTRACTOR. (No., Street, Cownty, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
TERRAGROUP CORP.
PRIMO ACERNESE

RSFTTSTON STREET

ALLENTOWN PA 18103-3255

9B. DATED (SEEITEM 11)

X k%};& }5149638_8? SE%QTRACI' JORDER NO.

10B. DATED (SEE ITEM 13)
[FACILITY CODE X | 24-Jut-2008

11. THISITEM ONLY APPLIES TO AMENDMENT S OF SOLICIT ATIONS

| Fhesbove munbent soticitation is smeaded os sct frth in el 4, The hour and date specified ff receipt ofOfr [ isenentes,
Oifr must ecknowledga receipt ofthis amendment prios to the hour and date spezified in the solicitation oras amended by one ofthe Bllowing mathods;
(a} By conpleting Jtems 8 and 15, and returning copies ofibe armndment; (b) By acknowledging recaipt ofthis amendment an cach copy ofthe offr submitted;
or(c) By acparate letter or telegramwhich includes arefrence to the solicitation and emeadment nuabers, FAILDRE OF YOUR ACKNOWLEDGMENTTO BE
RECEIVED AT THE PLACE DESIGNATED FOR THE RECRIPT OF QFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REIECTION OF YOUR OFFER. ifby virtue ofthis amendrent you desireto chinge an ofr slready subnitted, such chenge may be rede by telegramor letter,
provided cach telegmmor Ietter mukes reftrenpe fo the solicitation and this amendmeat, and is reeefved priorto the opeéning hiour and date specified,

12, ACCOUNT NG AND APPROPRIATION DAT A (If required)

CODE 09BM7

D iz not extended.

13. THISITEM APPLIES CNLY TO MODIFICATIONS OF CONTRACTSORDERS.
IT MODIFIES THE CONTRACT/ORDER NC. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE GRDER IS ISSUED PURSUANT TO; (Specify authority} THE CHANGES SET FORTH {N ITEM 14 ARE MADE IN THE
CONTRACT ORDERNQ. IN ITEM 10A.

¥ |[B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changss in paying
office, appropriation date, etc.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

|C. THIS SUPPLEMENT AL AGREEMENT 1S ENTERED INTO PURSIJANT TQ AUTHORITY OF:;

D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, D is required to sign this document and return copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including soficitation/contract subject matter
where feasible.}
Modification Control Number:

Excyptas provided herein, 2} terms and conditions ofthe document refirenced in ftem3 A or 10A, 15 harctofre changed, remains unchanged and in fil] farce and effict,

15A, NAME AND TITLE OF SIGNER (T ype or print) 16A, NAME AND TITLE OF CONTRACTINGOFFICER (Type or print)
WILLIAM M. CARTIS/ CONTRACTING OFFICER
TEL: 703-432.5006

EMAIL: william.cartis@usone.mil

15B. CONTRACTOR/OFFEROR 15C DATE SIGNED  |16B. tINITED SPATES OF AMERICA . |#6€. DATE SIGNED
BY | R e mm ST L, 29-Jun-2009
{Sigaature of person suthorized to sign} (Signature of Contracting Officer)
EXCEPTION TO 5239 30-105-04 STANDARD FORM 30 (Rev, 10-83)

APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53,243
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POODO4
Page 2 of 2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION B - SUPPLIES OR SERVICES AND PRICES
(b) (4)
(b) (4)
(b) (4)
SUBCLIN Q003AF is added as follows:
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
0003AF Lot $0.00 $0.00
Travel and Per Diem
FFP
Travel as approved by the program office and subject to GSA travel and per diem
rates.
FOB: Destination
MAX $0.00
NET AMT
SECTION E - INSPECTION AND ACCEPTANCE
The following Acceptance/Inspection Schedule was added for SUBCLIN 0003AF:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Government

(End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

LCONTRACTID CODE PAGE OF PAGES
J 1 2

2, AMENDMENT/MODIFICATION NO.

3.EFFECTIVEDATE |4 REQUISITIONPURCHASE REQ.NO.

5, PROJECT NO {[fapplicable}

FO0003 08-May-2009
6.ISSUED BY CODE  |MBT7854 7. ADMINISTERED BY (Wother than item 6} CODE | S3815A
PCMA PHILADELPHIA,
MARGCORSYSCOM CT®S 700 ROBBINS AVE, BLDG. 4-A
ATTN: VALLIAM CARTIS {703) 432-5006 PO, BOX 11427
P00LESTER STREET PHILADB FHIA PA 18115-0427
QLIANTICO VA 21 4-5050
& NAME AND ADDRESSOF CONTRACTOR (No., Street, Comty, State and Zip Code) GA. AMENDMENT OF SOLICITATION NO.
TERRAGROUP CORP.
PRIMO ACERNESE
b roroal STREET 9B. DATED {SEE ITEM 11)
ALLENTOWN PA 18103-3258
10A. MOD. OF CONTRACT/ORDER NO,
X | M57854-08-
10B. DATED (SEE ITEM 13)
CODE_098M7 {FACILITY CODE X | 21-Jul-2008

11, THISITEM ONLY APPLIES T O AMENDMENTS OF SOLICIT ATIONS
'The above mumbered soficitetion is anended o5 set forth in Hem 14, The hour and date specifed Brreceipt af O D is extended,

Offrmigt acknowledge roccipt ofthis amendment prior to the hour and date specified in the solicitation or as amended by one ofthe bHowing methods:

(2) By conpleting Tterss § and 15, and returning copics ofthe amendrent; (b)Y By acknowledging receipt ofitis amendment on each copy ofitie ofr subrmitted;
or (5} By separaie Ielter or felegramwhich inclndes a referenee to the saticitation and amendoent snmbers, FAILURE OF YOUR ACKNOWLEDGMENTTO BR
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REECTION OF YOUR OFFER. Ifby virtne ofthis amendment you desire to change an ofer already submilfed, such chenge ney be mede by telegramor letter,
provided each tefegramor Jelter makes refenes to ¢ha solicifation and this dment, and is received prior to the opening houe and dafe specified.

12. ACCOUNTING AND APPROPRIATION DATA (i roquired)

D is oot extended.

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONT RACT SORDERS.
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify awthority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, approptiation date, ete.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

¥ [C. THISSUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:
Mutual agreement of parties. )

D. OTHER (Specify 1ype of modification and authority}

copies to the issuing office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Control Number:  wcarlis(92766

The purpose of this medification is to change CLIN0004AB, Training Program Progress Reports, ta meet operation requirements.

E. IMPORTANT: Contractor D is not, is required to sign this document and return 1

Except a3 provided herein, ol teams and conditions ofthe document referenced in Rem9A or 10A, 35 heretofire changed, rermains nnchanged and in fill force and edféct,

15A. NAME AND TITLE OF SIGMER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
YWELIAM M. CARTISY CONTRACTING OFFICER

TEL: TO3-432-5006

EMALL:  wiillamcartis@usme, mil

158, CONTRACT OR/OFFEROR 15C, DATE SIGNED  |16B. UNITED STATES OF AMERICA . [16C. DATE SIGNED
" R e i e
BY . L + 1 14-May-2000
(Signature of person authorized to sign} {Signature of Contracting Officer) .
EXCEPTIONTOSF 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)

APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243




Mo67854-08-D-5083
P00003
Page2of2
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

(b) (4)

SECTION B - SUPPLIES OR SERVICES AND PRICES

SUBCLIN 0004AB
(b) (4)

(End of Summary of Changes)



1L CONTRACTID QODE PAGE OF PAGES

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT

J 1 3
2. AMENDMENT/MODIFICATION NO. 3.EFFECTIVEDAIE | 4. REQUISTHON/PURCHASE REQ. NO. 5. PROJECT NO(applicable
F00002 19-Mar-2009 _,
5.1SSUED BY CODE _ |MB7854 7. ADMINISTERED BY (Ifother tham jtem6} CODE | S3915A
DCMAPHILADEL PHIA
MARCORSYSCOM CT2S 00 ROBBINS AVE, BLDG. 4-A
ATTN: WILLIAM CARTIS {03} 432-5006 PO, BOX 11427
220G LESTER STREET PHLADEL PHIA PA 19111-0427
DUANTHCO WA 22346050
8. NAME AND ADDRESS OF CONTRACTOR (No., Siroct, Comnty, State and Zip Gode) 5A. AMENDMENT OF SOLICIT ATION NO.
TERRAGROLI CORP.
PRIMO ACERN! ‘
B N OB, DATED (SEE ITEM 11)
ALENTOWN PA 181033256
10A. MOD OF CONTRACT/ORDER NO.
X | MB7854-08-D-5063
10B. DATED (SEE ITEM 13)
CODE _(9BM7 IFACILITY CODE X | 24-Juk-2008
i1. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
| Jiesbove nusmbered soticitation is avended as set uth in Tiem14. Thehourand dare specified for roeipt of Offr D isetended, [ ]is not eended.

N

Offer mugt scknowledge receipt ofthis anendnent priorto the hour and date sperified in the solicitation or as ameaded by one ofthe HTowing methods:
(a) By conpleting Tiems 8 and 15, and retuming copies ofthe arendoent; (b} By scknowledging receipt ofihis amendment on cach copy ofihe ofr submi ied;
or{¢} By separate leiter or felegramwhich includes a referenceto the solicitation and amendment nugbers, FAILURE OF YOUR ACKNOWLEDGMENT TO BR
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFTED MAY RESULTIN

REIECTION OF YOUR OFFER. {(by virtue ofthis srendrment you desire to change an o$fr alrcady subimitted, snch change may be nede by telegramor leiter,
provided cach telegramar Jelter makes refrence £o the solicitation and this amendment, snd is received prior to the opening bour and date specified.

12. ACCOUNTING AND APPROPRIATION DATA (I required)

13, THESITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS'ORDERS,
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authority) THE CHANGES SET FORTH INITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM 10A.

X |B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paymg
office, appropriation date, ete.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

|C. THIS STPPLEMENTAL AGREEMENT IS ENTERED INTO PURSIUANT TO AUTHORITY OF:

|D. OTHER (Specify type of modification and authority)

E. IMPORTANT: Contractor isnot, I:I is requited to sign this document and return copies to the issuing office.

14, DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, inclnding solicitation/contract subgect matter
where feasible.)
Modification Control Number:  w cartis092055

The purpose of this modification is {o update the WAWF information within the contract

Except as provided hereia, sl tems and conditions ofthe d t refrenced in ftem9A or 10A, as heretobire climged, rareins snchanged and in Rl Sroe and offict,
15A. NAME AND TITLE OF SIGNER (Type or print) 16A, NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
: WILLIAM M. CARTIS/ CONTRACTING OFFICER

TH: T03-432-5006 BMAIL wilifamcartis@usme it

158, CONTRACT OR/OFFEROR 13C, DATE SIGNED  |168. WETED SFATES OF AMER]CA , |16C. DATE SIGNED
BY . . | 19-Mar-2009

(Signatue of person autherized to sign} {Signatwe of Commctmg Ofﬂccr}
EXCEPTION 7O SF 30 30-105-04 ST ANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 14-84 Prescribed by GSA

FAR (48 CFR) 53.243




M67854-08-1>-5083
P0O0002
Page 2 of 3
SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

~ SECTIONI - CONTRACT CLAUSES

The following have been added by full text:

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In comphiance with DFARS 252.232.7003, "Electronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor request for payment. The
contractor is required to utilize this system when processing invoices and receiving teports under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at hitp://www.ccr.gov and (ii) register to use WAWF-RA at the htips:/wawf.eb.mil/ within ten (10)
days after award of the contract or modification incorporating WAWF-RA into the contract. Step by step
procedures to register are available af the hitps:/wawfeb.mil/.

The USMC WAWF-RA point of contact for this contract is m& can be reached on

(2)703-432-3605, DSN 378-3603 and BB: 571-205-6206,Project Officer, Engineer Support Equipment, PM

Engineers, Marine Corps Systems Command or via email at (OXCY The alternate USMC
WEF-RA p f coptact i

The contactor is directed to use the (7¥Combo format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for alt shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command,

DFAS-Columbus

P.O. Box 369022
Attn:Kansas-M67443
Columbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS.MIL
PHONE: 1-800-756-4571 #2 then #4
WAWE: httpe:/fwawf.eb milf

VPIS: httgg.;ﬁwww.gj.f'ag_mﬂfmoneggvendnr

Data entry information in WAWF:

Payment Office DoDAAC: (8a)HQ0337

Issue By DoDAAC: (8b) 3915A

Admin Office DoDAAC: (8c)3915A

Ship To/Service Acceptor DoDAAC: (B)M67854
Contract Number: (8¢)M67854-08-D-5083

Before closing out of an invoice session in WAWE-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on " Send Additional



MG7854-08-D-5083
P0OGOG2
Page 3 of 3

Emwil Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block,
This additional notification to the government is important to ensure the appropriate point of contact is aware that
the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWTF issues only.Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.

(End of Summary of Changes)



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | COVTACTIPCOPE | PAGEOF PAGES

J 1 14
2 AMENDMENT/MCGDIFICATION NG. 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REQ.NO. S.PROJECTNO (ffapplicable}
PO0001 ) 21-Nov-2008
& ISSUED BY CODE MB7854 7. ADMINISTERED BY (fotherthmm jtem§} CODE |S3915A
DCMA PHILADELPHIA
MARCORSYSCOM CT025 700 ROBENS AVE, BLDG. 4-A
ATTN: WILLIAM CARTIS {703) 432-5006 P.C. BOX 11427
LESTER STREET PHEADELPHIA PA 19111-0427
QUANTICO VA Z21 46050
8. NAME AND ADDRESS OF CONTRACTOR. {No., Strect, County, State and Zip Cods) 0A. AMENDMENT OF SOLICITATION NO.
TERRAGROUP CORP.
PRIMO AGERNESE
735 PITTSTON STREET OB. DATED (SEEITEM 11)
ALLENTOWN PA 18103-2256
10A. MOD. OF CONTRACT/CORDER NO,
X | Me7854-08-D-5083
10B. DATED (SEE ITEM 13)
CODE _0SBMY [FAGILITY CODE X | 21-Jul-2008
11. THISITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
DTlu: zhove nunbered solicitation is amended as set forth in ltem14. ‘The hourand date specified Hrioceipt ofOffer D is extended, EI is nol exdended.
Offermugt acknowiedge receipt ofthis amendnent priog 1o the hour end date specified in sthesolicitation or as emended by one ofthe Bilowing methods:
(3} By coapleting Items 8 and 135, and raturpiog copies ofihe amendment; (b) By scknowlcdging receipt ofihis amendiment on each capy ofhe offr suboihed;

or () By separate letter or telegmmwhich includes a reference to the solicitation and arendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGN ATED FOR THE RECEIPT OF OFFERS PRIOR, TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REIECTION OF YOUR OFFER. Ifby virine ofthis memdrmemt you desire to change an o fir slveady submitted, such change may be made by telegramor lettes,
provided cach telegramor Ielter makes refrente fo the solicitatinn and this amenderent, and is riceived prior to the opening hour and date specificd,

12. ACCOUNTING AND APPROPRIATION DATA (If required)

13, THISITEM APPLIESONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFIESTHE CONTRACT/QRDER NO. ASDESCRIBED IN ITEM 14,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. INTTEM 10A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMBISTRATIVE CHANGES (soch as changes in paying
office, appropriation date, ete.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF PAR 43.103(B).

¥ |C. THIS SUPPLEMENTAL AGREEMENT 15 ENTERED INTO PURSIJANT TO AUTHORITY OF:
mutual agreement betw een parties.

D. OTHER (Specify type of modification and authority)

E.IMPORTANT: Contractor [ | isnot, is required to sign ¢his document and return 1 copies to the isning office.

14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, inchuing solicitation/coniract subject matter
where feasible.) .
Modification Control Mumber:  w cartis(¥9441
The purpose of this medification is to change the Section B of this contract to be in accordance with the Final Proposal Revision dated 16
October 2008, and to change the contract's period of performance. The period of perforrmance shafl begin upon aw ard date of this
modification and extend five years fromthis same date.

Exceptas provided herein, ali teens and conditions ofthe documens refrencett 10 ltem9A or 10A, #s heretofire changed, remains unchianged snd in B13 Bree and eféer.

15A. NAME AND TITLE OF SSGNER (T ype or print) " | I6AL NAME AND TITLE OF CONTRACTING OFFICER (Type or print)
TERRY MCGINN / CONTRACTING OFFIGER .
TEL 7004325028 EMAIL ferercamoginngBuso]
158, CONTRACT OR/QFFEROR. 15C. DATE SIGNED  |16B. WATES OF Mw% 16C. DATE SIGNED
= R R e
BY — 21-Nov-2008
{Sgnatvee of person anthorized to sign} {Signature of Contracting Officer)
EXCEPTIONTO S 30 30-105-04 ) STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION A - SOLICITATION/CONTRACT FORM

(b) (4)

SECTION B - SUPPLIES OR SERVICES AND PRICES

CLIN 0001
The IDC type has changed from Requirements to N/A.

SUBCLIN 0001AA
»

SUBCLIN 0001AB
The IDC type has changed from Reqguirements to Indefinite ntity,

SUBCLIN 0001 AC
The IDC type has chenged from Reguirements to Indefini
D

SUBCLIN 0001 AD
The IDC tie has chanied from Riuiremeni ti inﬁflnl‘ti iﬁnii'
D

SUBCLIN 0001 AE




M67854-08-D-5083
00001
Page 3 of i4

CLIN 0002
The IDC type has changed from Requirements to N/A.

SUBCLIN 0002AA
The IDC tie hai chanied ﬂ'im Riuiimini ti Ini'll" i ilillli

SUBCLIN 0002AB
The IDC ¢

has changed from Requirements to Indefinite Quantity,

CLIN 0003
The IDC type has changed from Requirements to N/A.

SUBCLIN 0003AA

The IDC tie has chanied from Riuirements to Indefinite iantii.
D
SUBCLIN 0003AB

The IDC type has changed from Requirements to Indefinite Quantity.

SUBCLIN 0003AC

The IDC type has changed from Requirements to Indefinite Quantity.

The CLIN description has changed from Technical Support to Technical Support (1st Ordering
Period).

The CLIN extended description has changed from Estimated approximately 10,000 hours of
Technical Support required for all labor categories, to Estimated approximately total 500 hours of Technical Support
required for all labor categories. First Contract Year begining upon date of contract award and extending 12
calendar months., XY

SUBCLIN 0003AD
The IDC type has changed from Requirements to Indefinite Quantity.



MG7554-08-D-5083

PO000T
Page 4 of 14
(b) (4)

SUBCLIN 0003AE
™ - b

CLIN 0004
The IDC type has changed from Requirements to N/A.

SUBCLIN 0004AA
e Ty

SUBCLIN 0004AB

SUBCLIN 0004AC
The IDC type has changed from Requirements to Indefinite Quantity.
The CLIN extended description has changed from IAW SOW paragraphs pertaining to Field User
Evaluation(FUE), New Equipment Training (NET),and Instructor and Key Personnel training (IKPT) to IAW SOW
paragraphs pertaining to Field User Evaluation(FUE), New Equipment Training (NET), and Instructor and Key

Personnel trainjni ilKPTi

SUBCLIN 0004AD
The IDC type has changed from Requirements to Indefinite Quantity,
The pricing detail quantity has decreased by 8.00 from 10.00 to 2.00.

SUBCLIN 0004AE
The IDC type has changed from Requirements to Indefinite Quantity.

The iricini detail iuanui has decreased bi 3.00 from 10.00 to 2.00.



M67854-08-D-5083
PO0001
Page 5 of 14

SUBCLIN 0004AF
The IDC type hag changed from Reqmrements to ]ndef'mxte Quannty
[ etail guan (3.00 fg

SUBCLIN 0005AR.
The CLIN extended description has changed from Long  lead items to Long lead items.

CLIN 0101 is added as follows:

ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY .
0101 100 Hours ©)®

Technical Support 2nd Ordering Period

FFP

Estimated approximately total 500 hours of Technicel Support required for all
labor categories. Second Contract Year beginning after 12 months of contract
award date,

‘FOB: Destination

MAX (b) (4)
NET AMT

CLIN 0102 is added as follows:

ITEMNO SUPPLIES/SERVICES UNIT PRICE MAX AMOUNT
012 m Each 210

Field User Eval. Frain, 2nd Urder Perio

FFP

JAW SOW 6.4. Second Contract Year beginning after 12 months of contract

award date,

FOB: Destination

s

NET AMT



ITEM NO

0103

ITEM NO

0104

M67854-08-D-5083
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CLIN 0103 is added as follows:
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
NTIT?
IKPT 2nd Ordering Period
FFP

Instructionsl & Key Personal Training. Second Contract Year beginning after 12
months of contract award date.
FOB: Destination

b
MAX (b) (4) _
NET AMT

CLIN 0104 is added as follows:
SUPPLIES/SERVICES UNIT PRICE MAX AMOUNT

UANTITY
(b) (4)
New Equipment Training 2n er Perio

Naw Equipment Training, Second Contract Year beginning after 12 months of
coniract award date.
FOB: Destination

MAX (b) (4)

NET AMT

CLIN 0201 is added as follows:
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0201 100 . Houss (b) (4)

Technical Support 3rd Ordering Period

FFP

Estimated approximately total 500 hours of Technical Support required for ail
iabor categories. Third Contract Year beginning after 24 months of contract
award date,

FOB: Destination

b) (4
MAX (OXCY
NET AMT .

CLIN 0202 18 added as follows:

ITEM NO SUPPLIES/SERVICES UNIT PRICE MAX AMOUNT
0202 '(b‘) @) () (4)

Field User Bval. Train. 3nd Order Penod

FFP

IAW S0W 6.4, T}:nrd Contract Year beginning after 24 months of contract award

date.

FOB: Destination

MAX (b) (4
NET AMT

CLIN 0203 is added as foliows:
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ITEMNO SUPPLIES/SERVICES - MAX UNIT UNIT PRICE MAX AMO{.}NT
OUANT]
0203 ) (4) Bach (b) (4)
1&KPT 3rd Ordering Period
FFP

Instructional & Key Personal Training. Third Contract Year beginning after 24
months of contract award date,
FOB: Destination

MAX
NET AMT
CLIN 0204 is added as foliows:
ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

QUANTITY
0204 ®) (4 Each ®r®
New Equipment Training, 3T Ul0e! Petiod
FFP
New Equipment Training. Third Contract Year beginning after 24 months of
contract award date.

FOB: Destination

MAX (b) (4)

NET AMT

CLIN 0301 is added as follows:



ITEM NO

0301

ITEM NC

0302

M67854-08-D-5083
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SUPPLIES/SERVICES - MAX UNIT UNIT PRICE MAX AMOUNT

e Hous 210

Technical Support 4th Ordering Period

FFP

Estimated approximately total 500 hours of Technical Support required for all
labor categories. Fourth Contract Year beginning afier 36 months of comtract
award date. '
FOB: Destination

(b) (4)

MAX
NET AMT
CLIN 0302 is added as follows:
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1 Bach (b) (4)
Field User Eval. Train. 4nd Order Period ‘
FFp
IAW SOW 6.4. Fourth Contract Year beginning after 36 months of contract
award date.

FOB: Dastination

. b) (4
MAX (b) (4)
NET AMT

CLIN 0303 ig added as follows:



ITEM NO

0303

ITEM NO

0304

MG7854-08-D-5083
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SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
] Each (®) (4
T&KPT 4th Ordering Period
FFP

Instructional & Key Personal Training. Fourth Contract Year beginning after 36
months of contract award date,
FOB: Destination

MAX (b) (4)

NET AMT

CLIN 0304 is added as follows:
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT

ANTITY
v 1 Each (©) (4)

New Equipment Training, 4th Order Period

FFP

New Equipment Training. Fourth Contract Year beginning after 36 months of
contract award date,

FOB: Destination

MAX (b) (4)

NET AMT

CLIN 04901 is added as follows:
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ITEMNO SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
0401 160 Hours
Technical Support Sth ordering period
FFP
Estimated approximately total 500 hours of Technical Support required for all
labor categories. Fifth Contract Year beginning after 48 months of contract
award date.
FOB: Destination
(b) (4)
MAX
NET AMT
CLIN 0402 iz added as follows:
ITEMNO  SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
. QUANTITY . D) (4
0402 1 Each ©) ()
Field User Eval. Train, 5th Order Period
FFP
IAW SOW 6.4. Fifth Contract Year beginning after 48 months of contract award
date,

FOB: Destination

MAX (b) (4)

NET AMT

CLIN 0403 iz added as follows:



ITEM NO

0403

ITEMNO

0404

M67854-08-D-5083
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SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1 Bach &) ()
I&KPT 5th Ordering Period
FFP

Instructional & Key Personal Training, Fifth Contract Year beginning after 48
months of contract award date,
FOB: Destination

b
MAX (b) (4)

NET AMT
CLIN 0404 is added as follows:
SUPPLIES/SERVICES MAX UNIT UNIT PRICE MAX AMOUNT
QUANTITY
1 Each )4
New Equipment Training, 5th Order Period _ :
FFP

New Equipment Training, Fifth Contract Year. Fifth Contract Year beginning
after 48 months of contract award date. :
FOB: Destination

MAX (b) (4
NET AMT

SECTION E - INSPECTION AND ACCEPTANCE

The following Acceptance/Inspection Schedule was added for CLIN 0101:

INSPECT AT - INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Degstination Government

The following Acceptance/Inspection Schedule was added for CLIN 0102:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Govermment Destination Governiment

The following Acceptance/Inspection Schedule was added for CLIN 0103:

INSPECT AT INSPECT BY ACCEPT AT ACCEPTBY
Destination Government Destinatio-q Govermment
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The foliowing Acceptance/Inspection Schedule was added for CLIN 0104:

INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for CLIN 0201:

INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY

Destination Government Destination ) Govemment
The following Acceptance/Inspection Schedule was added for CLIN 0202:

INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Inspection Scheduie was added for CLIN 0203;

INSPECT AT : INSPECT BY ACCEPT AT ACCEPT BY

Destination Govermment Destination Government
The following Acceptance/Inspection Schedule was added for CLIN 0204:

INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY .

Destination Government Destination Govemnment
The foliowing Acceptance/Inspection Schedule was added for CLIN 0301

INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Inspection Schedule was added for CLIN 0302

INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Inspection Scheduic was added for CLIN 0303:

INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Inspection Scheduie was added for CLIN 0304: .

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
The following Acceptance/Tnspection Schedule was added for CLIN 0401:

INSPECT AT INSPECT BY ACCEPT AT ‘ ACCEPT BY

Destination Government Destination Government

The following Acceptance/Inspection Schedule was added for CLIN 0402:
INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
Destination Govemnment Destination Government



The following Acceptance/Inspection Schedule was added for CLIN 0403;
INSPECT AT INSPECTBY  ACCEPT AT
Destination Government Destination

The following Acceptance/Inspection Schedule was added for CLIN 0404:
INSPECT AT INSPECTBY  ACCEPT AT
Destination Government Destination

(End of Summary of Changes)

]
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ACCEPT BY
Govemiment

ACCEPT BY
Government



ORDER FOR SUPPLIES OR SERVICES PAGE: OF &

1.CONTRACT/P URCH. ORDER/ 2.DELIVERY ORDER/ CALL NO, [§. DATE OF ORDER/ICALE] 4 REQJ PURCH, REQUESTNO. S.PRIORETY
AGREEMENTNO. (YFYIMMMDD)
M67854-08-0-5083 Q026 2012 Apr 11 ME7EBARE 16F43
5. 1SSUED BY CODE | M87854 7. ADMINISTERED BY (if other thuy 6) CODE | 39154
COMMANDER, MARCORSYSCOM DCMA PHILADELPHEA 8. DELIVERY FOR
ATTN: NAIMAH K BHURUKUY 700 ROBBINS AVE, BLDG, 4-A .
2260 LESTER STREET P.0. BOX 11427 DESTINATION
QUANTICO VA 22134 FHILADELPHIA PA 19114-0427 | JoTrER
{See Schedule if other)
3. CONTRACTOR CODE IOSBMT FACILITY I I0.DELIVERTO FOB POINTEBY {Dwe) Ff] MARKIFBUSINESSIS
TERRA GROUP GORF. ' SEE-'. Ygfgﬁggﬂe) SMALL
NARE PRIMO ACERNESE SMALL
AND 735 P{TTSTON ST 12. DISCOUNT TERMS DISADVANTAGED
ADDRESS ALLENTOWN PA 18103-3256 Net30 Days . WOMEN-OWNED
13. MAIL INVOICESTO THE ADDRESS IN BLOCK
See fem 15
14, SHIP TO conzlwwzs 1S, PAYMENT WILL BE MADE BY CCIDEI HQ0337
TRAFFIC MANAGEMENT OFFICER - MMV123 DFAS - COLUMBUS GENTER MARK ALL
RICHARD STEWART DFAS CO/NORTR ENTITLEMENT p .
ATTH USMG MMV123 OPERATIONS (8565} PACKAGES AND
8200 FLAGSHIP CIRGLE F.0 162388 PAPERS WITH
BLDG 450 BIC y IDENTIFICATIO N
JACKSOMVILLE FL 3222683404 COLUMBUS OH 432182266 NUMBERS IN
BLOCKS 1 AND 2,
16. [DEBLIVERY/| X | This delivery andsticull is issued on another Govemment agenoy or in aceordance with and subject vo terms 2nd conditions ofabove numbered contract,
TYPE |CALL
OF PURCHASE Refirence your quote daied
ORDER Furnish the Rllowing on terms specified hersin, AEF!

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TOQ ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME,

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE ?ﬁ?ﬂ S‘}GNED
YAMMMDD,
E If this box is marked, suppiier must sign Acceptance and return the following number of copies: 1 )
17. ACCOQUNTING AND APPROPRIATION DATA/ LOCAL USE
Ses Schedule
13.1TEM NO. 19, SCHEDULE OF SUPPLIES/ SERVICES 2. QUANTITY
ORDERED/ 21, UNIT |22, UNIT PRICE 23. AMOUNT
ACCEPTED*
- SEE SCHEDULE
24, UNITED STATES OF AMBRICA -
* If gwantity accepled by the Govcrement i same as TEL: 549-242-7368 - AN : 125. TOTAL AN
guaanliy ardered, indicate by X, If differont, enter actwal |Exari; Aichard  Atgablirgerduanc. Bil F AP o o ol o 16,
grantity accepivd balow quantity avdired and encirele.  |BY: RICHARD A, AIGSBURGER CONTRACTING / OEDERING OFFICER {DIFFERENCEY
272, QUANTITY IN COLUMN 20 HAS BEEN
{ Jmserctep [ |recEven [ ] acceeTeD, AND cONFORMSTO THE
COMTRACT EXCEPT ASNOTED
b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE e. DATE d. PRINTED NAME AND TITLE OF AUTEORIZED

(rryrsamappy GOVERNRMENT REPRESENTATIVE

¢. MAJLING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28. SHIP NO. 29, DO YOUCHER NQ j30.
INITIALS

PARTIAL |32 PAID BY 33, AMOUNT VERIFIED
f. TELEPHONE NUMBER Ig. E-MAIL ADDRESS H FINAL CORRECT FOR
36. 1 certify this gocountls correct and proper for payment. L PAYMENT 34, CHECK NUMBER
a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(¥YYYMAMMDD) PARTIAL

FINAL 35, BILL OF LADING NO.
17. RECEIVED AT 33, RECEIVED BY 9. DATE RECEIVED  [40.TOTAL 41. SR ACCOUNT NO| 42. SR VOUCHER NO.

(FYYYMMMDD} CONTAINERS

DD Form 1155, DEC 2001 PREVIOUSEDITION ISOBSOLETE.
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Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 Each $0.00
Lightweight Water Purification System
In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determmed by Delivery Order, SELECTED COLOR: GREEN
FOB: Destination
ESTIMATED
NET AMT
ITEMNOQ SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0001AA 15 Each (b) (4)
LWPS Modules
EFFP

1AW SOW and Performance Specification Document,

FOB: Destination

miLsTRIP: Ms 73| SN

PURCHASE REQUEST NUMBER: M6785 SIS

NET AMT (b) (4)

ACRN AA
CIN: M6785412RC16F43



ITEM NO
0001AB

ITEM NO
0001AC

M67854-08-D-5083
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SUPPLIES/SERVICES ~ QUANTITY UNIT ;
s e
Cold Weather Kit
FFP
TAW SOW and Performance Specification Document.
FOB: Destination
miLsTRIP: M6785 S
purcHaSE REQUEST NUMBER: Mo7ss [
NET AMT (6) )

ACRN AA

cm: M673

SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOQUNT
15 Each (b) (4)

Ocean Iniake Structure

FFP

IAW SOW and Performance Specification Docuinent,
FOB: Destination () (4)

MILSTRIP; M6785 OIC)
PURCHASE REQUEST NUMBER: M6785

NET AMT (b) (4)

ACRN AA

cN: Me72 RIS



ITEM NO
0001AD

ITEM NO
0001AE

M67854-08-D-5083
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SUPPLIES/SERVICES QUANTITY UNIT JNIT PRICE AMOUN
15 Each (OXCY
NBC Water Treatment
FEP
TIAW SOW and Performance Specification Document,
FOB: Destination
‘ , (b) (4)
MILSTRIP: M6785
PURCHASE REQUEST NUMBER: M67854RQNC)
NET AMT (b) (4)

ACRN AA
cmv: Me7ss4 IR

SUPPLIES/SERVICES QUANTITY UNIT :
15 Each

NEC Survivability Module
FFP

IAW SOW

FOB: Destination

PURCHASE REQ ; 85_

NET AMT (b) (4)

ACRN AA

an: me7s S
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPTBY
0001  Destination Government Deslination Government
0001 AA Destination Government Destination Government
0001 AB Destination Government Destination Government
0001 AC Destination Government Destination Governmernt
0001 AD Destination Governiment Destination Government
0001 AL Destination Government Destination Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001 N/A N/A
000IAA 30-MAR-2013 15

0001AT 30-MAR-2013 15

0001AC 30-MAR-2013 15

0001 AD 30-MAR-2013 15

0001AE 30-MAR-2013 15

M67854-08-D-5083
0026
Poge 6 of 9

SHIP TO ADDRESS - UIC

N/A N/A
() (4)

FOB: Destination

(SAME AS PREVIOUS LOCATION) (®) (4)

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FORB: Destination

(SAME AS PREVIOUS LOCATION)
FORB: Destination

{SAME AS PREVIOUS LOCATION)
FOB: Destination
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

252.211-7003 Ttem Identification and Valuation JUN 2011

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008}

In compliance with DFARS 252.232-7003, ®Electronic Submission of Payment
Request and Receiving Reporte {March 2008)}%, the United States Marine Corps
{USMC) utilizes WAWF-RA to electronically process vendor request for payment.
The contractor is required to utilize this system when processing invoices and
receiving reports under this contract.

The contractor shall (i} ensure an Electronic¢ Business Point of Contract {POC)
is designated in Central Contractor Registration at http://www.ccr.gov and
{ii) register to uss WAWF-RA at the hups:/wewlicbmil/ within ten (10} days after
award of the contract or modification incorporating WAWF-RA into the contract,
Step by step procedures to register are available at the htps/wawfecbh.mil/.

The USMC WAWF-RA point of contact for this contra i

and can be reached on 703-432-3631 or via email a

The contactor is directed to use the 2 in 1 format when processing invoices
and receiving reports. For all requirements, the contractor shall use the
Marine Corps Systems Command DODAAC (M&7854) as the DODAAC for all shipping

addresses, even if the ship-to address is other than the Marine Corps Systems
Command .

DFAS~Columbus

P.O. Box 385022
Attn:XKansas-Me7443
Columbus, Ohio 43236-35022

E-Mail: CCO-KC-VPISE@DFAS.MIL {(Vendor Pay}
PHONE: 1~-800-756-4571 #2 then #4 {MOCAS = #1 then #4)
WAWF: httpsiiwawlfebmill <htips:Ywawlehanil>

My Invoice: hitps//myvinvaice.cs

Data entry information in WAWF:

Payment Office DoDAAC: HQO337

Issue By DoDARC: Me7B854

Admin Office DoODAAC: S3915A

Ship To/Service Acceptor DoDAAC: MMV123 EXT PG15
Contract Number: ME7854-08-D-5083

Delivery Order: 0026
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Before closing out of an invoice session in WAWF-RA, but after submitting your
document or documents, the contractor will be prompted to send additional
email notifications. The contractor shall click on “ Send Additional Email
Notificatione” block on the page that appears. Add the primary point of
contact’s email address{provided above] in the first email address block and
add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the
appropriate point of contact is aware that the invoice documents have been
submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any
other contracting questions/problems should be addressed to the
POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES PAGELOF &

1.CONTRACT/PURCH. ORDER/ 2. DELIVERY ORDER/ CALL NO. |3 DATE OF ORDERICALL | 4. REQ/PURCH. REQUEST NG, 5. PRICRITY
AGREEMENTNO. (YFYTMMMDD)
M676854-08-D-5083 poz2s 2012 Apr it ME545012R C 25575
6. ISSUED BY CODE | M87854 7. ADMINISTERED BY (if other thun 6) CODE | S3815A
COMMANDER, MARCORSYSCOM DCMA PHILADELPHIA 8. DELIVERY FOB
ATTN: NAIMAH K BHURUXU 700 ROBBINS AVE, BLDG. 4-A )
2200 LESTER STREET P.O. BOX 11427 DESTINATION
QUANTICO VA 22134 PHILADELPHIA PA 10114-0427 | 1OTHER
{See Schedule if other)
9. CONTRACTOR CODE IBQBM‘I FACILITY I I0.DELIVERTO FOBPDINTBY {Date) |11 ,MARK IF BUSINESS IS
TERRA GRQUP CORP. (YIYMMMED) SMALL
NAME  PRIMO ACERNESE SEE SCHEDULE sMaLL
AND 735 PITTSTON. ST 12, DISCOUNT TERMS DISADVANTAGED
Nt 33 D ays WOMEN-OWNED
ADDRESS ALLENTOWN PA 15103-3256

13. MAIL INVOICESTO THE ARDRESS IN BLOCK
Sea fem 15

14. SHIP TO CODE|Miv123
TRAFFIC MANAGEMENT OFFICER - MMV123
RICHARD STEWART

ATTN USMC MMV123

6200 FLAGSHIP CIRCLE

BLDG 450 BIC

JACKSONVILLE FL 32226-3404

15.PAYMENT WILL BE MADE BY CODE'HOMST

DFAS - COLUMBUS CENTER

DFAS CO/NORTH ENTITLEMENT
QPERATIONS {3585)

P.O 182288

COLUMBUS OH 43218-2266

MARK ALL
PACKAGES AND
PAPERS WITH
HWENTIFICATIO N
NUMBERS IN
BLOCKS 1 AND 2,

16. DELIVERY} X §This detivery order/oali is issued on another Qovernoent agency orin sceordance with and subject 1o temes 2nd sonditions ofabove pumbered eontract,
TYPE |CGALL
QF URCHASE Regfrence your quote dated
QORDER Fumigh the Hllowing on term specified herein, REF;

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE QFFER REPRBSENTED BY THE NUMBERED PURCHASE
QRDER ASIT MAY PREVIOUSL Y HAVE BEEN OR I8 NOW MODIFIED, SUBJECT TQ ALL QF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE D(gT&fﬂaG{NED
¥ DD,
m ¥ this box Is marked, supplier must sigh Acceptance and return ihe folowing number of copies: 1 )
17. ACCQUNTING AND APPROPRIATION DATA/ LOCAL USE
Bee¢ Schedule
18, ITEM NQ, 19. SCHEDULE OF SUPPLIES SERVICES 28 QUANTITY
ORDERED/ 21, UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
28, UNITED STATES OF AMERLICA - - ]
* If guwantity accepted by the Goverument i pame as TEL: 540=242+7358 ?’ A s 4 25 TOTAL | ]
guentlty ardered, indicote by X, I different, snter actuaf |BMaTL: Richatd. AugeburgerdUsnc. Bil [ L Ll
QONTRACTING / CRDERING OFFICER

guantity aceopted belaw goantity ardered ond encivels. |BY: RICHARD 3. RUGSBURGER [pli’FERENCESI

272, QUANTITY IN COLUMN 20 HAS HEEN

[ Imspecrep [ ]recErveDp [ ] AccrrrED, AND cONFORMSTO THE
CONTRACT EXCEPT AS NOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE v. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(ryyyMuienp) GOVERNMENT REPRESENTATIVE
¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE {28, SHIP NO. 29, DO YOUCHER NO 30,

INITIALS

3%, PAID BY 33. AMOUNT VERIFIED

CORRECYT FOR

PARTIAL
f, TELEPHONE NUMBER tg E-MAIL ADDRESS FINAL

31. PAYMENT

36. | certify this accountis correct and proper for payment. 34. CHECK. NUMBER

a. DATE b. SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE]
(XYYFMMMDBR) PARTIAL
FINAL 35.BILL OF LADING NO.
37. RECRIVED AT 35. RECEIVED BY 39. DATE RECEIVED 40. TOTAL 4i. ¥R ACCOUNT NOJ 42, SR VOUCHER NO.
(YYYYMMMD D} CONTAINERS

OD Form 1155, DEC 2001

PREVIQUS EDITION IS OBSOLETE.
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY '
0001 Each $0.00

Lightweight Water Purification System

In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be deiermned by Delivery Order. SELECTED COLOR: GREEN
FORB: Destination

ESTIMATED
NET AMT

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT :
0001AA 13- Each
’ LWPS Modules

FFP
IAW SOW and Performance Specification Document.
FOB: Destination

MILSTRIP: Mo54 SRS oI
PURCHASE REQUEST NUMBER; M954

(b) (4)

NET AMT

ACRN AA
’ 4
CIN: M9549 ©) %)



ITEM NO
0001AB

ITEM NO
0001AC

M67854-08-D-5083

0025
Page 3 of 9
SUPPLIES/SERVICES  QUANTITY UNIT i
Cold Weather Module
FFP

IAW SOW and Performance Specification Document,
FOB: Destination
MILSTRIP; M954

PURCHASE REQU : M9545( (b) (4)

: (b) (4)
NET AMT

ACREN AA

CIN: M9543 ®) @)

SUPPLIES/SERVICES  QUANTITY UNIT .
13 Each

Ocean Intake Structure System Module

FFP

IAW S0W and Performance Specification Document,
FOB: Destination OIO)

MILSTRIP; M9354 (b) (4)
PURCHASE REQUEST NUMBER: M954

NET AMT RIS

AC
CIN



ITEM NOQ
0001AD

ITEM NO
0001AE

M67854-08-D-5083
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SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

13 Each (b) (4)

NBC Water Treatment Module
FFP
IAW SOW and Performance Specification Document.

FOB: Destination
MILsmp:mmm QIO
PURCHASE REQUE :M954

(b) (4)

NET AMT

ACRN AA

cin: M952501 TS

SUPPLIES/SERVICES  QUANTITY UNIT TP
13 Each

NBC Suorvivability Module
FFP
IAW SOW and Performance Specification Document,

FOB: Destination DI
MILSTRIP: M9545 (N ;
PURCHASE REQUEST NUMBER: M954 S

NET AMT (b) (4)

ACRN AA

CIN: M95450 (b) (4)
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS _
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPTBY
0001 Destination Governmient Destination Government
0001 AA Destination Govermment Destination Government
0001IAB Destination Government Destination Government
0001 AC Destination Govenmment Destination Government
0001 AD Destination Government Destination Government
0001AE Destination Government Destination Government



M67854-08-1)-5083
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
0001 NFA N/A N/A N/A
b) (4
0001AA 30-MAR-2013 13 ©)(4)
FOB; Destination
b) (4
0001AB 30-MAR-2013 13 (SAME AS PREVIOUS LOCATION) (&) (4)
EORB: Destination
0001AC 30-MAR-2013 13 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0D01AD 30-MAR-2013 13 {SAME AS PREVIOUS LOCATION)
FOB; Destination
C00IAE 30-MAR-2013 13 {SAME AS PREVIOUS LOCATION)

FOR: Destination



M67854-08-D-5083
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)




Mé67854-08-D-5083
0025
Page 8 of 9

Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

252.211-7003 Ttem Identification and Valuation JUN 2011

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008}

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment
Request and Receiving Reports {March 2008}%, the United States Marine Corps
{USMC) utilizes WAWF-RA to electronically process vendor request for payment,
The contractor is reguired to utilize this system when processing invoices and
receiving reports under this contract.

The contractor shall {i) ensure an Electronic Business Point of Contract {POC)
is designated in Central Contractor Registration at http://www.ccr.gov and
{ii) register to use WAWF-RA at the https://wawf.eb.mil/ within ten {(10) days
after award of the contract or modification incorporating WAWF-RA into the
contract. Step by step procedures to register are available at the

httpe: //wawf.eb.mil/. -

The USMC WAWF-RA point of contact for this contract (b) (6)
and can be reached on 703-432-3631 or via email at

The contactor is directed to use the 2 in 1 format when processing invoices
and receiving reports. For all requirements, the contractor shall use the
Marine Corps Systems Command DODARC (M&67854) as the DODAAC for all shipping
addresses, even if the ship-~-to address is other than the Marine Corps Systems
Command.

DFAS-~Columbus

P.O. Box 369022
Attn:Kansas-M67443
Columbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 {MOCAS = #1 then #4)
WAWF: htips://wawf.eb.mil/ <https://wawf.eb.mil/»

My Invoice: htéps://myinvoice.csd.disa.mil
<https://myinvoice.csd.disa.mil>

Data entry information in WAWF:

Payment Office DoDRAAC: HQO337

Issue By DoODAAC: M&7854

Admin Office DoDAARC: S39152

Ship To/Service Acceptor DoDAAC: MMV123 EXT PGl5
Contract Number: ME&7854-08-D-5083

Delivery Oxder: 0025



M67854-08-D-5083
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Before closing out of an invoice session in WAWF-RA, but after submitting your
document or documents, the contractor will be prompted to send additiocnal
email notifications. The contractor shall click on " Send Additional Email
Notifications” block on the page that appears. Add the primary point of
contact’s email address{provided above) in the first email address block and
add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the
appropriate point of contact is aware that the inveoice documentsz have been
submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Aany
other contracting questions/problems should be addressed to the
POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES

PAGE { QF 8

1. CONTRACT/PURCH.ORDERS
AGREEMENTHNQ.

2.DELIVERY QRDER/CALL NO.

1. DATE OF ORDERICALL

4. REQJPURCH.REQUESTNO,

5. PRIORITY

PRIMO ACERNESE
T35 PITTSTON ST

NAME
AND

TERRA GROUP CORP.

ADDRESS ALLENTOWRN PA 185103-3256

(YIYYMMMDD)
ME7954-08-D-5083 0024 2011 Dac 20 MOSSSDIZRCIO04
6. ISSUED BY CODE | MeTesd 7. ADMINISTERED BY (if ather than 6} CODE | $39154
MARCORSYSCOM CTQ2S OCMA PHILADELPHIA ’ 2. DELIVERY FOR
ATTN: THOMAS ANABLE 700 ROBBINS AVE, BLDG. §-A ‘
(703) 432-5012 P.0. BOX 11427 DESTINATION
2200 LESTER STREET PHILADELPHIA PA 10111-0427 sSCD: C | loTHER
QUANTICA VA 22134

{See Schedule if other)
9. CONTRACTOR CODEIDQBMT FACILITY I . DELIVER TO FOB POINTBY {Dats} |11.MARK IF BUSINESSIS

{YYYYMMAM DD} SMALE
SEE SCHEDLULE SMALL
12, DISCOUNT TERMS SADVANTAGED
| N2t 30 Days

WOMEN-OWNED

See Kem 15

13, MAIL INVOICESTO THE ADDRESS IN BLOCK

14, SHEP TO

RECEIVING OFFICER
RECEIVING OFFICER

3350 PATTERSON RD - BLD G
MARK FOR: D01

CODE|N62583

801

PORT HITENEME CA 93043-4301

15. PAYMENT WILL BE MADE BY

DFAS - COLUMBUS CENTER

DFAS CO/NORTH ENTITLEMENT

OPERATIONS {8565}
P.0 182280

CODE|Hoo0337

MARK ALL
PACKAGES AND
PAPERS WITH

IMENTIFICATIO N
COLUMBUS OH 45218-2268 NUMBERS TN
BLOCKS 1 AND 2,
16. DELIVERY/] ¥ | Thizdelivery onder’eall is issued on another Govemenent agency o n agcordsnce with 20d subjesi to temms and conditions olabove numbered contract.
TYPE |CALL
QF URCEASE Refrence yaur quote duied
QRDER Fumnivh the Bllowing on terms specifisd herein, REF!

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
QRDER ASIT MAY PREVIQUSLY HAVE BEEN OR [SNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIONED

D . . " . } i (YYPYMMUDD)
I this box is marked, supplier must sigh Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
See Schedule
13.ITEM NO, 19. SCHEDULE OF SUPPLIES/ SERVICES 20, QUANTITY
ORDERED/ 21, UNIT {22. UNIT PRICE 23, AMOUNT
ACCEPTED*
SEE SCHEDULE
i4. UNITED BTATES OF AMERICA e e e
* if quantitp accepted by tha Gavernment is pame as TEL: 703~432-5Q08 ;,.@;ﬁgj-ﬁxm C:’W“’”} 25, TOTAL 1
guantity ordered, indicare by X, If diffevent, enter actwal |EMATL: #tefanie . convaysuemc. ndl 26,
grantity accepted below guantity ordered and ensirele. |BY: STEFAKIE CORWAY CONTRACTING / ORDERING OFFICER IDETERENCEY

173, QUANTITY IN COLUMN 20 HAS BEEN
[ImseecteD [ |RECEIVED [ ] ACCEPTED, AND CONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b, SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢. DATE 4 PRINTED NAME AND TITLE QF AUTHOQRIZED
{YYYYMMMDD) GOVERNMENT REPRESENTATIEVE
¢. MAILING ADDRESSOF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO. 29, DO YOUCHER NO 34,
INITIALS

PARTIAL 3%. PAID BY 33. AMOUNT.VERIFIED
f. TELEPHONE NUMBER lg. E-MAIL ADDRESS H FINAL CORRECT FOR
36, | certify this account Is correct and proper for payment. 31. PAYMENT 34. CHECK NUMBER
a. DATE . SIINATURE AND TITLE OF CERTIFYING OFFICER COMPLETE| )
(YYFYSMMBD) PARTIAL

FINAL 35. BILL QF LADING NO,
37. RECEIVED AT 38. RECEIVED BY 39, DATE RECEIVED £0.TOTAL 41, ¥R ACCOUNT NOJ 42, R VOUCHER NOQ,

(YYYYMMMDD} CONT AINERS

DD Form 1155, DEC 20061

PREVIOUS EDITION IS OBSOLETE.




M67854-08-D-5083
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Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 Each $0.00
Lightweight Water Purification System
In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determmed by Delivery Order.
FOB: Destination OIO)
wstare: vezss R
ESTIMATED
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT
0001AA 4 Each

LWPS Modules
FFP "
TAW SOW and Performance Specification Document.
FOB; Destinaiio

s stp: Ne2 [ 2y
PURCHASE REQUEST NUMBER: M.95

(b) (4)

NET AMT

ACRN AA OIO)
CIN: N6258



ITEM NO
0001AB

ITEM NO
g001AC

M67854-08-D-5083

0024
Page3 of 8
SUPPLIES/SERVICES  QUANTITY UNIT '
Cold Weather Kit
ErP '
IAW SOW and Performance Specification Document,
FOB: Destination () (4)

MILSTRIP: N6258
PURCHASE REQUEST NUMBER: M9545 (b) (4)

(b) (4)

NET AMT
ACRN AA
cm: N625s RIS
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

4 Each (b) (4)

Ocean Intake Stucture System Module

FFP

TAW SOW and Performance Specification Document,
FOB: Destination

MILSTRIP: N6258 (b) (4)
PURCHASE REQU T (b) (4)

NET AMT

(b) (4)

ACRN AA OIO)
CIN: N62583



ITEM NO
0001AD

ITEM NO
0001 AE

M67354-08-1>-5083

0024
Page 4 of §

SUPPLIES/SERVICES  QUANTITY UNIT IT PRICE

e
NBC Water Treatment Modufe
FFP
IAW SOW and Performance Specification Document,
FOB: Destination, () (4)
MILSTRIP: N62 S
PURCHASE REQUEST NUMBER: M9545

NET AMT (b) (4)

CIN: N6254

SUPPLIES/SERVICES  QUANTITY UNIT :
NBC Survivability Module . :
FEP

TAW SOW and Performance Specification Document.
FOB: Destination

MILSTRIP: N6253 oI
PURCHASE REQUEST NUMBER: M95 450-

NET AMT (b) (4)

CIN: N6258



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0001  OQrigin
000IAA Origin
0001AB Origin
0001AC Origin
0001AD Origin
0001AE Origin

INSPECT BY
Government
Government
Government
Government
Govermment
Government

ACCEPT AT
Destination
Destination
Destination
Destination

Destination

Destination

M&7854-08-D-3083

0024
Page 5 of 8

ACCEPT BY
Government
Govemment
Govermment
Government
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001 N/A N/A
000IAA 31-MAR-2013 4

000LAB 31-MAR-2013 4

0001AC 31-MAR-2013 4

0001AD 31-MAR-2013 4

0001AE 31-MAR-2013 4

SHIP TO ADDRESS

N/A

(b) (4)

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

M67854-08-D-3083
0024
Page 6 of &

uIC

N/A

(b) (4)




M67854-08-D-5083
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Section G - Confract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

WAWE INSTRUCTIONS
MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Subsmission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps {USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
ynder this contract,

The contractor shall (i} ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at htp://www.cer.gov and (ii) register to use WAWF-RA at the https:/#wawf.eb mi}/ within ten (10) days
after award of the contract or modification incorporating WAWE-RA into the contract. Step by step procedurcs to
register are available at the hitpe:A/wawt eb mill,

is contract i (b) (6) an be reached on 703-432-3631

Inspection and Acceptance of contract deliverables are the responsibility of the project officer or his or her duly
authorized representative(s) except as otherwise specified in the contract under the inspection and acceptance ¢lause
or DD Form 1423, when applicable. Moreover, the Project Officer serves in a supporting role to the Contracting
Officer, providing advice and expertise on technical issues, However, only the Contracting Officer has the authority
to authorize deviations from the terms and conditions of this contract, including deviations from specification
requirements. In the event the Contractor does deviate without written approval of the Contracting Officer, such
deviation shall be at the risk of, and any costs relating thereto, shall be bomne by the Contractor.

The USMC W4
or via email at ¢

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contmctor shall use the Marine Corps Systems Command DODAAC (M67354) as the DODAAC
for all shipping addresses, even if the ship-to address i3 other than the Matine Corps Systems Command.

DEAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MQCAS =#1 then #4)
WAWF: hups://wawleb mil/ <htips://wawf eb mil>

My Invoice: hiips:/)




M67854-08-D-5083
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Data entry information in WAWE:

Payment Oftice DoDAAC: HQ0337

Issue By DoDAAC: M67854

Admin Office DoDAAC: 83915A

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG1S .
Contract Number: M6735408D5083

Detivery Order: 0024



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF &

L.CONTRACT/PURCH. ORDER/

2.DELIVERY QRDER/CALL NO.

1. DATE OF OUDERICALL

4. REQJPURCH.REQUESTNO.

S.PRIORETY

TERRA GROUP GORP,
NAME  PRIMO ACERNESE
AND 735 PITTSTON ST
ADDRESS ALLENTOWN PA 18103-3256

AGREEMENTNO. (YE¥TMMMDD)

ME7854-08-D-5083 0023 2014 Sep 29 ME785411RC 16081
6. ISSUED BY CODR | Me7854 7. ADMINISTERED BY (if orher thun 6) CODE | 830154
MARCORSYSCOM CT02S DCMA PHILADELPHIA 2. DELIVERY FOB
ATTN: THOMAS ANABLE 700 ROBBINS AVE, BLDG. 4-A ‘
(703} 432.5012 P.0. BOX 11427 DESTINATION
2200 LESTER STREET PHILADELPHIA PA 19111-0427 8CD: C | |oTHER
QUANTICO VA 22134

{See Schedule if other)
2. CONTRACTOR CODE | 09BM7 FACILITY | 10.DELIVER TO FOB POINTBY {Date} §31,MARK IF BUSINESS1S

CYYPYMMMDD} SMALL

SEE SCHEDULE gMAE.L

12, DISCOUNT TERMS ISADVANTAGED
Nt 80 Days WOMEN-OWNED

13. MAIL INVOICESTQ THE ADDRESS IN BLOCK
See ttem 15

14. SHIP TO coDE|mMes100

USMC MDC LEATHERNECK

DENNIS BROYN

MMXi80

USMGC MDC LEATHERMECK

[P AFGHAN ISTAN

CAMP LEATHERNECK, AFG AE 09510-2222

P.O 182268

IS.PAYMENT WILL BE MADE BY

RFAS -~ COLUMBUS CEXNTER
DFEAS CO/NORTH ENTITLEMENT
OFERATIONS {BE6S5)

COLUMBUS OH 43218-2266

CODE|Haosar

MARK ALL
PACKAGES AND
PAPERS WITH
HENTIFICATION
NUMBERS IN
BLOCKS § AND 2,

16. DELIVERY/ 3 | Thixdelivery orded/call is isswed on another Government agency or fa sccordsnce with and sabject o 1erms and conditions ofzbove numbersd vontruct,
TYPE |CALL
OF P URCHASE Refrence your quote dated
QRDER Furnish ke Bllowing on térms specified herein, AEF!

ACCEPTANCE. THE CONTRACTOR HERERY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED I URCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME QF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
(XYYYMEMDD,
I:I I this box is marked, supplier must sign Acceptance and return the following number of copies: )
17. ACCOUNTING AND APPROFRIATION DAT A7 LOCAL USE
8ae Scheduls
18, ITEM NO, 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
. ORDERELV 21. UNIT |22. UNIT PRICE 23. AMOUNT
" ACCEPTED*
SEE SCHEDULE
28, YNITED STRTES OF AMERICA -
® Ifquantity accepted by the Goverament ir same as TEL: 540-242-7368 ?—} 4 28 TOTAL A
quantity ordered, indicate by X. Jf different, enter aciuol |EMAIL; Richard. Augsburger&UsHc. il PR 5% Fr 26.
guantity accepied below quantity ardered and encirele.  |BY: RICHARD 2. AUGSDURGER CORTRACTING / GRDERING OFFICER FDIFFERENCEY

272, QUANTITY IN COLUMN 20 HAS BEEN

D'I.NSPECTED DRECE]VE{) D ACCEPTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNQTED

b. STGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE s. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
{rirymMaixpp)  GOVERMMENT REPRESENTATEVE
¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO. 29. DO VOUCHER NO |30,
INITIALS

pARTIAL |32 FAID BY 313, AMOUNT VERIFIED
f. TELEPHONE NUMBER Ig. E-MAIL ADDRESS H FINAL CORRECT FOR
36, | certify this account s correct and proper for payment. 31. PAYMENT 34. CHECK NUMBER
a, DATE h. SIGYATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYTTMMMDD} PARTIAL -

FINAL 35, BILL OF LADING NOQ.
17, RECEIVED AT 38, RECEIVED BY 39. DATE RECEIVED {40.TOTAL 41. &R ACCOUNT NoO! 42, SR VOUCHER NO.

(¥YYYMMMDD) CONTAINERS

DD Form 1455, DEC 2001

PREVIOUS EDITION IS OBSOLETE.




Section B - Supplies or Services and Prices

ITEMNO SUPPLIES/SERVICES  QUANTITY
0003
Supportability
FFP
IAW SOW para. 4.0.
FOB: Destination
ITEMNQ SUPPLIES/SERVICES  QUANTITY
0U03AB 1

Initial Issue Provisioning.
FFP

M67854-08-D-5083

0023
Page Z of 6
UNIT UNIT PRICE AMOUNT
Each $0.00
NET AMT $0.00
U‘NIT [ DT -
b) (4
Lot (b) (4)

IAW SOW para, 42 and Attachment 1 - Paris List,

FOB: Destination (b) (4)

miLsTrIP: M675 i
PURCHASE REQUEST NUMBER: M678 (©)(4)

ACRN AA
CIN: M67854 (b) (4)

NET AMT b))




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN  INSPECT AT
0003  Origin
0003AB Origin

INSPECT BY
Government
Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0023
Page 3 of 6

ACCEPT BY
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0003 N/A N/A
0003AB 31-0CT-2011 1

SHIP TO ADDRESS

N/A

FOB: Destination

M67854-08-D-5083
0023
Page 4 of 6

UIC

N/A

(b) (4)




M67854-08-D-5083
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (@

WAWE INSTRUCTIONS
MARCORSYSCOM WAWTF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.cer.gov and (ii} register to use WAWF-RA st the https://wawf.eb.mil/ within ten (10) days
after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures to
register are available at the httpse//wawfeb nsilf,

b) (6
The USMC WAWE-RA iiint of cintact fir thii contract i () (6) hd can be reached on 703-432-3631

of via email at

The contractor is directed o use the 2 in 1 format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systemns Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 132266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: httng:/fwawf.eh il <htos:/Avawteb.mild>

My Invoice: i

" Data entry information in WAWE:
Payment Office DoDAAC: HQ0337
Issue By DoDAAC: M67854
Admin Office DoDAAC: 83915A
Ship To/Service Acceptor DoDAAC: M67854/Ext. PG15
Contract Number: M6785408D5083
Delivery Qrder; 0023



Mé67854-08-D-5083
0023
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Before closing out of an invoice session in WAWTF-RA, but after submitting your document or documerts, the
contractor will be prorupted to send additional emasl notifications. The contractor shall click on * Send Additional
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided
abovc) in the first cmail address block and add the alternate point of contact®s email address in the following block.
This additional notification to the government is important to ensurc the appropriate point of contaet is aware that the
invoice documents have been submitied into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only, Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES

PAGE { OF 8

QUANTICO VA 22134

1. CORTRACT/P URCH, ORDER/ 2.DELIVERY ORDER/CALL NO. |3. DATE OF ORDERICALL] 4 REG] PURCH. REQUESTNO. 5. PRIORITY
AGREEMENTNO. (TYTYMMMDD)

M67854-08-0-5083 0622 2011 Sep 28 ME7B541IRCOSRTO

6. ISSUED BY CODE | ¥87854 7. ADMINISTERED BY (if other than 6) CODE | 536154

MARCORSYSCOM CTO25 ODCMA PHILARDELPHIA g. DELIVERY FOR

ATTN: THOMAS ANABLE 708 ROEBINS AVE, BLDG. 4-A i

703} 4325012 P.0. BOX 14427 DESTINATION

2200 LESTER STREET PHILADELPHIA PA 10111.0427 SCD: C |_|oTRER

{See Schedule if other)

9. CONTRACTOR CODE |09BM7

TERRA GROUP CORP.
NAME PRIMO ACERNESE
AND 735 PITTSTON ST
ADDRESS ALLENTOWN PA 48103-3258

FACILITY I

H.DELIVER TO FOR POINTBY (Date} |1}, MARKIFBIUSINESS IS

CYYTYMMMDD) SMALL

SEE SCHEDULE %MM;L

12, DISCOUNT TERMS SADVANTAGED
[Net 30D WOMEN.QWNED

See Hem 15

13, MAIL INVOICESTO THE ADDRESS IN BLOCK

14, SHIP TO conE|mes100

USMC MEC LEATHERNECK
DENNIS BROWN

M1 80

USMC MDBC LEATHERNECK
HP AFQHANISTAN

CAMP LEATHERNECK, AFG AE 095102222

P.Q 162286

I5.PAYMENT WILL BE MADE BY CQD?SI HQO337

DFAS - COLUMBUS CENTER
DEAS CO/NORTH ENTITLEMENT
OPERATIONS {8565}

COLUMBUS OH 43218-2286

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS i AND 2,

16. DELIVERY/] X | This delivery order/sall is Lssued on another Govemment agency orin accgrdance with and subjeet 1o terma and conditions vfabove numbercd eontmet,
TYPE [CALL
OF URCEASE Refrence yourquote dated
ORDER Fomish the Hllowing on terow specifed herein, REF:

ACCEPTANCE. THE CONTRACT OR HEREBY ACCHPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
_ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR {SNOW MODIFIED, SUBJIECT TO ALL OF THE TERMS
AND CONDITIONS SET PORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE DATE SIONED

r:l if this box iz marked, sunplier must sign Acceptance and return the following number of copies:

(EYYYMMMD D)

Se¢ Scheduie

1T, ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18, ITEM NO. 19. SCHEDULE OF SUPPLIESf SERVICES

20. QUANTITY

ACCEPTED®

ORDERED/ 21, UNIT |22. UNIT PRICE 23, AMOUNT

SEE SCHEDULE

z4. UNITED STATES OF AMERICA
* If' guantily accepted by the Fovsrument is yame as TRL: 540-242-7368
quanilty ordered, indicare by X, If differens, enter airuo? {EMATL: Richard. Augsburger@UsHC. Hil
gquantity aceepied bafow quaniliy ordered and eacivele, |8Y: RICHARD A. AUGSBURGER

2. FOTAL ;]

272, QUANTITY BN COLUMN 20 HAS BEEN

[JinspecTep [ rEcEIVED [ ] AccEPTED, AND CONFORMS TO THE
CONTRACT EXCEPT ASNOTED

CONTRACTING / ORDERING OFFICER |!)i¥:FERENCE§

b, SIGNATURE OF AUTHORIZED GOVERNMENT REFRESENTATIVE

¢, DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(YYFYMMMDD) GOVERNMENT REPRESENTATIVE

¢, MAILING ADDRESS OF AUTHORIZED GOYERNMENT REPRESENTATIVE

28, SHIP NO. 29. DO VOUCHER NO|

ELR
INITIALS

f. TELEPHONE NUMBER |g E-MAIL ADDRESS

PARTIAL |°% PAIDBY
FINAL

33. AMOUNT VERIFIED -
CORRECT FOR

36. | ceriify this accountis correct and propes for payment.

31.PAYMENT

34. CHECK NUMBER

a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE|
(YYTYMMMD Y PARTIAL "
8. A .
FINAL 35.BILL OF LADING NO
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40.TOQTAL 41. &R ACCOUNT NOJ 42, SR VOUCHER NO,
(YYYYMMMDD} CONTAINERS

DD Form 1155, DEC 2001

FREVIOUSEDITION IS OBSOLETE.




M67854-08-D-5083

0022
Page 2 of 6
Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES QUANTITY . UNIT UNIT PRICE AMOUNT
0003 Lot . , $0.00
Supportability
FFP
- IAW SOW para, 4.0
FOB: Destination
NET AMT $0.00

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT
0003AB 1 Lot
Initial Issue Provisioning.

FFP
IAW SOW para. 4.2 and attached Itemn list,

FOB: Destination
visrice: oo [N
PURCHASE REQUEST MBER: M67

b) (4
NET AMT IR

ACRN AA (b) (4)
CIN: M6785



Section E - Inspection and Acccptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at;

CLIN  INSPECT AT
0003 Destination
0003AB Origin

INSPECT BY
Government
Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0022
Page 3 of 6

ACCEPTBY
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0003 N/A N/A
0003AB 31-0CT-2011 1

SHIP TO ADDRESS

N/A

FOB: Destination

(b) (4)

Mé67834-08-D-5083
0022
Page4 of 6

UIC

NiA




M67854-08-D-5083
0022
Page 5 of 6

Section G ~ Confract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

WAWE INSTRUCTIONS
MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
{March 2008)", the United States Marine Corps (USMC) utilizes WAWE-RA to electronically process vendor
request for payment, The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shatl (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register fo use WAWF-RA at the hitps://wawfeb mil/ within ten (10) days
after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures to
register are available at the hitpss/ivawf b mild.

DIG
The USMC WAWF-RA point of contact for this contract i (b)(©) nd can be reached on 703-432-3631

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command,

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 432:8-2266

E-Mail: CCO-KC-VPIS@DFAS MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS =#1 then #4)
WAWE: httpsi//wawf.eb mild <hitps:/fwawf.eb.mil

My Invoice: https://mvinvoice csd disn il <hting.//

Data entry information in WAWEF:

Payment Office DoDAAC: HQ0337

Issue By DoDAAC: M67354

Admin Office DoDAAC: S3915A

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG15
Contract Number: M67385408D5083



M67854-08-D-5083
0022
Page 6 of 6

Delivery Order: 0022

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
coniractor will be prompted to send additional enil notifications. The contractor shall elick on * Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contact's email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.

This additional notification to the government is important to cnsure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWF-RA system.



ORDER FOR SUPPLIES OR SERVICES PAGEL1OF &

[LCONTRACHPURCH, ORDER/ 2. DELIVERY ORDER/ CALL NO. |3.DATE OF ORDER/CALL| 4 REQ./PURCH.REQUESTNO. 5. PRIORITY
AGREEMENTNO. {YTYTMMMDD}

M67854-08-0-5083 ooz1 2011 Sep 13 ME2E5411RC 16812

6. ISSUED BY copp | Me7es4 7. ADMINISTERED BY (if ather thow 6) CODE | S3915A

MARCORSYSCOM CTO2S DCMA PHILADELPHIA 2. DELIVERY FOB

ATTN: THOMAS ANABLE 700 ROBBING AVE, BLDG. 4-A

(703) 432-5012 P.0. BOX $1427 DESTINATION

2200 LESTER STREET PHILADELPHIA PA 10111.0427 SCO: C | | oTHER

QUANTICO VA 22134

{See Schedule if other)

9. CONTRACTOR CODE |ogBM7? FACILITY | 10.DELIVER TG FOB FOINTEY (Dae) |1 1. MARK IF BUSINESS 13
TERRA GROUP CORP. SE(E’g!gﬁ*ﬁDé SMALL

NAME PRIMO ACERMNESE i SMALL

AND 735 PITTSTON ST 12. DISCOUNT TERMS DISADVANTAGED

ADDRESS ALLENTOWN PA 181033256 Jet 30 oy WOMEN-QOWNED

13, MAIL INVOICESTO THE ADDRESS IN BLOCK

See tem 15
14. SHIP TO cODE|ma9023 15. PAYMENT WILL BE MADE BY CODE|HQo3a7
BiLLY Lavga T CENTER ALBARY DFAS « COLUMBUS CENTER MARK ALL
BILLY HAvES 22Afﬂgg:onm ENTITLEMENT OPERATIONS {8568 P:CP%(S;F;SVIAT?ID
SET ASBEY WHSE 1241 DR 13 y . A !
PROJECT CODE PED COLUMBUS OH 43218-2286 IDENTIFICATIO N
ALBANY GA 31704-50Q0 NUMBERS IN
BLOCKS 1 AND 2.
16. DELIVERY] X | This delivery omdericall is izsued on another Govemesent agency or in accordance with and subject 10 terms and conditions ofabove newhered contracy,
TYPE |CALL i
OF P URCHASE ReBrence your quote deled
ORDER Fomish the Hilowing en terng specificd herein, AEF!
ACCEPTANCE. THE CONTRACT QR HEREBY ACCEPTS THE OFFER REFPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQOUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTOQ PERFORM THE SAME.
NAME OF CONTRACTOR SIGNATURE TYPED NAME AND TITLE DATE SIGNED
O R i ) i . (YYYYMMMBDD)
If this box jis marked, supplier must sign Acesptance and return the following number of copies:

17.ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

See Scheduls

18, ITEM RO, 19. SCHEDULE OF SUPPLIES' SERVICES 20. QUANTITY
QRDERED/ 21. UNIT |22. UNIT PRICE 23. AMOUNT
ACCEPTED*
CONFIRMING CRBPER - DO NOT DUPLICATE
SEE SCHEDULE N
24 . UNITED STATES OF AMERICA - .
* i quantity sccepled by the Govorement it rame as TEL: 540-242-7368 ?) - oy ' 25, FOTAL L]
guanilty ordered, indtcate by X. If different, enter actwal |BiATL: Richapd, AugsburgersliSHe, Mil § o i S L 26.
guantisp aceepied below quanfity ardered and engirele. |nY: RICHARD A. ADCSEURCER CONTRACTING / ORDERING QFFICER |DWF£R£NCE§

272, QUANTITY IN COLUMN 20 HAS BEEN

[Jmseecren [ receven [[] AcceeTED, AND CONFORMSTO THE
CONTRACT EXCEPT AS NOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE v, DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(¥YPYMAMMDD) GOVERNMENT REPRESENTATIVE

¢. MAILING ADDRESS OF AUTHQRIZED GOVERNMENT REPRESENTATIVE §28, SHIP NO. 29, DO VOUCHER NO |36,
INITIALS
) PARTIAL 32, FPAID BY 33. AMOUNT VERIFIED
F. TELEPHONE NUMBER Ig E-MAIL ADDRESS B FINAL CORRECT FOR
36, | certify this account is correct and proper for payment. 31 PAYMENT 34. CHECK NUMBER
a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYSYSMAMDDI PARTIAL
- FINAL 35. BILL OF LADING NO.

37. RECEIVED AT 38, RECEIVED BY 39. DATE RECEIVED 48. TOTAL 4. %R ACCOUNT NO} 42. 'R VOUCHER NQ,

(Y¥¥YMIMMDD} CONT AINERS

DD Form 1155, DEC 20801 PREVIOUS EDNTION 1S OBSOLETE.



M67854-08-D-5083

0021
Page 2 of §
Section B - Supplies or Services and Prices -
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 Each $0.00
Supportability
FFP
TAW SOW para. 4.0
FOB: Destination
NET AMT - 50.00
ITEMNO SUPPLIES/SERVICES ANTITY UNIT UNIT PRICE AMOUNT
0003AB Dollars, (b) (4)
U.s,

Initial Issue Provisioning,
FFP

TIAW SOW para. 4.2.
FOB: Destination

MILSTRIP: M678m (b) (4)
PURCHASE REQ g

(b) (4)

NET AMT

ACRN AA ;
CIN: M6785 (b) (4)




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0003 Destination
0003AB Origin

INSPECT BY
Government
Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0021
Page 3 of 6

ACCEPT BY
Government
Government



M67854-08-D-5083
0021
Paged of 6

Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0003 N/A N/A N/A N/A

(b) (4)

0003AB 30-SEP-2011

FOB: Destination



M67854-08-D-5083
0021
Page 5 0of 6

Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

WAWF INSTRUCTIONS
MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (UUSMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract,

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Rogistration at http://www.ccr.goy and (ii) register to use WAWF-RA at the https://wawf.cb mil/ within ten (10) days
after award of the contract or modification incorposating WAWF-RA into the contract. Step by step procedures to
register arc available at the hiips:/Avgwef.eb.mild,

(b) (6)
The USMC WAWE-RA nqj act for this contract i ind can be reached on 703-432-3631

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command,

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: htips:/fwawfeh mil/ <hitps:/fSvawf eb mil/>

My Invoice: httpa://myinv

Data entry information in WAWF:

Payment Office DoDAAC: HG0337

Issue By DoDAAC: M67854

Admin Office DoDAAC: S3915A

Ship To/Service Acceptor DoODAAC: M67854/Ext, PG15
Contract Namber: M6785408D5083



M67854-08-D-3083
0021
Page 6 of 6

Delivery Order; 0021

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
coniractor will be promipted to send additional email notifications. The contractor shall click on “ Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address bloek and add the alternate point of contact’s email address in the following block.
This additional notifieation to the government is iinportant to ensure the appropriate point of contact is aware that the
invoice documents have been submitled into the WAWF-RA systern.

NOTE: The POCs identified above are for WAWTF issues only. Any other contracting
questions/problems should be addressed to the POC identified ir Section A of the contract,



ORDER FOR SUPPLIES OR SERVICES

PAGE { OF g

FCONTRACT/PURCH, DORDER/S

2. DELIVERY ORDER/ CALL NO,

1.BATE OF ORDER/CALL| 4 REQJPURCH. REQUESTND,

5. PRIORITY

FLEET SUPPORT CENTER ALBANY
BiLLY HAYES

MCLE 1221 DR 20

SET ASSY WHSE 1241 DR 13
PROJECQT CODE PES

ALBARY GA 317Q4-5000

P.O 182268

AGREEMENTRO. (YF¥YIMMMDD}
M&7854-08-D0-5083 0020 2011 Sep 12 METBS41IRG 16878
6. ISSURD BY cODE | Me7854 7. ADMPNISTERED BY (i other than §)  CODE | S3915A
MARCORSYSCOMCTOZS DCMA FPHILADELPHIA 8. DELIVERY FOR
ATTH: THOMAS ANABLE 700 ROBBINS AVE, BLDG, 4-A
(703) 432-5012 P.0. BOX 11427 DESTINATION
2200 LESTER STREET PHILADELPHIA PA 18111.0427 sCD: C | |oTHER
QUANTICO VA 22134
{See Schedule if other)
9. CONTRACTOR CODE iOQBM‘f FACILATY | 0. DELIVER TO FOB POINTBY (Dare} |11, MARK IFDUSINESS IS
TERRA GROUP CORP, SEEE%%ESLTE SMALL
NAME PRIMO ACERNESE SMALL
AND 735 PITTSTON ST 12. DISCOUNTTERMS DISADVANTAGRD
ADDRESS ALLENTOWN PA 18103.3256 Rel 30 Day WOMEN-OWNED
13, MAIL INVOICESTO THE ADDRESS IN BLGCK
See tem 15
14. SHIP TO CoDE|Me9333 15. PAYMENT WILL BE MADE BY  CODE|#G0337

DFAS - COLUMBUS CENTER
DFAS CO/NORTH ENTITLEMENT OPERATIONS {856

COLUMBUS OH 43218-2286

MARK ALL
PACKAGES AND
PAPERS WITH
IMENTIFICATION
NUMMBERS IN
BLOCKS 1 AND 2,

16. DELIVERYE X | This delivery orderfeall is issued oo another Government agoacy or in accordsnce with and subject 1o terms and coaditions ofabove numbersd contract,
TYPE [CALL -
OF PURCHASE Refrencs yourquote dated
ORDER Furnish the frllowing on terms specified herein, REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR ISNGW MODIFIED, SURJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONT RACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

guantity accepled balow quantity ordered aud encircle.

BY: RICHARD A. MFGSEURCER

FYYYMMMDD
| If this box is marked, supplier must sign Acceptance and rerurn the following nvmber of copies: f ¢
3 p
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18.ITEM NO. 1%. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21, UNIT §22. UNIT PRICE 23. AMOUNT
ACCEPTED*
SEE SCHEDULE
24, UNITBD STATES OF AMERICA - o~
* [f guantiiy accepted by the Government it same a3 TEL: 540-242-7368 - A & 125 TOTAL N
quantityordered, sndicate by X, If differsnt, enter astval |EMATL ; Richard. Augsbuygey@UBMC K1l F g L e S 26
CONTRACTING ¢ ORDERIKG OFFICER

372, QUANTITY IN COLUMN 20 HAS BEEN

[Jnsesctep [ |recriven [ ] accepTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

[orrerevceq

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢. DATE 4d PRINTED NAME AND TITLE OF AUTHORIZED
h {YYYEMMMOD) GOVERNMENT REPRESENTATEYE
5. MAILING ADDRESS OF AUTHORIZED GOYERNMENT REPRESENT ATIVE |2B. SHIP NOQ. 29, DO YOUCHER NOJ30.

INITIALS

f. TELEPHONE NUMBER Ig E-MAIL ADDRESS

PARTIAL 33, PAID BY
FINAL

26, | certify this accountis correct and proper for payment.

33. AMOUNT VERIFIED
CORRECT FOR

31. PAYMENT

34. CHRCK NUMBER -

(YYYYMMMDD}

CONT AINERS

a, DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(YYYFMMMD D} PARTIAL

FINAL 315, BILL OF LADING NO.
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED 40.TOTAL 41, SR ACCOUNT NOj 42, SR VOUCHER NO.

DD Form 1155, DEC 2001

PREVIOQUS EDITION 1S OBSOLETE.




M67854-08-D-5083

0020
Page 2 of 9
Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 Each $0.00

Lightweight Water Purification System

In aceordance with SOW, Performance Specifications and Proposal, green or tan
in color to be detenmned by Delivery Order,
FOB: Destination

ESTIMATED
NET AMT

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT 1T
0001AA 27 Each
LWPS Modules

FFP
{AW SOW and Performance Specification Document.
FOB: Destination OIO)

MILSTRIP: M67854

PURCHASE REQUEST NUMBER: (OXCY

NET AMT (b) (4)

ACRN AA
4
CIN: M6781 (b))



ITEM NO
0001AB

ITEM NO
0001AC

M67854-08-1>-5083

0020
Page 3 of 9
SUPPLIES/SERVICES  QUANTITY UNIT
27 Each
Cold Weather Module
FFP
IAW SOW and Performance Specification Document,
FOB: Destination ) (4)

MILSTRIP: M6785

PURCHASE REQUEST NUMBER: M6 (b) (4)

(b) (4)

NET AMT

ACEN AA

CIN: M678 b))

SUPPLIES/SERVICES  QUANTITY UNIT :
27 Each

Ocean Intake Structure System Module

FFP

IAW S0OW and Performance Specification Document,

FOB: Destination
MILSTRIP: MG7

PURCHASE REQUEST NUMBER: M67 S

(b) (4)

NET AMT

ACRN AA (b) (4)
CIN: M6785341



ITEM NO
0001AD

oo

CO01AE

M67854-08-D>-5083

0020
Page 4 of 9
SUPPLIES/SERVICES  QUANTITY UNIT '
NBC Water Treatment Module
FFP
IAW SOW and Performance Specification Docoment.
FOB: Destination (b) (4) .

MILSTRIP: M67

PURCHASE REQUEST NUMBER: M67 (b) (4)

(b) (4)

NET AMT

ACEN AA

CIN: M67854 (b) (4)
SUPPLIES/SERVICES ~ QUANTITY UNIT UNIT PRICE AM
27 Each “

NBC Survivability Module

FFP

TAW SOW and Performance Speceification Document.
FORB: Destination

miLsTrIP: M6735 4 S

PURCHASE REQUEST NUMBER: M67 (b) (4) :

NET AMT (b) (4)

ACRN AA oI
CIN: M67854



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0001  Omngin
0001 AA Origin
000IAB Origin
0001AC Origin
0001AD Origin
00G01AE Origin

INSPECT BY
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination

Mé67854-08-D>-5083

0020
Page 5 of §

ACCEPTBY
Govoernment
Governmment
Govermnent
Goverament
Government
Government



M&67854-08-D-5083
0020
Page 6 of 9

Section F - Deliveries or Performance

DELIVERY INFORMATION
- CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS uIC
0001 N/A N/A N/A NIA
(b) (4)
0001AA 31-JAN-2013 7
FOB: Destination
(b) (4)
0001AA 28-FEB-2013 7 {(SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AA 31-MAR-2013 7 {SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AA 30-APR-2013 6 {(SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AB 31-TAN-2013 7 (SAME AS PREVIOUS LOCATION)
FOB: Destination .
{0001AB 28-FEB-2013 7 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AB 31-MAR-2013 7 (SAME AS PREVIQUS LOCATION)
FOB: Destination
CO01AB 30-APR-2013 6 {SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AC 31-JAN-2013 7 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001IAC 28-FEB-2013 7 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AC 31-MAR-2013 7 (SAME AS PREVIOUS LOCATION)
FOB: Destination ‘
0001AC 30-APR-2013 6 “(SAME AS PREVIOUS LOCATION)

FORB: Destination



0001AD 31-JAN-2013

0001AD 28-FEB-2013

0001AD 31-MAR-2013

0001AD 30-APR-2013

0001AE 31-JAN-2013

0001AE 28-FEB-2013

0001AE 31-MAR-2013

0001AE 30-APR-2013

M67354-08-D-5083
0020
Page 7 of 9

(b) (4)

{(SAME AS PREVIOUS LOCATION)
FOB: Degtination

{(SAME AS PREVIOUS LOCATION)
FORB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIQUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

{SAME AS PREVIOUS LOCATION)
FOB: Destination

{SAME AS PREVIOUS LOCATION)
EOB: Destination




Mé67854-08-D-5083
0020
Page 8 of 9

Section G - Coniract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (@)

WAWF INSTRUCTIONS
MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWEF-RA. to electronically process vendor
request for payment, The contractor is required to utilize this system when processing invoices and receiving reports
under this contract, ‘

The contractor shall (i) ensurc an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ecr.gov and (ii) register to use WAWEF-RA at the hitps:/fwawf e, i}/ within ten (10) days
after award of the contract or modification incorporating WAWE-RA into the contract. Step by step procedures to
register are avatlable at the hitns:/fwawfebamil/.

The USMC War this contract i () (©) and can be reached on 703-432-3631

or viz email

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contractor shall uge the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for ali shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
BOBOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS. MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: httpy:fwawf eb mil/ <btipsJwawfeb mil/>

My Invoice: https://myinvoice esddisamil <htrosy/

P

mvinvoice esd disa.mil>

Data ¢ntry information in WAWE:
Payment Office DoDAAC: HQO337
Issue By DoDAAC: M67854



M67854-08-D-3083
Q020
Page 9 of 9

Admin Officc DoDAAC: S3915A

Ship To/Service Acceptor DoDAAC: M67854/Ext. PGS
Contract Number: M6785408D5083

Detivery Order: 0020

Before closing out of an invoice scssion in WAWF-RA, but after submitting your document or documents, the
condractor will be prompted to send additional cmail notifications. The contractor shall click on ** Send Additional
Email Notifications™ block on the page that appcars. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the folfowing block.
This additional notification to the government is important to ensurc the appropriate point of contaet is aware that the
invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWEF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT | CONACTIPCODE | PAGEOF PAGES

J 1] 3
2, AMENDMENT/MODIFICATION NO. ' 3.EFFECTIVEDATE |4 REQUISIHON/APURCHASE REQ.NO. 5. PROJECTNG.(Happlicable)
01 ) 12‘_sep_m1 1 MG785411RC 16478
6.ISSUED BY i CODE ME7854 7. ADMINISTERED BY (ifother than item6) CODE | 53918A
DCMA PHILADELPHIA
MARCORSYSCOM CTQS 0O ROBBINS AVE, BLDG. 4-4
ATTN: THOMAS ANABLE PO, BOX 11427
{Tm) dsz 50s2 ) PHILADELPHLA PA 1914 1-0407
220 LESTER STREET
QUANTICO VA 2214
8. NAME AND ADDRESSOF CONTRACTOR {No., Street, County, Sate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
TERRA GROUR CORP,
PRIMO ACERNESE : —
735 PITTSTON ST 9B. DATED (SEEITEM 11}
ALLENTOWN PA 181003255
10A. MOD. OF CONTRACT/ORDER NO.
X | Mp7854-08-D-5083-0019
10B. DATED (SEE ITEM 13)
CODE__09BM7 [rACiLITY CODE X | 08-Sep-2011
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICIT ATIONS
DTlu: gbove nunbered solicitation is amended a5 st forth in Tiemi4. The hour and date specified Birreceipt of Qfer D is extended, D is not exxended.

Offrimust acknowledpe roceipt ofthis amendment priot 1o the hour and date specified in the soficitation or 85 smended by one ofthe HHowing methods:

() By conpleting liens 8 and 15, and retuming copies ofthe amendnent; () By acknowledging receipt ofthis smendoent on each enpy ofihe ofir submilied;
or{c) By sepatsic letter orielegramwhich includey a refrence to the solicitadon and amendoeat qunbets, FAILURE OF YOQUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN

REIECTION OF YOUR OFFER. ¥fby virtne ofthig amendment you desine to change an offr already subraitied, sach change nmy be nnde by telegramor leiter,
provided each telegramor Jetter makes reference fo thosoliciation and this amendmenat, and §s received prior 1o the opeaing hourand date specified.

12. ACCOUNT ING AND APPROPRIATION DATA (If required)

13. THESITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACT SORDERS.
IT MODIFEES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM (4,

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: {Specify authority) THE CHANGES SET FORTH {NITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN ITEM {0A. '

x |B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, ctc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).
C. THIS SUPPLEMENT AL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

D). OTHER (Specify eype of modification and mdhoriy)

E. IMPORTANT: Contractor isnot, [ ]| isrequiredto sign this document and retum copics 1o the issuing office.

i4. DESCRIPTION OF AMENDMENT/MODBIFICATION {Organized by UCF section headings, including solicitation/contract subject matter
where feasible.)
Modification Contral Numbcr:  anablel{15330

The purpose of this modificationis to change the nspection lpcation from Government to Contractor Taciity. See the following pages.

Excoptas provided herein, sl termy and conditions ofthe docwment refireiced io rem9A or 104, 85 heretobre changed, renwing anchanged and in 01 firce and efieor,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
RICHARD A, AUGSBURGER f CONTRACTING OFF ICER
TEL S40-M42-T968 EMAIL Richard fegsburger@USMO Mil

158, CONTRACTOR/OFFEROR 15C. DATE SIGNED  [16B. UNITED STATES OF AMERICA ] 16C. DATE SIGNED

BY ittt et et 12-Sep-2011
{Signatwre of person authorized to sign} {Sipnature of Coatracting Officer)
EXCEPTIONTO ﬁ? 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)
APPROVED BY OIRM 11-84 Prescribed by GSA

FAR (48 CFR) 53,243




M67854-08-D-5083

00190t
Page 2 of 3

SECTION SF 30 BLOCK 14 CONTINUATION PAGE
SUMMARY OF CHANGES
SECTION E - INSPECTION AND ACCEPTANCE
The Acceptance/inspection Schedule for CLIN 0001 has been changed from:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
To:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Origin Government Destination Government
The Aceeptance/Tnspection Schedule for SUBCLIN 0001 AA has been changed from:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
To:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Origin Government Degtination Govermnment
The Acceptance/Inspection Schedule for SUBCLIN 0001 AB has been changed from:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
To:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Origin Government Degtination Government
The Acceptance/Inspection Schedule for SUBCLIN 0001 AC has been changed from:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
To:

INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY

Origin Government Destination Government
The Acceptance/Inspection Schedule for SUBCLIN 0001 AD has been changed from:

INSPECT AT _ INSPECT BY ACCEPT AT ACCEPT BY

Destination Government Destination Government
To:

INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY

Origin Government Destination Government

The Acceptance/Inspection Schedule for SUBCLIN 0001 AE has been changed from:
INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
Destination Government Destination Governmcnt



To:
INSPECT AT
Origin

(End of Summary of Changes)

INSPECT BY
Government

ACCEPT AT
Destination

M67854-08-D-5083
001901
Page 3 of 3

ACCEPT BY
Government



SEE SCHEDULE

DFAS - COLUMBUS CENTER

ORDER FOR SUPPLIES OR SERVICES PAGE 1 QF 12
1.CONTRACT/PURCH. ORDERS 1. DELIVERY ORDER/CALL NO. |3.DATE OF ORDER/CALL 4. REQJ PURCH. REQUESTNO. S.PRIORITY
AGREEMERTHND. (Y¥YIMMMbDD)
ME7854-08-D-5083 6019 2011 Sep 08 MEPE5411RC 16478
5. ISSUED BY CODE | Ma7R54 7. ADMINISTERED BY (if other than 6} CODE | S39154
MARCORSYSCOM CTO2S DCMA PHILADELPHIA 8. DELIVERY FOB
ATTN: THOMAS ANABLE 700 ROBBINS AVE, BLDG. 4-A )
{703) 432-5012 P.O. BOX 11427 DESTINATION
2200 LESTER STREET PHILAODELPHIA PA 19111-0427 8CD: C | |OTHER
QUANTICO VA 22134
(See Sehednls if other)
9. CONTRACTOR CODE [08BM7 FACILITY ] 10 DELIVER 1O FDB POINTBY {Date} |11, MARK IF BUSINESS IS
TERRA GROUP GORP, (YTYTMMHDD) SMALL

SEE S8CHEDUYLE
NARE PRIMO AGERNESE SMALL
AND T35 PITTISTON ST 12, DISCOUNT TERMS DISADVANTAGED
ADDRESS ALLENTOWN FA 18103-3258 [t bays WOMEN-OWNED

t3. MAIL INVOICESTO THE ADDRESSIN BLOCK

See fem 15
14. SHIP TO copE| 1S.PAYMENT WILL BE MADE BY  CODE]#ao3s?

DFAS CO/NORTH ENTITLEMENT QPERATIONS {856

MARK ALL
PACKAGES AND

P.Q 182266 1
FAPERS WITH
COLUMBUS OH 432182266 IDENTIFIC ATIO N
NUMBERS IN
BLOCKS ! AND 2,
16. DELIVERY/A X | Thigdelivery arder/call iy issned on another Government agency orin apcordance with and subject 1o termst andt soaditions ofabove numbered contrack.
TYPE |CALL
OF PURCHASE Refrence yourquote Jaed
ORDER Fumish the &Howing on termg specifed herein, REF!

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PEEVIOUSLY HAVE BEEN OR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDI{TIONS SET FORTH, AND AGREES TQ PERFQORM THE SAME,

NAME OF CONTRACTOR

I:I If this box is marked, supplier must sign Acceptasnce and return the following number of copies:

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED
(YYYYMMMDD)

See Schedule

17, ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

18.ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
ORDERED/ 21. UNIT |22. UNIT PRICE 23, AMOUNT
ACCEPTED®
SEE SCHEDULE
24. UNITED STATES OF AMERICA
* If ywantity aceepied by the Government iy same a3 TEL: $40-242-7368 125 TOTAL S
guantity ordered, indicate by X. If diffevent, enter avtwol |EMAIL ; Richard. Augsbiyger@UsHe.uil L - " A e
guantity acceplted below quantity ordered and encircle.  |BY; RICHARD A. AUGSBURGER CONTRACTING / ORDERING QFFICER JDHTERENCEY

27a, QUANTITY IN COLUMN 20 HAS BEEN
[Jmseectep [ |receiven [ ] accerTsp, anp conrorMsTO THE

CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢, DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
frreyaxmpp)  GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO, 29, DO VOUCHER NO J30.
INITIALS

PARTIAL |3% PAIDBY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER Ig B-MAlL ADDRESS E FINAL CORRECT FOR
386, | certify this account ks correct and proper for paym eni. 31. PAYMENT 14. CHECK NUMBER
a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETH
CYYYYMAMDD) PARTIAL

FINAL 35. BILL OF LADING NO.
37. RECEIVED AT 5. RECEIVED BY 59. DATE RECEIVED  |[40.TOTAL 41, SR ACCOUNT NO 42, SR VOUCHER NO.

(YYYYMM MDD} CONTAINERS

DD Form 1185, DEC 2001

PREVIOUS EDITION ISOBSQLETE.
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Section B - Supplies or Services and Prices
ITEMNO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 Each 50.00
Lightweight Water Purification System
In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determned by Delivery Order,
FOB; Destination
ESTIMATED
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT NIT
{001AA E1 Each
LWPS Maoduies .

FEP

1AW SOW and Performance Specification Document.
FOB: Destination

MILSTRIP: MG785

runcinss reoo et SR

(b) (4)

NET AMT

ACRN AA

CIN: M67854) (b) (4)




ITEM NGO  SUPPLIES/SERVICES  QUANTITY UNIT ’
o4z o e

M67854-08-D-5083
0019
Page 3 of 12

Cold Weather Module
FFP
TAW SOW and Performance Specification Document,

FOB: Destination o) )
MILSTRIP: M6785 ) D
PURCHASE REQUEST NUMBER: M6785 (b) (4)

NET AMT (b) (4)

ACEN AA

CIN: M67854 (b) (4)

36 - Each

0001AC

Ocean Intake Structure System Module

FEP

IAW SOW and Performance Specification Document,
FOB: Destination o

MILSTRIP: MG?Sm DI
PURCHASE REQ : 6"'3_

NET AMT (b) (4)

ACRN AA
CIN: M6785 ©)®



ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT
0001IAD 36 Each

M67854-08-D-5083
0019
Page 4 of 12

NBC Water Treatment Module
FFP :
IAW SOW and Performance Specification Document,
FOB: Destination
(b) (4)

MILSTRIP: M6 7854 IS -
purCHASE REQUEST NUMBER: M6 72 { N

NET AMT (b) (4)

ACRN AA (b) (4)
CIN: M6785

ITEM NG SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT

NBC Survivability Module

FFP
IAW BOW and Performance Specification Document.

FOB: Destination
MILSTR]P“

NET AMT (6) (4)

ACRN AA
CIN: (b) (4)
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Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
0001 AA Destination Government Destination Govermment
0001 AR Destination Government Destination Government
0001AC Destination Govenmiment Destination Government
0001 AD Destination Government Destination Govertiment
0001 AE Destination Government Destination Govermiment



M67854-08-D-5083
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 NiA N/A. N/A N/A
0001AA 31-JUL-2012 6 -
‘OB: Destination
(b) (4)
0001AA 31-AUG-2012 7 {SAME AS PREVIQUS LOCATION)
FQOB: Destination
(b) (4)
0001AA 30-SEP-2012 4
FOB: Destination
0001AA 30-SEP-2012 3 (b) (4)
FOB: Destination
(b) (4)
0001AA 31-0OCT-2012 7
FOB: Destination
0001AA 30-NOV-2012 7 {SAME AS PREVIOUS LOCATION)

FOB: Destination



00G1AA 31-DEC-2012

00C1AB 31-JUL-2012

0001AB 31-AUG-2012

0001AB 30-SEP-2012

G001AB 30-SEP-2012

0001AB 31-0CT-2012

0001AB 30-NOV-2012

0001AB 31-DEC-2012

M67854-08-D-5083
0019
Page 7 of 12

(b) (4)

EOB: Destination
(b) (4)

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

+ Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination :

(SAME AS PREVIOUS LOCATION)
FOB: Destination




0001AC 31-JUL-2012

0001 AC 31-AUG-2012

000TAC 30-8EP-2012

0001AC 30-SEP-2012

0001AC 31-0CT-2012

0001AC 30-NOV-2012

0001AC 31-DEC-2012

0001AD 31-JUL-2012

M67854-08-D-5083
0019
Page 8 of 12

(b) (4)

FOB: Destination

(b) (4)

(SAME AS PREVIOUS LOCATION)
FOB: Destination

FOB: Destination
(b) (4)

FQOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(b) (4)

EOB: Destination



0001AD 31-AUG-2012

0001AD 30-SEP-2012

(0001AD 30-SEP-2012

0001AD 31-0CT-2012

0001 AD 30-NOV-2012

0001AD 31-DEC-2012

0001 AE 31-1UL-2012

0001AE 31-AUG-2012

M67854-08-D-5083
0019
Page 9 of 12

(b) (4)

{(SAME AS PREVIOUS LOCATION)
EOB: Destination

(b) (4)

FOB: Destination
(b) (4)

FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

{SAME AS PREVIOUS LOCATION)
FOB: Destination

5. Llgstinaton

(SAME AS PREVIOUS LOCATION)
FQB: Destination




000TAE 30-SEP-2012

0001 AE 30-SEP-2012

0001AE 31-0OCT-2012

G0QIAE 30-NOV-2012

0001 AE 31-DEC-2012

M67854-08-D-5083
0019
Page 10 of 12

FOB: Destination

FOB: Destination

¢ wesanation

(SAME AS PREVIOUS LOCATION)
FOB: Destination

{SAME AS PREVIQUS LOCATION)
EQB: Destination



M67854-08-D-5083
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA

(b) (4)

WAWEF INSTRUCTIONS

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
{(March 2008)", the United States Marine Corps (USMC) utilizes WAWEF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and {if) register to use WAWF-RA at the https//wawfch ril/ within ten (10) days
after award of the contract or modification ineorporating WAWE-RA into the contract. Step by step procedures to
register are available at the ittps://wawf.chnil/,

The USMC WAWF-RA ioint of contact for this contract i (b) (6) nd can be reached on 703-432-3631
D

or via cmail

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the coniractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for alt shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DEAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: https:fwawlob mil <bttps/fAvawf e mil>

My Invoiee: hitps//myinvoice.csd. disa mil <ht

Data entry information in WAWF:
Payment Office DoDAAC: HQ0337
Issue By DoDAAC: MG7854



M67854-08-D-3083
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Admin Office DoDAAC: 839154

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG15
Contract Number: M6785408D5083

Delivery Order: 0019

Before closing out of an invoice scssion in WAWF-RA, but after subinitting your document or docunents, the
contractor will be prompted to send additional email notifications. The contractor shall click on “ Scnd Additional
Email Notifications” block on the page that appears. Add the primary point of contact®s email address(provided
above) in the first email address block and add the alternate point of contact’s cmail address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWF-RA sysiem.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES

PAGE | OF 8

Ma7ass - PG1S/ENG GTES
LT DANIEL HOUGH

2200 LESTER STREET
QUANTICO VA 22134

P.O 182268 -

OFAS - COLUMBUS CENTER
DBFAS CO/NORTH ENTITLEMENT OPERATIONS {8568

COLUMBUS OH 43218-2268

1.CONTRACT/PURCH, ORDER/ 2.DELIVERY ORDER/ CALL NO. |3.DATE OF ORDER/CALL[ 4 REQ/PURCH.REQUESTNO. 5, PRIORITY
AGREEMENTHNO. CYF¥IMMADD)
MB7854-08-0-5083 eo18 2011 Sep 07 MEPE5411RC 16843
5. ISSUED BY CODE | MoT7854 7. ADMINISTERED BY (if other shan §) CODE | 539154
MARCORSYSCOM CTQ25 DCMA PHILADELPHIA 8. DELIVERY FOR
ATTN: THOMAS ANABLE 700 ROBBINS AVE, BLDOG. 4-A .
(703} 432.5012 P.0. BOX 11427 DESTINATION
2200 LESTER STREET PHILADELPHIA PA 181110427 5CD: G | loTrER
QUANTICO VA 22134
(See Schedule if other)
3. CONTRACTOR CODEfOQBM? FACILITY I 10.DELIVER TQ FOB POINTBY (Dae) |11, MARKIF BUSINESS IS
TERRA GROUF GORP. (YY”MMDD) SMALL
SEE SCHEDJLE .
NAME PRIMO AGERNESE SMALL
AND 735 PITTSTON ST 12. DISCOUNT TERMS DISADVANTAGED
ADDRESS ALLENTDWN PA 181033255 | es 36 Dayn WOMEN-GWNED
13, MAIL INVOICESTO THE ADDRESSIN BLOCK
See tem 15
14. SHIP TO cODE|Me7854 $15. PAYMENT WILL BE MADE BY CODEfHQﬂ:m

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN

BLOCKS 1 AND 2,

t6. DELIVERYA X | This delivery orderieall is issued on another Governoent agency or in aceosdanceseith and subjsct to terme and conditfors ofabove numbered contracr,
TYFE [CALL
OF P URCEASE ReBrence yaurquote dated
QRDER Farnigh the ®lowing on terms specified hersin, REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED FURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR ISNOW MODIFIED, SUBIECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO FERFORM THE SAME.

NAME OF CONTRACTGR

273 QUANTITY IN COLUMN 20 HAS BEEN

[Jwseecrep [ |recervep [ ] acceeTED, aND conForMS To THE
CONTRACT EXCEPT ASNOTED

SIGNATURE TYPED NAME AND TITLE DATE SIGNED
1 . . . . (YYYYMMMDD)
If this hox iz marked, supplier must sign Acceptance and return the following number of copiss:
17, ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
Ses Schedule
13.ITEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20.QUANTITY
ORDERED/ 21, UNIT |22. UNiT PRICE 23. AMOUNT
ACCEPTED*
CONFIRMING CREER - DO NOT DUFPLICATE
SEE SCHEDULE
24, UNITED STATES OF AMERICA ,. P
* {f quwantity aceepied by tha Goyerngment if yame o THL: 540-242-7368 2’2 i o w. 125 TOTAL E ]
quansity ordered, indicate by X. If different, enter actual |BMATL ; Richard. Augsburgerdleue. Kil AR i Ll 26,
quantity aocepled below quarntily ordered and encirele. |By: RICHARD A. ADGSEURGER CONTRACTING / ORDERIKG OPFICER iDIFFER}zNCEg

INITIALS

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢. DATE d. PRINTED NAME AND TiTLE QOF AUTHORIZED
(YYTYMMMDD) GOVERNMENT REPRESENTATEVE
¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28. SHIP NO. 29, DO VOUCHER N{) [30,

f. TELEPHONE NUMBER ig E-MAIL ADDRESS

PARTIAL

H FINAL

36. | certlfy this accountls correct and proper for payment.

a. DATE
(FYTYAMMMDD)

. SIGNATURE AND TIiTLE OF CERTIFYING OFFICER

31. PAYMENT

.

COMPLETE
PARTIAL
FINAL

32, PAID BY

33, AMOUNT VERIFIED
CORRECT FOR

34, CHECK NUMBER

35.BILL OF LADING NO.

37. RECEIVED AT 3§. RECEIVED BY

39. DATE RECEIYED
(FYYYMMMDD}

40.TOTAL
CONTAINERS

41, R ACCOUNT NO

42, /R VOUCHER NO,

DD Form 1135, OEC 2001

PREVIOUS EDITION IS OBSCLETE.
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Section B - Supplies or Services and Prices
ITEM NO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY

0004 Each $0.00

Training

IThe Contractor shall provide a comprehensive training package for the LWPS and

all its components in accordance with the statement of work and paragraphs 6.0.

and all CDLRs listed,

FOB: Destination

ESTIMATED
NET AMT

ITEM NO SUPPLIES/SERVICES QUANTITY UNIT UNIT PRICE AMOUNT
0004AF 1 Fach - () (4)

New Equipment Training (NET)

FFP

New equipment trajgaag Sy Raiah W ater Purification System. Training

will be performed a he training witlbe given by three

instructors and will tast six days. Exact date and time to be coordinated with the

Program Office, '

FOB: Destination b
Fincisss e SO L

(b) (4)

NET AMT

ACRN AA

- CIN: M6785; (®) (4)



Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECTBY
0004  Destination Government
0004AF Destination Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0018
Page 3 of 6

ACCEPT BY
Government
Government



Section F - Deliveries or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0004 N/A N/A

0004AF 30-SEP-2011 1

SHIP TO ADDRESS

N/A

M67854-08-D-5083
0018
Page 4 of 6

uIc

N/A
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Section G ~ Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

WAWE INSTRUCTIONS
MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Recefving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWE-RA to electronically process vendor
request for paymeni. The contractor is required to utilize this system when processing invoices and receiving reports
under thig contract,

The contractor shall (i} ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at bitp://www.ccr.gov and (ii) register to use WAWF-RA at the htips./wawf.¢b i/ within ten (10) days
after award of the contract or modification i mcorporaUng WAWEF-RA into the contract. Step by step procedures to
register are available at the hitps://wawt.eb mil/

b) (6)
The USM! contracd can be reached on 703-432-3631
or via ema

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Commangl.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then f#4 (MOCAS = #1 then #4)
WAWE: https/fwawfeb mil/ <bttps:/Awawf.eb mil/>

My Invoice; https

isa il <https//myvinvoice cad disn mil>

Data entry information in WAWE:

Payment Office DoDAAC: HQ0337 A
Issue By DoDAAC; M67854

Admin Office DoDAAC: S3915A

Ship To/Service Acceptor DoDAAC: M67854/Ext, PG15

Contract Number: M6785408D35083



M67854-08-D-5083
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Delivery Order; 0017

Before closing out of an invoice session in WAWF-RA, but after submitting your document or docunents, the
contractor will be prompted to send additional cmail notifications. The contractor shall click on * Send Additional
Emnail Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important 1o ensurc the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWTF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES

PAGE { OF 10

LCONTRACT/PURCH, ORDERS

1. DELIVERY ORDER/ CALL NO.

2. DATE QF ORDERICALL

4. REG.S PURCH, REQUESTNO,

5. PRIORITY

AGREEMENTNO. {(TYYYMMMDD)

M67854-08-D-5083 0017 2041 May 19 BEGTABSHRGO070S

5, ISSUED BY COpE| Me7B54 7. ADMINISTERED BY (if other than 6) CODE | S3915A
ME7B54 - MARINE CQRPS SYSTEMS COMMARD OCMA PHEILADELPHIA

ATTN: AMY ANOKYE 700 ROBBINS AVE, BLDG. 4-A

2200 LESTER $TREET P.O. BOX 11427

QUANTICO VA 22134 PHILADELPHIA PA 19114.042TF SCD: C

§. DELIVERY FOB

DESTINATION
OTHER

(See Schedule if other)

9. CONTRACTOR CODE |o8BM?

TERRA GROUP CORP.
NAME  PRIMO ACERNESE

AMD 735 PITTSTON ST
ADDRESS ALLENTOWN PA 181033256

FACILITY I

10.DELIVERTO FOB POINTBY {Date)

11.MARKIF BUSINESS IS

(YYYYMMMDD) SMALL
SEE SCHEDULE EMALL
12, DISCOUNT TERMS ISADVANTAGRD
Nat 30 Days - WOMEN-QOWNED

See

tem 15

13. MAIL INVOGICESTO THE ADDRESS IN BLOCK

14, SHIP TO CODE|Ns5131

NAVAL CARGD HANDLING BATTALION OHE
LT. 5COTT

NSC CHEATHAM ANNEX

290 ATH STREET FISC CAX
WILLIAMSBURG VA 23185

P.Q 182288

15.PAYMENT WILL BE MADE BY

OFAS - COLUMBUS CENTER
DFAS CO/NORTH ENTITLEMENT OPERATIONS {656

COLUMBUS OH 43245-2266

CODE|Hoo327

MARK ALL
PACKAGES AND
PAPERS WITH
HMENTIFICATIO N
NUMBERS IN
BLOCKS t AND 2,

16. DELIVERY/ X | This delivery ordericall is issued on another Governmscnt epency orin avesrdance with and subject 1o terms and conditions olebove natbersd contrach,
TYPE [|CALL
OF URCHASE Refrence youtr quote dated
ORDER Furnish the Hilowing on terms specified herzin, REF!

ACCEPTANCE. THE CONTRACTOR HERERY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET PORTH, AND AGREES TQ PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

guantity aceepied befow guontity ordered and encircle.

BY: RICHARD A. AMIGSBURCER

D i : . {(YYYYMMMDD}
If this box is marked, supplier must sign Acceptance and return the following number of copies:
17T, ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
Ses Schedule
18.1TEM NO. 19. SCHEDULE OF SUPPLIES/ SERVICES 20. QUANTITY
QORDERED/ 21, UNIT |22. UNIT PRICE 23, AMOUNT
ACCEPTED*
SEE SCHEDULE
\ 4. URTTED STAYTES OF AMERICA
* if quantity accepted by the Goverament is same a3 TEL: $40-242-7368 __ 2 . 125, TOTATL N
quantity ardered, indicare by X, If differant, enter aetuaf [EMary; Richard, Ragsburgexalsue, Hil f e e .
CONTRACTING / CRUERING OFFICER

272 QUANTITY IN COLUMN 20 HAS BEEN

[Jmseecrep [ [receven [ ] acceeTeD, AND conForMS TO THE
CONTRACT EXCEPT AS NOTED

" 126,
IDIWFERENCES

b. IGNATURE OF AUTHORIZED GOVERNMENT REPRESENTAT IVE ¢. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(EPFYMMMDD) GOVERNMENT REPRESENTATIVE
e. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE §28. SHIP NO, 29, DO VOUCHER NOJ360.
INITIALS
PARTIAL |31+ PAIDBY 33. AMQUNT VERIFIED
f. TELEPHONE NUMBER lg E-MAIL ADDRESS H FINAL CORRECT FOR
36, | certify this accountis correct and proper for payment. 31. PAYMENT 34. CHECK. NUMBER
2. DATE . SIGNATURE AND TITLE QF CERTIFYING OFFICER COMPLETE
(YYYPHAMMDD) PARTIAL
5. BI F L. .
FINAL 35, BILL OF LADING NO
37. RECEIVED AT [3%. RECEIVED BY 3%. DATE RECEIVED 0. TOTAL 41, /R ACCOUNT NOJ 42, SR VOUCHER NO.
(FIYYMMMDD) CONTAINERS

DD Fosm 1155, DEC 2001

PREVIOUS EDITION 1S OBSQLETE.
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Section B - Supplies or Services and Prices
TERM OF CONTRACT
TERM OF CONTRACT
The teom of the contract is five (5) years.
PERIOD OF PERFOMACE
The Period of performance is five (5) years from date of award.
ITEMNO  SUPPLIES/SERVICES  ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 UNDEFINED Each UNDEFINED $0.00

Lightweight Water Purification System

In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determned by Delivery Order. Navy Registration of Equipment. USN
REGISTRATION NUMBER (8): 54-09678 TCN Number:
N55131-0102-X659

FOB: Destination

MILSTRIP: N6258311RCMQ659

ESTIMATED
NET AMT



ITEM NO
0001AA

ITEM NO
0001AB

M67854-08-D-5083

0017
Page 3 of 10
SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
LWPS Pump Filtration & Purification Unit
FFP
IAW SOW.

FOB: Destination
MILSTRIP: N62 (b) (4) ——
PURCHASE REQ( NUMBER

(b) (@)

NET AMT

ACRN ) (4)
CIN: M674

SUPPLIES/SERVICES QUANTITY ' TINIT IT PRICE
1 Each
Cold Weather Module :

FFP 4
IAW SOW and Performance Specification Document,
FQOB: Destination

MILSTRIP: N623 (6) (4)
PURCHASE REQUEST NUMBER (b) (4)

(b) (4)

NET AMT

ACRN AA (b) (4
CIN: M67854



ITEM NO
0001AC

ITEM NO
0001AD

M67854-08-DD-5083
0017
Page 4 of 10

N Y
1 Each

Ocean Intake Structure System Module

FFP ‘

IAW SOW and Performance Specification Document,
FOB: Destination

MILSTRIP: N625

PURCHASE REQ 16 (b) (4)

NET AMT ®)®

ACRN AA oI
CIN: M6785411

1 Each

NBC Water Treatment Module

FFP

IAW SOW and Performance Specification Document,
FOB: Destination

MILSTRIP: N62 e
PURCHASE RE : M678 (b) (4)

NET AMT (OXCY

ACRN A% (b) (4
CIN: M678



M67854-08-D-5083
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT - i
NBC Survivabitity Module
EFP
JAW SOW and Performance Specification Document.
FOB: Destination ) (4)

st oo A o
PURCHASE REQUEST NUMBER; M67

(b) (4)

NET AMT

ACEN AA

CIN: M678541 LR (b) (4)




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0001  Destination
0001AA Origin
0001AB Origin
0001AC Origin
0001AD Origin
D001AE Origin

INSPECT BY
Government
Government
Government
Government
Government
Government

ACCEPT AT
Destination
Destination
Destination
Destination
Destination
Destination

M67854-08-D-5083

0017
Page 6 of 10

ACCEPT BY
Government
Government
Government
Government
Government
Govermment



Section F - Deliveries or Performance

CLAUSES INCORPORATED BY REFERENCE

52.24'7-34 F.O.B. Destination
DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0001 N/A . N/A
0001AA 30-NOV-2011 1

0001AB 30-NOV-2011 1

0001AC 30-NOV-2011 I

0001AD 30-NOV-20I1 1

0001AE 30-NOV-2011 1

M67854-08-D-5083

NOV 1991

SHIP TO ADDRESS

N/A

(b) (4)

+OB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FOB: Destination

(SAME AS PREVIOUS LOCATION)
FORB; Destination

0017
Page 7 of 10

UIC

N/A

(b) (4)
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Section G - Confract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)
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Section I ~ Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-3 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
52,204-4 Trinted or Copied Double-Sided on Recycled Paper AUG 2000
252.211-7003 Hem Identification and Valuation SEP 2010

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFEARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWE-RA to electronically proeess vendor
request for payment. The contractor is required to utilize this systexn when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the htips:/wawf.ch mil/ within ten (10) days
after award of the contract or modification incorporating WAWE-RA into the contract, Step by step procedures to
regigter are available at the hetps:/ mil/ '

The USMC WAWF-RA point of contact for this contract can be reached on 703-432-
3631 or via email at Y ou may also contac at 703-432-3662 or via
email af

The contractor is directed to use the 2 in 1. format when processing invoices and receiving reports, For all
requirements, the contractor shail vse the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Cortps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail; CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #] then #4)
WAWE: hitps:Vwawfeb mill <httpe:/foawf eb.ani

My Invoice: L

Data entry information in WAWF:
Payment Office DoDAAC: HQG337
Issue By DoDAAC: M67854
Admin Office DoDAAC: M67854
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Ship To/Service Acceptor DODAAC: M67854/Ext. PG15
Contract Number: MG6785408D5083 D0 0017

Before closing out of an invoice session in WAWF.RA, but afier submitting your document or documents, the
coniractor will be prompted to send additional email notifications. The contractor shall efick on “ Send Additional
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWEF-RA system.

NOTE: The POC:s identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.



ORDER FOR SUPPLIES OR SERVICES

PAGE | OF 7

MARCORSYSCOM GTO25

ATTN: WILLIAM CARTIS (703) 432-5008
2260 LESTER STREET

QUANTICO VA 22134-8050

P.O. BOX 11427

DCMA PHILADELPHIA
700 ROBBINS AVE, BLDG. 4-A

PHILADELPHIA PA 181140427

LCONTRACTPURCH. ORDER? 2.DELIVERY ORDER/CALL NO, |3.DATE OF ORDER/CALLY 4 REQ/PURCH.REQUESTNO, 5. PRIORITY
AGREEMENTHNO. (YPYTMMMDD)

MB7654-08-D-5083 0c16 2011 Apr 21 MEBEATIRCDELTE

5. 1SSUED BY CODE | MeT8ts 7. ADMINISTERED BY (if sther thun 6) CODE | 539154

Sco:C

8. DELIVERY FOB

DESTINATION
| | OTHER

(See Sehedule if other)

9. CONTRACT OR CcoDE]09BM?

TERRA GROUP CORP,
NAME  PRIMO ACERNESE

AND 735 PICTSTON ST
ADDRESS ALLENTOWN PA 18103-3256

FACILITY l

19.DELIVER TO FQR POINTBY (Date} |1].MARKIFBUSINESS IS
(YYYYMMMDD}
SEE SCHEDULE

SMALE

frist 30

12, DISCOUNT TERMS

Daye

MAL
gESADi"ANTAOED
WOMEN-OWNED

See

13. MAIL INVOICES TO THE ADDRESS IN BLOCK

kem 18

14. SHIP TO conEl

SEE SCHEDULE

PQ BOX 182266

I5. PAYMENT WILL BE MADE BY

DFAS-COLUMBUS CENTER
DFAZ-COINORTH ENTITLEMENT OPERATIONS

COLUMBGS OR 43218-2266

CODE|Haoasr

MARK ALL
PACKAGES AND
PAPERS WITH

IDENTIFICATION
NUMBERS IN
BLOCKS 1 AND 2,
16. DELIVERY/ X | Thisdelivery arder/eall is issued on another Government agency orin accordsnce with and sabject 1o 1erma and conditions ofabove numbered contract,
TYPE |CALL
OF URCHASE Refrence yourquots dated
QRDER Furnish the ®llowing on terms specifed herein, REF

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENT ED BY THE NUMBERED PURCHASE
CORDER ASIT MAY PREVIQUSLY HAVE BEEN QR IS NOW MODIFIED, SUBJECT TQ ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREESTO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE DATE SIGNED
I:l If this box is marked, supplier must sign Acegptance and return the folHowing number of copies:

(YYYYMMMDD)

See Schedule

17 ACCOUNTING AND APPROPRIATION DATA/LOCAL USE

13.ITEM NO. 19. SCHEDULE QF SUPPLIES! SERVICES

20, QUANTITY
ORDERED/
ACCEPTED

-

21, UNIT |22. UNIT PRICE 23, AMOUNT

* if guaneity accepted by the Gavernment is same as

quantity accepted below guantlty ordered and encirefe.

SEE SCHEDULE

4. UNITHD BTRTES OF AMERICA
TELy 703 =432-5007

guantity erdered, indieate by X, If differens, eptey ertual |[EMATL: Cravia. suztedduems. nil
BY: Trevie L. Surton

R 7S

CONTRACTING [/

25 TOTAL T

16

ORDERING OFFICER

BYFFERENCESY

272 QUANTITY IN COLUMN 20 HAS BEEM

[mseecten [ receiven [] accepTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b. IGNATURE OF AUTHORIZED GOVERRMENT REPRESENTATIVE ¢. DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
{IYYYMMMDD) GOVERNMENT RETPRESENTATIVE
e, MAILINGADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE |28, SHIP NO. 29, DO VOUCHER Ko |30,
INITIALS
PARTIAL 32, PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER FA E-MAIL ADDRESS H FINAL CORRECT FOR
36. | certify this accaunt Is correct and proper for paym ent. 31. PAYMENT 34. CHECK. NUMBER
2. DATE . SIGNATURB AND TITLE OF CERTIFYING OFFICER COMPLETE
CEYYEMMMDD) PARTIAL
5, N
FINAL 35, BILL OF LﬁDiN-G NO
37. RECEIVED AT 38. RECEIVED BY 3%. DATE RECEIVED 40. TOTAL 4. 8RR ACCOUNT NQGJ 42, SR VOUCHER NO,
(YYYYHMMD D} CONTAINERS

DD Form 1155, GEC 2001

PREVIOUSEDITION I30OBSOLETE,




Section B ~ Supplies or Services and Prices

ITEM NO  SUPPLIES/SERVICES  ESTIMATED UNIT
QUANTITY
0004 Each
Training
In accordance with SOW.
FOB; Destination:
ITEMNO SUPPLIES/SERVICES 1L UNIT
0004 AF % Dollars,
U.5.
New Equipment Training
FFP

' b) (4

M67854-08-D-5083

- 0016

Page 2 of 7
UNIT PRICE ESTIMATED AMOUNT
50.00

ESTIMATED
NET AMT
UNIT PRICE
$1.00

raining Sessions. Training will take place at the foilowing

Program Office,
FOB: Destination
MILSTRIP: M678
PURCHASE REQ

ACRN AA d

CIN: M678541 (b) (4)

(b) (4)

NET AMT




Section E - Tnspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0004  Destination Government
0004AF Destination Government

ACCEPT AT
Destination
Destination

MG67834-08-D-5083
0016
Page 3 of 7

ACCEPTBY
Government
Government



Section F - Deliverics or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0004 N/A N/A
0004AF 20-APR-2012 12

SHIP TO ADDRESS

N/A

NA
FOB: Destination

M67854-08-D-5083
0016
Page 4 of 7

UIC

N/A



M67854-08-D>-5083
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Section G ~ Confract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

CLAUSES INCORPORATED BY REFERENCE

252.204-0001 Line ftem Specific: Sinple Funding SEP 2009
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures JUL 1995
32.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the httpe://wawf e mil! within ten (10) days
after award of the contract or modification incorporating WAWF-RA into the confract. Step by step procedures to
register are available at the https:/Awawfcb mil,

The USMC WAWFE-RA ioint of cintiit fir thii iimract _nd can be reached on 703-432-

3631 or via emaif 4

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requiremnents, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for ali shipping addresses, even if the ship-to address is other than the Marine Corps Systems Comunand,

DEAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: I-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWF: htips:/rwawfeb.mil/ <https:/iwawf.eb.amil/>

My Invoice: hitps://mvinvoice.csd diss.mil <https:/mvinvoice.cod.disp mil>

Data entry information in WAWEF:

Payient Office DoDAAC: HQ0337

Issue By DoDAAC: M67854

Admin QOffice DoDAAC: MG7§54

Ship To/Service Acceptor DoDAAC: M6&7354/Ext. PG15
Contract Number: M6785408D50830016
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Before elosing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on = Send Additional
Email Notifications” block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additionat notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submiitcd into the WAWF-RA system,

NOTE: The POCs identified above are for WAWF issaes only. Any other contracting
questions/problems shoald be addressed to the POC identified in Section A of the contract.



AMENDMENT OF SOLICITATION/'MODIFICATION OF CONTRACT | S0 ACTIPCODE | PAGEOF PaGES

J 1| 3
2, AMENDMENT/MCDFICATION NO. 3.EFFECTIVEDATE  [4. REQUISITION/PURCHASE REQ. NO. 5. PROJECTNO (Happlicable}
o1 18-Apr-2011 - ME7TES41IRCIGMZE
§.ISSUED BY CODE WMBT854 7. ADMINISTERED BY (Ifother then item6} CODE |83915A
DCMA PRILADELPHEA,
MARCCRSYSCOM CTO25 OO ROBBING AVE, SLDG 4.4
ATTN: THOMAS ANARLE P.O.BOX 11427
({703) 4325012 PHLADELPHIA PA 191110427
LESTER STREET ‘
CUANTICO VA 2210
8. NAME AND ADDRESS OF CONTRACTOR. (No., Strect, County, State and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
TERRA ngP CORP, .
PRIMO ACERNESE o —, "
735PITTSTON ST 9B. DATED (SEEITEM 11)
ALLENTCWYN FA, 18103-3256
H0A. MOD. OF CONT RACT/ORDER NO,
X | etk B o003 0015
10B. DATED {SEE ITEM 13)
CODE _ 09BM7 [EACILITY CODE X | 18-Apr-2011
11, THISITEM ONLY APPLIES T{Q AMENDMENTS OF SOLICIT AT IONS
D‘I‘hcabwc nunbered solicitation is amended 86 Set ©rih jn Ylem1 4, The hourand date specified rreceipt ofOfer D is exiended, Dis not extended.
Offrmst acknowiedge receipt ofihis amendment priar to the howr and date specified i the sotichation or as areaded by ane ofthe BHowing methods:
{a} By coapleting Itese 8 and 15, and returning topies ofihe amendreent; (b} By acknowledging reesipt ofihis amvndment on tach enpy ofthe o fer submited;

or {c) By separte letteror telegramwhich inofudes a re@rence to the solicitation and anendment nuobers, FAILURE OF YOUR ACKNOWLEDGMENT TO BE
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRICR TO THE HOUR AND DATE SPECIFIED MAY RESULTIN
REIECTION OF YOUR OFFER. Ifby virtue ofthis amendreent you desire to change an offer already subodited, snch change nay be nede by telegramor letier,
provided cach telegramar Tetter mukes refrence fo thesoticiiation and this anendment, and i received peior o the opening hour and date specified,

12, ACCQUNTING AND APPROPRIATION DATA (If required)

13. THISITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTSORDERS
IT MODIFIES THE CONTRACT/ORDER NO. ASDESCRIBED IN ITEM (4.

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTR INITEM 14 ARE MADE IN THE
CONTRACT ORDERNO. IN 1TEM 10A.

¥ |B. THE ABOVE NUMBERED CONT RACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, ete.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(8).
C. THIS SUPPLEMENTAL ACREEMENT 1S ENT ERED INTO PURSUANT TO AUTHORITY OF:

D. OTHER (Specify type of modification and auwthority)

E. IMPORTANT: Contractor isnot, D is required to sign this document and return copics to the issuing office.

14, DESCRIFTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter
where feasible,)
Modification Control Number:  anablet! 12968

The purpose of this modification is to incorporate the WAWF Instructions. See the following page.

Escopt as provided herein, atf terms and conditions afthe document refrencad in rem9A or 10A, a3 hetetabie chimged, rerrains nnchanged and in 8 Dooe and efier,

15A. NAME AND TITLE QF SICNER (Type or print} 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print}
TRAVIS L. SUTTON / MATERIEL CAPABILITES OF FICER
TH: T03-432-5007 EMAIL:  radssubonfosmernit
158. CONTRACTOR/OFFEROR 15C. DATE SIGNED  |16B. UNITED STATES OF AMERICA o |HOC. DATE SIGNED
P o .
BY ol e 18-Apr-2011
(Sipnatuee of person autherized to sign} {Signature of Coatracting Officer}
EXCEPTION TQO 8 30 30-105-04 STANDARD FORM 30 (Rev. 10-83)

APPROVED BY OIRM 11-84 Prescribed by GSA

FAR {48 CFR) 53.243
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SECTION SF 30 BLOCK 14 CONTINUATION PAGE

SUMMARY OF CHANGES

SECTION G - CONTRACT ADMINISTRATION DATA

The following have been added by full text:
WAWF INSTRUCTIONS

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS {MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving
reports under this contract. -

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (i) register to use WAWF-RA at the hitps:#/wawf ch mil/ within ten (10)
days after award of the contract or modification incorporating WAWE-RA into the contract. Step by step

;

procedures to register are available at the hitps:/wawfeb mil/,

The USMC WAWF-RA ioim of contact for this contract i (®) 3) brd can be reached on 703-432-

3631 or via email

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For al
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (MG7854} as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWF: https://wawfeh.mil/ <hups:Fwawlebnilé>

My Invoice: huips:/mvinvoic

Data enfry information in WAWEF:

Payment Office DoDAAC: HQ0337

Issue By DoDAAC: MG7854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG15
Contract Number: M6785408D3083

Delivery Order: 0015

Before closing out of an invoice session in WAWE-RA, but after submitting your docwnent or documents, the
contractor will be prompted to send additional email notifications, The contractor shall click on “ Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
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above) in the first email address block and add the alternate point of contact’s email address in the following block.

This additional notification to the government is important to ensure the appropriate point of contact is aware that
the invoice documents have been submiited into the WAWF-RA system.

(End of Summary of Changes)



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 5

-COMMANDING OFFICER
BENJAMIN PLATTSMIER

CAMP LEJEUNE NC 28542-0060

MARINE CORP ENGINEER SCHGOL
UTILITIES INSTRUCTION COMPANY PSC BOX 200

DFAS - COLUMBUS CENTER

DFAS CO/NORTH ENTITLEMENT OPERATIONS {858

P.O 182266
COLUMBUS OH 43218-22€8

1.CONTRACT/PURCH, ORDER/ 2.DELIVERY ORDER/ CALL NO. 1. PATE OF ORDER/CALL | 4 REQ/PURCH. REQUESTNO. 5. PRIORITY
AGREEMENTNO. (YF¥TMMMDD)
M67854-08-0-5083 0415 2011 Apr 18 METESH1IRCEGM S
6. 1SSUED BY CODE | Me7854 7. ADMINISTERED BY (if other than 6} CODE | S3915A
MARCORSYSCOM CTQ25 DCMA PHILADELPHIA 8. DELIVERY FORBR
ATTN: THOMAS ANABLE 700 ROBBINS AVE, BLDG. 4-A
{703} 432.5012 P.O. BOX 11427 DESTINATION
2200 LESTER STREET PHILADELPHIA PA 19114-0427 sCD: C | | OTHER
QUANTICO VA 22434
{See Schedole if other)
9. CONTRACTOR CODE | GIBMY FACILITY | H.PELIVERTO FOR PQINTBY {Date} [1]1.MARKIF BUSINESS IS
A,
TERRA GROUP GORP. SEEE%%H;:’{!DLDE) SMALL
NAME PRIMO ACERNESE SMALL
AND 735 PITTSTON ST 1. DISCOUNT TERMS DISADVANTAGED
ADDRESS ALLENTOWN PA 15103-3256 et 30 Days WOMEN-OWNED
13. MAIL INVOICESTO THE ADDRESS IN BLOCK
See tem 15
14, SHIP TO CODE| 893050 15.PAYMENT WILL BE MADE BY CGDEIHaosav

MARK ALL
PACKAGES AND
PAPERS WITH
HWENTIFICATION
NUMBERS IN
BLOCKS ! AND 2,

16, DELIVERY/| X | This delivery order/call is issued on anpther Qovernment agency oy in acsordance with and subject ta termag and conditions ofabove numbersd contract,
TYPE |CALL
OF PURCHASE Refrense yourquote dated
ORDER. Furrish the Rllowing on terw specified herein, REF)

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN QR IS NOW MODIFIED, SUBJECT TQ ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE TYPED NAME AMND TITLE DATE SIGNED
oo . ) ) . ) (PYYYMMMUDD}
If this box Iz marked, supplier must sigh Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOQCAL USE
See Schedule
18.ITEM NO. 19. SCHEDULE OF SUPPLIES SERVICES 20.QUANTITY
ORDERED/ 21, UNIT |32, UNIT PRICE 23, AMOUNT
ACCEPTED*
CONFIRMING ORDER - BO NOT DUPLICATE
SEE SCHEDULE
24, UNITED STRIES OF AMERLICA .
* jf guaniity accepted by the Gavernment is same as TEL: 703-43245007 ot n o~ 15, TOTAL E ]
guantity ordered, indicare by X, If differens, enter actual |EMATL: Fravia. puttondusme . mil Nm _‘-f: E,J{;..___ 16,
quantity accepied below granilly ardered and encirele. {BY; Travis L. Sugton CONTRACTING / ORDERING OFFICER {DIFFERENCES

272, QUANTITY IN COLUMN 10 HAS BEEN
[ Iinseecren [ ]recerven [ ] accepTED, AND cONFORMSTO THE

CONTRACT EXCEPT ASNOTED

b. SIGNATURE QF AUTHORIZED GOVERNMENT REPRESENTATIVE . DATE d. PRINTED NAME AND TITLE OF AUTHORIZED
(yryesmmpny GOVERNMENT REPRESENTATIVE
. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE §28. SHIP NO. 29, DO VOUFCHER NQ |30,
INITIALS

32. PAID BY

f. TELEPHONE NUMBER |g‘ E-MAIL ADDRESS

PARTIAL
FINAL

38, | certify this accaunt is correct and proper for payment.

31. PAYMENT

a. DATE
(YYFYMMMDD)

. SIGNATURE AND TITLE OF CERTIFYING OFFICER

COMPLETE]
PARTIAL

FINAL

33. AMQUNT VERIFIED
CORRECT FOR

34. CHECK NUMBER

35. BILL OF LADING NOG.

37. RECEIVED AT

38. RECEIVED BY

39, DATE RECEIVED
(YYYYMMAMDD}

46. TOTAL
CONTAINERS

41, $R ACCOUNT NO

42, SR VOUCHER NO.

DB Form 1155, DEC 2001

PREVIOUSEDITION ISOBSOLETE.
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004 Each $0.00
Training :
The Coniractor shall provide a comprehensive training package for the LWPS and
all its components in accordance with the statement of work and paragraphs 6.0,
and all CDLRs listed.
FOB: Destination
NET AMT
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0004AE - 1 Each (b) (4)
Instructor and Key Personnel Training
FFP
IAW SOW

FOB: Destination
(b) (4)

miLsTRIP: Mé67s IS o—
PURCHASE REQUEST NUMBER: M67

(b) (4)

NET AMT




Section E - Inspection and Acceptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT
0004 Destination
0004AE Destination

INSPECT BY
Government
Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0013
Page 3 of 3

ACCEPTBY
Government
Government



Section F - Delivertes or Performance

DELIVERY INFORMATION

CLIN DELIVERY DATE QUANTITY
0004 N/A N/A.
0004ARE 20-APR-2011 1

M67854-08-D-5083
0015
Page 4 of 5

SHIP TO ADDRESS vIC

NA N/A
(b) (4)

FOB: Destination



M67854-08-D-5083
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)




ORDER FOR SUPPLIES OR SERVICES

PAGE | OF 9

5. PRIORITY

1.CONTRACT/PURCH. ORDER/S 2.DELIVERY ORDER/CALL NO. |3-DATE OF ORBER/CALL] 4 REQJ PURCH.REQUESTNO,
AGREEMENTND. CYFYIMMMDD)

ME7854-08-D-5083 0014 2011 Feb 09 METSESTIRCHOSE

6. 1SSUED BY CODR | M8rass 7. ADMINISTERED BY (if ather tho 6] CODE | 53815A

MB7854 - MARINE CORPS SYSTEMS COMMAND DCMA PHILADELPHIA

ATIN: AMY ANOKYE 700 ROBBINS AVE, BLDG. 4-A

2200 LESTER STREET P.0. BOX $1427

QUANTICO VA 22134 PHILADELPHIA PA 18911-0427 scD: ©

2. DELIVERY FOB

DESTINATION
OTHER

{Ses Sehedule if other)

3. CONTRACTOR

NAME
AND

CODE |09BM?

FACILITY I

TERRA GROQUP CORP.
PRIMO ACERNESE

T35 PITTSTON STREET
ADDRESS ALLENTOWN PA 18103-3258

14.DELIVER TQ FOR POINTBY {Dare)
CYYFYMMMDD}
SEE SCHEDULE

13. DISCOUNTTERME
Nat 3D Days

11, MARK iF BUSINESS IS
SMALL
%M ALL
IBADVANTAGED
WOMEN-QOWNED

13, MAIL INVOICESTOQ THE ADDRESS IN BLOCK

Sae Hem 15

i4.SHIP TO

ROGER HARMON

cODE|M55131

NAVAL EXPEDITIONARY LOGISTICS SUPPORT GR

593 MAYFIELD STREET, CHEATHAM ANNEX BLD@
WILLIAMSBURG VA 23185.5831

DFAS-COLUMBUS CEHTER

PO BOX 182288
COLUMBUS OH 43218-2286

IS.PAYMENT WILL BE MADE BY

CODE{ #0337

DFAS-CO/NORTH ENTITLEMENT QPERATIONS

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATIO N
NUMBERS IN
BLOCKS 1 AND 2,

16. DELIVERY/] X | This delivery onlercall is issued on another Goyemment ageacy orin aceordsnce with and sabjest to terms and conditions ofabove numbered contract,
TYPE |CALL
OF P URCHASE Refrence Fanrquore daied
ORDER Furnish the fllowing on terms specified herein, REF:

ACCEPTANCE. THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIOUSLY HAVE BEEN QR IS NOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET FORTH, AND AGREES TQO PERFORM THE SAME.

NAME OF CONTRACTQR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGWNED

D N : : : A (YYYYMMHﬂDf
If this box is marked, supplier must sign Acceptance and return rhe foliowing numbar of copies:
17, ACCOUNTING AND APPROPRIATION DATA/ LOCAL USE
See Schedule
18.1TEM NO. 19, SCHEDULE OF SUPPLIES/ SERVICES 28.QUANTITY
ORDERED/{ 21. UNIT |22. UNIT PRICE 23, AMOUNT
ACCEPTED*
SEE SCHEDULE
24. UNITED STRTES. QP AMEREICA . N
* If guantity accepted by the Gavernmers iz same ax 'TBL: 540-242-7368 2&) d vy g y 25 TOTAL N
qugntity ardered, indicate by X. If different, enter actual |EMATL; Richard. AugsburgeraUSKC. Kil £ e T 2 b il L .
guantlty aecopted below guantity ordered and encirele.  |BY: RICEARD A. ADGSEURGER CONTRACTING / ORDERING QFFICER |DIFFERENCES

273, QUANTITY IN COLUMN 20 HAS BEEN
[Jmsercren [ Jzmceiven [ ] accrersp, anp conrorMsTo THE

CONTRACT EXCEPT ASNOTED

b, SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢, DATE 4. PRINTED NAME AND TITLE OF AUT HQRIZED
(rYyeiasepp;  GOVERNMENT REPRESENTATIVE
¢. MAJLING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE [28. SHIP NO, 29, DO VOUCHER NO |36,
INITIALS

PARTIAL |32.BAIDBY 33. AMOQUNT VERIFIED
f. TELEPHONE NUMBER |z, B-MAIL ADDRESS FINAL CORRECT FOR
36. | certify this account Is correct and proper for payment. 31. PAYMENT 34. CHECK NUMBER
a. DATE . SIGNATURE AND TITLE QF CERTIFYING OFFICER COMPLETE
(YYTTMMMDI) PARTIAL

FINAL 35. BILL OF LADING NOQ.
37. RECEIVED AT 38, RECEIVED BY 39. DATE RECEIVED  [40.TOTAL 41, R ACCOUNT NOJ 42, S'/R VQUCHER NO.

(FY¥¥M4MDD) CONT AINERS

01D Form 1155, DEC 2001

PREVIQUS EDITION IS OBSOLETE,
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Section B - Supplies or Services and Prices

TERM OF CONTRACT

TERM OF CONTRACT

The term of the contract is five (3) years.
PERIOD OF PERFOMACE

The Period of performance is five (5) years from date of award.

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT LINTT P A
0001AC 2 Each >
Ocean Intake Structure System Module

FFP
IAW SOW and Performance Specification Document,

FOB: Destination (b) (4)
Rorcrn e I
PURCHASE REQUEST NUMBER: M6'785

NET AMT (b) (4)

ACRN AA

CIN: M678541 (b) (4)

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE \
Cold Weather Module

FFP
TAW SOW and Performance Specification Document.

FOB; Destination
MILSTRIP: M679 (b) (4)
PURCHASE REQU NUMETT oI

NET AMT (b) (4)

ACRN AA I
CIN: M67854



ITEM NO
0001AA

ITEM NO

0001

M67854-08-D-5083
0014
Page 3 of 9

SUPPLIES/SERVICES QUANTITY UNIT 1T PRICE i
2 Each W'

LWPS Pump Filtration & Purification Unit

FEP
IAW SOW
FOB: Destinagg
MILSTRIP: ! () @) —
PURCHASE REQUEST NUMBE
NET AMT
ACRN AA (b) (4)
CIN: M678
SUPPLIES/SERVICES ~ESTIMATED  UNIT UNIT PRICE
QUANTITY
UNDEFINED  Each UNDEFINED

Lightweight Water Purification System

In accordance with SOW, Performance Specifications and Proposal, green or tan

in color to be determned by Delivery Order,
FOB: Destination

ESTIMATED
NET AMT

(b) (4)

ESTIMATED AMOUNT

$0.00




M67854-08-D-5083
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT ' i
0001AE 2 Each
NBC Survivability Module )

FFP

IAW SOW and Perfonmance Specification Document,
FOB: Destinatio

MILSTRIP: Mé

PURCHASE REQUEST NUMBER: M67 (b) (4)

(b) (4)

NET AMT

ACRN AA

CIN: M6785 ©) @)

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT -
0G01AD 2 Each

NBC Water Treatment Module

FFP

IAW SOW and Performance Specification Document,
FOB; Destinatiog
MILSTRIP: |
PURCHASE

(b) (4)

NET AMT

ACRN AA

CIN: M67854 (b) (4)



M67854-08-D-5083

0014

Page 5 of 9
Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPTBY
coot Destination Government Destination Government
0001 AA Destination Government Destination Govermnent
0001AB Destination Govemment Destination Government
0001AC Destination Govermmnent Destination Government
0001 AD Destination Governmetit Destination Government
0001 AL Destination Government Destination Government
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Section F - Deliveries or Performance

DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 N/A N/A. N/A N/A
{001AA 31-MAR-2012 2
0001AB 31-MAR-2012 2 (SAME AS PREVIOUS LOCATION)
EOB: Destination
0001 AC 31-MAR-2012 2 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AD 31-MAR-2012 2 (SAME AS PREVIOUS LOCATION)
FQB: Destination
Q001AE 31-MAR-2012 2 {(SAME AS PREVIOUS LOCATION)

FOB: Destination
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Section G - Contract Administration Data
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-7 Anti-Kickback Procedures JUL 1995
52.203-5 Covenant Against Contingent Fees APR 1984
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marinc Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i} ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (if) register to use WAWF-RA at the hitps://waw£ eb.mil/ within ten (10) days
after award of the contract or modification incorporating WAWE-RA into the contract. Step by step procedures to
register are available at the htips://wawleb.mil.

. . (b) (6)
2 oontract 1 and can be reached ont 703-432-

The contractor is direeted to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contractor shall nse the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command,

The USMC WAWE-RA
3631 or via email 4

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT QPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWF: httos://iwawfeb milf <htips:/wawfeb.mil/>

My Invoice: hitps://myinvoice.csd. disa.mil <https://myinvoice.csd.disa.mii>

Data entry inforraation in WAWE:

Payment Office DoDAAC: HQ0337

Issue By DoDAAC: MG7854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG135
Contract Number: M6785408D5083 DO 0014
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Before closing out of an invoice session in WAWE-RA, but afier submitting your document or documents, the
contractor will be prompted to send additional cinail notifications. The contractor shail click on * Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contaet’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the folfowing block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWFEF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other'contracting
questions/problems should be addressed to the POC identified in Section A of the contract,



ORDER FOR SUPPLIES OR SERVICES

PAGE 1 OF 7

-

1.CONTRACT/PURCH,.ORDER/

2.PELIVERY ORPER/ CALL NO.

1. DATE GF ORDERICALL

SEE SCHEDULE

4.REQJPURCH.REQUESTNO. 5. PRIORTTY
AGREEMENTHNO. (YYYYMMMDD)
M67854-08-0-5083 0013 2011 Jan 24 ME7854 HIRCOSITE
6. ISSUED BY CODE | MB7E54 7. ADMINISTERED BY (if other than 6} CODE [ S9915A
MARCORSYSCOM DCMA PHILADELPHIA 2. DELIVERY FOR
ATTN: STEFANIE CONWAY 700 ROBBINSG AVE, BLDG, 4-A )
2200 LESTER STREET P.0. BOX 11427 DESTINATION
QUANTIGO VA 22134 PHILADELPHIA PA 191140427 SCD: G | | oTHER
(See Schednle i other)
9. CONTRACTOR CODE I 08gM7 FACILITY | 10.DELIVER TO FOB POINTBY (Date) {}],MARK IF BUSINESS IS
YrYY;
~JERRA GROUP GORP. SE(I::' scﬁg&!?é SMALL

NAME PRIMO ACERNESE SMAL
AND 735 PITTSTON ST 12, DISCOUNT TERMS DIADVANTAGED

Nt 30 Daye WOMEN-GWNED
ADDRESS ALLENTOWN PA 15103-3256

t3.MAIL INVOICES TO THE APDRESS IN BLOCK

Seo fem 15
14.5HIP TO cops| 15.PAYMENT WILL BE MADE BY CODE|Hno0as?

DFAS - COLYMBUS CENTER

DFAS CO/NORTH ENTITLEMENT OFPERATIONS {858
P.O 182268

COLIIMBUS OH 42213-2286

MARK ALL
PACKAGES AND
PAPERS WITH
IDENTIFICATION
NUMBERS IN
BLOCKS I AND 2,

16. DELIVERYA X | This delivery order/est s issued on anotherGovemment agency or jn accordence with and subject 10 terma and conditions ofebove nutbersd contrmet.
TYPE |CALL
OF URCHASE Refrence your quote dated
ORDER Fornish the RHlowing on twrme specified hervin, REF;

ACCEPTANCE. THE CONT RACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS

AND CONDITIONS SET FORTH, AND AGREES TO PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE TYPED NAME AND TITLE DATE SIGNED
D A . ) . 5 i {YYPYMMMDD)
I this box iz marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APPROPRIATION DATA/LOCAL USE
See Schedule
18, ITEM NO, 19. SCHEDULE OF SUPPLIES SERVICES 20. QUANTITY |
QRDERED/ 21, UNIT |22. UNIT PRICE 23, AMOUNT
ACCEPTED*®
SEE SCHEDULE
2. UNITED STRTES OF AMERICA .
* {f guantity accepted by the Government {s yqme as TEL: 703-432-5007 “1 n 25 TOTAL [ ]
aeantity ordered, indicare by X. If differsnt, enser artual [EMATL: travie. sutrongusme  wil _(_’-:J!’&‘m _‘?: E;.gﬁ_’....._n 16,
ywantity accopred balow guanfity ardered and incivele, |BY: Travis L. Suteon CORTRACTING / CRDERING OFFICER |DIFFERENCES]

273, QUANTITY IN COLUMN 20 HAS BEEN

[Imseectee [ [recErvEn [ ] accerTED, AND CONFORMSTO THE
CONTRACT EXCEPT ASNOTED

b, SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE v. DATE d PRINTED NAME AND TITLE QF AUTHORIZED
(rryessop)  GOVERNMENT REPRESENTATIVE
¢. MAILING ADDRESS OF AUTHQRIZED GOVERNMENT REPRESENTATIVE {24, SHIP NO, 29, DO VOUCHER NG a0,
INITIALS
PARTIAL 32, PAID BY 33, AMOUNT VERIFIED
f. TELEPHONE NUMEBER F E-MAIL ADDRESS H FINAL CORRECT FOR
36. | certify this account is correct and proper for payment. 31 PAYMENT 34. CHECK NUMBER
2. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICER COMPLETE
(FYYFMMMDID) PARTIAL -
FINAL 35, BILL OF LADING NO.
37. RECEIVED AT 38. RECEIVED BY 9. DATE RECEIVED 40. TOTAL 4. R ACCQUNT NO} 42, SR VOUCHER NQ.
(YYYYMM MDD} CONTAINERS

DD Form 1155, DEC 2001

PREVIOUS EDITION ISOBSOLETE,
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Section B - Supplies or Services and Prices
ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOUNT
0003 Each $0.00
Supportability
FFP
TAW SOW para. 4.0
FOB:; Destination
NET AMT 50.00

ITEM NOQ  SUPPLIES/SERVICES  QUANTITY UNIT
0003AB 1 Lot
Initial Issue Provisioning,

FFP :
IAW SOW para. 4.2. Sce attached Spare Parts List, Delivery 60-Days after date of
award.

FOB: Destination

MILSTRIP; (b) (4)

(b) (4)

NET AMT

ACRN AA

CIN: (b) (4)




Section E - Inspection and Acccptance

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECT BY
0003 Destination Government
0003AB Destination Government

ACCEPT AT
Destination
Destination

M67854-08-D-5083
0013
Page 3 of 7

ACCEPT BY
Government
Government
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Section G - Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-5 Covenant Against Contingent Fees APR 1984
52.203-7 Anti-Kickback Procedures - JUL 1995
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contracior
Registration at http://www.ccr.gov and (i) register to use WAWEF-RA at the hitps://wawf eb.mil/ within ten (10) days
after award of the ¢ontract or modification incorporating WAWEF-RA into the contract. Step by step procedures to
register are available at the hitpsy/wawt.eb mil/,

b) (6
The USMC WAWF-RA ioint of contact for this contract i () () d can be reached on 703-432-

3631 or via email a

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command,

DEAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT QPERATIONS
PO BOX 132266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS =#1 then #4)
WAWF: hitps/fwwf ebamil! <bttos:/wawfeh.mil/>

My Invoice: https://myinvoice csd disa.mil <hups://myinvoice.csd.diga mil>

Data entry information in WAWE:

Payment Office DoDAAC: HGQ0337

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Aceeptor DoDAAC: M67854/Ext, PGL5
Contract Number: M6785408D5083

Delivery Order: 0013
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Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional eimail notifications. The contractor shall click on “ Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first cmail address block and add the alternate point of contact’s email address in the foltowing block.
This additional notification to the governiment is hmportant to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWTF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.
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AMENDMENT OF SOLICITATION/'MODIFICATION OF CONTRACT | C0 "ACTIPCODE | PAGEOF PAGES

J 1] 1
7. AMENDMENTMODEICATION NO. 3.EFFECTIVEDATE | 4. REQUISITION/PURCHA SE REQ. NO. S, PROTECT NO (Happlicable}
01 13.Jan-2011 METB5411RC 16022
& ISSUBRD BY CODE  |MBT7854 7. ADMINISTERED BY (Ifother than item 6} CODE  [S3915A
DCMA FHILADELFHIA
ME7854 - MARINE CORPS SYSTEMS COMMAND 00 ROBBINS AVE, BLDG. 4-A
ATTN: AMY ANOKYE PO.BOX 11427
2200 LESTER STREET PHAADELPHIA PA 191110427
QUANTICO VA 2213
8. NAME AND ADDRESS OF CONTRACTOR {No., &reet, County, Siate and Zip Code) 9A. AMENDMENT OF SOLICITATION NO.
TERRA GROUP CORP,
PRIMO ACERNESE — -
I PTTSTON ST 9B. DATED (SEEITEM 11)
ALLENTOWN PA 151033256
10A. MOD. OF CONTRACT/ORDER NO.
X | M57854-08-D-5083-0012
10B. DATED (SEE ITEM 13}
CODE__Q9BMY [eacirTy cope X | 05-dan-2011
11, THISITEM ONLY APPLIESTO AMENDMENTSOF SOLICIT ATIONS
|__[he sbove nuntiernd soticitation is amendod as set frth in liem 14, The hour sud dte speified i receipt pFOfr | ]isenendes,  []is not cxendea.

Ofer must arknowledge receipt ofthis amendment prioe to the howr and date speciBed in the solicitation or as amended by one ofthe HHowing methods:

(@) By coopleting Items 8 and 1%, and etmming copics ofthe amendroent; (b} By scknowledging reecipt ofihis srendment an each copy ofifie ofer submitied;
ur{o) By acpurate letter orfelegramwhich inefudes a reference to the solicitation and amendiment nunbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BR
RECEIVED ATTHE PLACE DESIGNATED FOR THE RECE[P T OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIRD MAY RESULTIN

REIECTION OF YOUR OFFER. ifby virlue ofthis ameadment you desim to chaage an offr already submiited, such change may be made by telegramorletter,
provided each telepmmar Ietter makes refs o thesolicilation and this anendment, snd is meeived pior to the opening houtand dale specified.

12. ACCOUNT ING AND APPROPRIATION DATA (If required)

13, THISITEM APPLIES ONLY TG MODIFICATHONS OF CONTRACT SORDERS
IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM {4,

A. THISCHANGE QRDER IS ISSUED PURSUANT TO: (Specify auwthority} THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE
CONTRACT ORDER NO. IN ITEM {0A.

B. THE ABOVE NUMBERED CONTRACT/ORDER 1S MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying
office, appropriation date, ete.} SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(B).

% |C. THISSUPPLEMENT AL AGREEMENT 1S ENTERED INTQ PURSUANT TO AUTHORITY OF:
Mutual Agreement of the Parties

D. OTHER (Specify type of medification and aothority}

E. IMPORTANT: Contractor D is not, is required to sign this document and retuEn 1 copies to the issuing office.

14. DESCRIPTION OF AMENDMENT /MODIFICATION (Organized by UCF section headings, inchuding solicitation/contract subject matter
where feasible.)
Modification Control Number:  anokyea111432

The purpose of this modification is to remove duplicated information caused by the precurement data base.

Al cther terms and conditions rerrain unchanged.

Except as provided herein, al terme and conditions ofthe document refirencad in em9A or 10A, as heretafhre chimged, remaing nnchangad and in 01l Broe and effot,

15A. NAME AND TITLE OF SIGNER (Type or print) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or pring)
TRAVISE SUTTON / MATERIEL CAPABLITES OFFICER
TE: 7004225007 EMAIL:  tranks sullon@usme it
15B. CONTRACTOR/OFFEROR 15C. DATE SIGNED  [165, UNITED STATESOF AMERICA . li6c. baTE 5IED
BY ¢ Jve’/ PP 4 SIS 13-Jan-2011
{Signatuee of person authorized to sign} {Signature of Contracting Officer)
EXCEPTIONTO &F 36 30-105-04 STANDARD FORM 30 (Rev. 10-83}
APPROVED BY OIRM 11-84 Prescribed by GSA

EAR (48 CFR) 53.243
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Section B - Supplies or Services and Prices
ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT UNIT PRICE AMOQUNT
0001AE 24 Each (b) (4)
NBC Survivability Module
FFP
IAW SOW and Performance Specification Document,
FOB: Destigatd
_ (b) (4)
NET AMT
ACEN AA
C (b) (4)
ITEM NO
0001AD

SUPPLIES/SERVICES  QUANTITY UNIT
NBC Water Treatment Module
FFP

JIAW SOW and Performance Speeification Document.
FOB: Destination

(b) (4)
NET AMT

ACRN AA

CIN (b) (4)



ITEM NO
0001AC

ITEM NO
0001AB

M67854-08-D>-5083
001201
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SUPPLIES/SERVICES  QUANTITY UNIT
24 Each

Ocean Intake Structure System Module

FFP

IAW SCW and Performance Specification Document,
d ' 1

(b) (4)

NET AMT

SUPPLIES/SERVICES  QUANTITY UNIT 1T PRICE ;
24 Each

Cold Weather Moduie

EFP

IAW BOW ang Performance Specification Docmment.
FOB: Destination

MILSTRIP

PURCHASE REQUEST NUMBER:

NET AMT (6) (4)

AC
CIN
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CITEMNO SUPPLIES/SERVICES  QUANTITY UNIT ;
0001AA 24 Bach

LWPS Pump Filtration & Purification Unit
FFP
IAW SOW

NET AMT (b) (4)
ITEMNQ SUPPLIES/SERVICES ESTIMATED  UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 UNDEFINED  Each UNDEFINED $0.00

Lightweight Water Purification System

In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determned by Delivery Order,
FOB: Destination

ESTIMATED
NET AMT
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Section E - Inspection and Acceptanee

INSPECTION AND ACCEPTANCE TERMS

Supplies/services will be inspected/accepted at:

CLIN INSPECT AT INSPECTBY  ACCEPT AT ACCEPT BY
0001 Destination Government Destination Government
0001 AA Destination Government Destination Government
0001ARB Destination Government Destination Government
0001 AC Dcstination Govermment Destination Government
0001 AD Destination Government Destination Government
0001 AE Destination Government Destination Government
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE QUANTITY SHIP TO ADDRESS UIC
0001 N/A N/A N/A N/A
(b) (4)
0001AA 30-MAY-2011 12
(b) (4)

0001 AA 30-JUN-2011 12 (SAME AS PREVIQUS LOCATION)

FOB: Destination
0001AB 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AB 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AC 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AC 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AD 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)

FQB: Destination
0001AD 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AE 30-MAY-2011 12 {SAME AS PREVIOUS LOCATION)

FOB: Destination
0001AE 30-TUN-2011 12 (SAME AS PREVIOUS LOCATIONY)

TFOB: Destination
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Section G -~ Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)
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Section I - Contract Clauses

CLAUSES INCORPORATED BY REFERENCE

52.203-5 Covenant Against Contingent Fees APR 1984
52.204-4 Printed or Copied Double-Sided on Recycled Paper AlIG 2000
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-3 Covenant Against Contingent Fees APR 1984
522044 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.203-7 Anti-Kickback Procedures JUL 1995
52.203-7 Anti-Kickback Procedures JUL 1995
52.204-4 Printed or Copied Double-Sided on Reeycled Paper AUG 2000
52.203-5 Covenant Against Contingent Fees APR 1984

CLAIUSES INCORPORATED BY FULL TEXT

52.203-7 ANTI-KICKBACK PROCEDURES. (JUL 1995)
(a) Definitions.

"Kickback,"” as nsed in this clause, means any moncy, fee, commission, eredit, pifi, gratuity, thing of value, or
compensation of any kind which is provided, dircetly or indirectly, to any prime Contractor, prime Conlractor
cmployee, subcontractor, or subcontractor employce for the purposc of impreperly obtaining or rewarding favorable
{rcatment in connection with a primie contract or in connection with a subcontract relating to a prime contract,

"Person,” as used in this clavse, mcans a corporation, partmership, business association of any kind, trust, joini-stock
company, or individual,

"Prime coniract," as used in this clause, means s contract or contractual action entered into by the United States for
the purpose of obtaining supplies, materials, equipment, or services of any Kind.

"Prime Contractor,” as used in this clause, means a person who has entered into a prime contract with the United
States.

"Prime Contractor employee,” as used in this clause, means any officer, partner, employee, or agent of a prime
pioYy Y P pioy g P
Contractor,

“"Subcontract," as uscd in this clause, means a contract or contractual action entered into by a prime Contractor or

subcontractor for the purpose of obtaining supplies, materials, equipment, or services of any kind under a prime

confract. -

*Subcontractor,” as used in this clause, (1) means any person, other than the prime Contractor, who offers to furnish

or fumnishes any supplies, matcrials, equipment, or serviecs of any kind under a prime contraet or a subcontract

entered into in connection with such prime contract, and (2} includes any person who offers to firnish or furnishes
enerai supplies to the prime Contractor or a higher tier subcontiraetor,

8 pp P 2 £

"Subcontractor employee,” as used in this clausc, means any officer, pariner, cmployee, or agent of a subcontractor.

(b} The Anti-Kickback Act of 1986 (41 US.C. 5 1-58) (the Act), prohibits any person from -

(1) Providing or attempting to provide or offering to provide any kickback;
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(2} Soliciting, accepting, or attempting to accept any kickback; or

(3} Including, directly or indirectly, the amount of any kickback in the contract price charged by a prime Contractor

to the United States or in the contract price charged by a subcontractor to a prime Contractor or higher tier
subcontractor,

{c)(1) The Coniractor shall have in place and follow reasonable procedures designed to prevent and detect possible
violations described in paragraph (b) of this clause in its own operations and direet business relationships.

(2) When the Contractor has reasonable grounds to believe that a violation described in paragraph (b) of this clause
may have occurred, the Contractor shall promptly report in writing the possible violation. Such reports shafl be made
fo the inspector general of the contracting agency, the head of the contraeting agency if the agency docs not have an
inspector general, or the Department of Justice,

{3) The Contraetor shall cooperate fully with any Federal agency investigating a possible violation described in
paragraph (b) of'this clause.

(4) The Contracting Officer may (i) offset the amount of the kickback against any monies owed by the United States
under the prime contract and/or (i) direct that the Priine Contractor withhold, from sums owed a subcontractor under
the prime: contract, the amount of any kickback. The Contracting Officer may order the monies withheld under
stibdivision (c}(4)(ii) of this clause be paid over to the Government unless the Government has aiready offsct those
monics under subdivision (c}(4)(i} of this clause. In either case, the Prime Contractor shall notify the Contracting
Officer when the monies are withheld,

(5) The Contractor agrees to incorporate the substance of this clausc, including this subparagraph (c)(5) but
cxcepting subparagraph {¢)(1), in all subcontracts under this contract which exceed $100,000.

CLAUSES INCORPORATED BY REFERENCE

52.203-5 Covenant Against Contingent Fees APR 1984
52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.203-5 - -Covenant Against Contingent Fees - APR 1984
52,2044 Printed or Copied Double-Sided on Recyeled Paper AUG 2000
52.203-7 Anti-Kickback Procedures JUL 1995

WAWFE INSTRUCTION
MARCORSYSCOM WAWEF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AN D RECEIVING REPORTS {MAR 2008)

In compliance with DFARS 252.232-7003, "Elecironic Submission of Payment Request and Receiving Reports
(March 20608)", the United States Marine Corps (USMC) utilizes WAWF-RA to clectronicaily process vendor
request for payment, The contractor is required to utilize this system when processing invoices and receiving reports
under this contract,
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The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http:/fwww.ccr.gov and (ii) register to use WAWF-RA at the https:/wawf.cb.mil/ within ten (10) days
after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures to
register are available at the hitps://wawfeb ¥,

(b) (6)
The USMC WAWE M contract i d can be reached on 703-432-

3631 or via email a

The contractor 1s directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for ali shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DEAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS MIL (Vendor Pay)
PHONE: [-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: https:/fwawEeb.mil/ <hitps:/fwvawl eb mils>

My Invoice: https:/myinvoice.cad.disa.mil <hitps:/mvinvoice ¢sd.disa.ml>

Data entry information in WAWE:

Payment Office DoDAAC: HQ0337

lssue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/Ext, PG15
Contract Number: M6785408D50830012

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications, The contractor shall click on © Send Additional
Enail Notifications” block on the page that appears, Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
inveice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract,



ORDER FOR SUPPLIES OR SERVICES

PAGE | OF 208

5. PRIORTTY

MB7654 - MARINE CORPS SYSTEMS COMMAND
ATIN: AMY AMOKYE

2200 LESTER STREET

QUANTICO VA 22434

DCMA PHILADELPHIA

700 ROBBINS AVE, BLOG. 4-A
P.Q. BOX 11427
PHILADELPHIA PA 1911-0427

1. CONTRACT/PURCH, ORDER/ 2. DELIVERY ORDER/ CALL NO, |} DATE OF ORDERICALL| 4 REGJ PURCH. REQUESTND,
AGREEMENTNO. (TEXYMMMDD)

M67854-08-D-5083 0012 2611 Jan 0% KEGTEB41IRC 16022

6. 1ISSUED BY CODE | MB7854 7. ADMINISTERED BY (i other than 6) CODE |$39‘5A

sSch: C

8. DELIVERY FOB
DESTINATION
| |oTHER

(See Schedole if other)

9. CONTRACTOR

CODE |08BM7

TERRA GROUP CORP.
NAME PRIMO ACERNESE
ARD T35 PITTSTON ST
ADDRESS ALLENTOWN PA 18103-3258

FACILITY I ‘

10.DELIVER TG FOE POINT BY (Dare)

11.MARK IF BUSINESS IS

{YYYYMMMDE) SMALL
SEE SCHEDULE SMALL
12. DISCOUNT TERMS DISADVANTAGED
INet 30 Days WOMEN-OWNED

Ses ttem 15

13, MAIL INVOICES TO THE ADDRESS IN BLOCK

14, SHIP TO

¢ODE|messa3

CG, MCLB

JERRY STANCHINA
B14 RADFORD BLVD,
BLDG 122¢, DOQR 20 PROJECT CODE:PEQ
M/F M29933 SET ASSY WHSE 1241
ALBANY GA 31704-5000

DFAS-COLUMEUS CENTER

PO BOX 182266
COLUMBUS OH 43218-2286

15. PAYMENT WILL BE MADE BY

CODE|Haoaar

PBFAS-CO/NORTH ENTITLEMENT QPERATIONS

MARK ALL
PACKAGES AND
PAPERS WITHE
IDENTIFICATIO N
NUMBERS IN
RIOCKS I AND 2,

16. DELIVERYH % {Thisdelivery erder/calt is issued on anpther Govemment agency orin accordanoe with and subjest 1o terms and conditions ofabove numbhered contrack.
TYPE |CALL
QF PURCHASE ReBrence yous quote dated
ORDER Farnish the Hilowing on terms specified herein, REF:

ACCEPTANCE, THE CONTRACTOR HEREBY ACCEPTS THE OFFER REPRESENTED BY THE NUMBERED PURCHASE
ORDER ASIT MAY PREVIQUSLY HAVE BEEN OR ISNOW MODIFIED, SUBJECT TO ALL OF THE TERMS
AND CONDITIONS SET PORTH, AND AGREESTQ PERFORM THE SAME.

NAME OF CONTRACTOR

SIGNATURE

TYPED NAME AND TITLE

DATE SIGNED

O . . . i . (YPYYMMMD D)
If this box iz marked, supplier must sign Acceptance and return the following number of copies:
17. ACCOUNTING AND APTROPRIATION DATA/LOCAL USE
See Scheduie
13.ITEM NO. 19. SCHEDULE OF SUPPLIES SERVICES 20. QUANTITY
QRDERED/ 21, UNIT |22, UKIT PRICE 23, AMOUNT
ACCEPTED*
SEE SCHEDULE
z4. UMITED STATES OF AMERICA . .
*® if gwanzity aecapted by tha (Faverament it s e a3 THL: 703-432-5007 ol p 25, TOTAL N
quantity erdered, indicate by X. If different, enter actual [EMaTL; travip. suttensusme . mil % J L_ﬁ:_w 26,
quantitp agcepied below quantity ardered and encirele.  |8¥Y: Travis L. Surten CONTRACTING / GRDERING OFPFICER DUFFERENCES

178 QUANTITY IN COLUMN 20 HAS BEEN

[Jwxsecrep [ recsven [ ] accepren, anp conrorusTo THE
CONTRACT EXCEPT ASNOTED

b. SIGNATURE OF AUTHORIZED GOVERNMENT REPRESENTATIVE ¢. DATE d. PRINTED NAME AND TITLE QF AUTHORIZED
(YYEYMMMDD) GOVERNMENT REPRESENTATIVE
¢. MAILING ADDRESS OF AUTHORIZED GOVERNMENT REPRESENTATIVE [28. SHIP NO. 29, DO VOUCHER NO |30,
INITIALS
PARTIAL 31, PAID BY 33. AMOUNT VERIFIED
f. TELEPHONE NUMBER ig E-MAIL ADDRESS H FINAL CORRECT FOR
36. | certify this account Is correct and proper for payment. 21 PAYMENT 34, CHECK NUMBER
a. DATE . SIGNATURE AND TITLE OF CERTIFYING OFFICRR COMPLETE:
(YYYFMMMDD) PARTIAL
5. BH ; .
FINAL 35, BILL OF LADING NO
37. RECEIVED AT 38. RECEIVED BY 39. DATE RECEIVED £#3.TOTAL 41, S/R ACCQUNT NCJ 42, S/R VOUCHER NO,
(FYSYHMMDD} CONTAINERS

DD Form 1155, DEC 2001

PREVIOUSEDITION IS OBSQLETE.
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Section B ~ Supplies or Services and Prices

TERM OF CONTRACT

TERM OF CONTRACT
The terms of the contract is five (3) years,
PERIOD OF PEREOMACE

The Period of performance is five (3) years from date of award.

ITEM NO SUPPLIES/SERVICES  QUANTITY UNIT L ' IN
0001AE 24 Each
NBC Survivability Module

FFpP
1AW SOW and Performance Specification Document,
FOB: Destination

MILSTRIP (OXCY IO
PURCHASE REQUEST NUMBER

(b) (4)
NET AMT

AC
CIN

TERM OF CONTRACT
TERM OF CONTRACT

The term of the contract is five (5) years.

PERIOD OF PERFOMACE

The Period of performance is five (3) years from date of award.
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ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT i

NBC Water Treatment Module
FFP

IAW SOW and Performance Specification Document,
FOB: Destinatiay

MILSTRIP:

(b) (4)

NET AMT

TERM OF CONTRACT

TERM OF CONTRACT

The term of the contract is five (5) years.
PERIQD OF PERFOMACE

The Period of performance is five (3) years from date of award.

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT i
Ocean Infake Structure System Module .

FFP
IAW S0OW and Performance Specification Document,

FOB: Destigation
MILSTRIE (b) (4)

(b) (4)
PURCHASE REQUEST NUMBER:

NET AMT

(b) (4)

g T

TERM OF CONTRACT
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TERM OF CONTRACT
The term of the contract is five (5) years.

PERIOD OF PERFOMACE

The Period of performance is five (5) years from date of award.

ITEMNO SUPPLIES/SERVICES  QUANTITY UNIT :

0001AB 24 s (I
Cold Weather Module
FFP
JAW SOW and Performance Specification Document,

FOB: Destigati
MILSTRIP
PUR.CI-IA:m: (&) (4)

NET AMT

(b) (4)

AC
CIN

TERM OF CONTRACT

TERM OF CONTRACT

The term of the contract is five (5) years.
PERIOD OF PERFOMACE

The Period of performance is five (5) years from date of award,
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ITEMNO  SUPPLIES/SERVICES  QUANTITY UNIT N R (o) (1) ANEO
0001AA 24 Each
LWPS Pump Filtration & Purification Unit
FEP
IAW SOW

FOB: Destination
7 (b) 7(4)

miLsTRIF SCICNEE
PURCHASE REQUEST NUMBER:

(b) (4)

NET AMT
ITEMNO  SUPPLIES/SERVICES ESTIMATED UNIT UNIT PRICE ESTIMATED AMOUNT
QUANTITY
0001 UNDEFINED Each UNDEFINED $0.00

Lightweight Water Purification System

In accordance with SOW, Performance Specifications and Proposal, green or tan
in color to be determned by Detivery Order.
FOB: Destination

ESTIMATED
NET AMT
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Section C - Descriptions and Specifications

STATEMENT OF WORK
STATEMENT OF WORK FOR
LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)

1.0 Introduction.

Marinc Corps Systems Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification System (LWPS) to produce potable water from water sources such as rivers, lakes,
wells, and oceans. The LWPS shall provide a flexible mobiie system to meet situation specific potable water
production neceds for battalions and smaller unites during contingency operations. As such, the Government has a
requirement for approximately 211 LWPS with warrantics, logistics support, technical manuals, training aids, and
operator/maintainer training on an unrestricted basis,

The LWPS is a lighiweighi, modular, highly transportable, seif-contained water purification systems consisting of
three functional components: 1) Raw Water Feed, 2) Reverse Osmosis Purification, and 3) Product Water
Distribution. It shall also be capable of providing enhanced operations using modules that provide additional
capabitities for cold weather opcerations, shore or beach operations, Nuclear, Biological and Chemical (NBC) Water
purification, and protection against Nuclear Biological, and Chemical threats. The LWPS will provide battalion size
and smaller units with potable water support in forward operating areas where bulk water purification would not be
feasible.

The Contractor shall design, manufacture, deliver, provide training and support the Lightweight Water Purification
System (LWPS). In addition, the Contractor shall perform requisite program management and fogistics support to
ensure {hat delivery schedules, performance requirements, and overall supportability of the LWPS are accomplished
as set forth in the contract. The Contractor shail perform work relative to program management; development and
cxecution of quality assurance including provisioning of technical documentation; technical manuals (TMs) and
publications; training; unique item identification; and Environmentai, Safety, and Occupationat Health (ESOH)
cfforts required to ensure compliance with the Project Scheduie (PS).

2.0 Applicable Documents. Performance Specifications ~ See Section 1.

3.0 Requirements.

The Contractor shall design, develop, integrate, fabricate, test, and manufacture along with preparing associated
documentation, providing fogistics support, technical support, field service support, fraining, developing technical
manuals and deliver the types and quantitics of delivernbles specified by the contret. Upon successful completion of
verification testing, the Government may issue additional delivery orders. The Governinent reserves the right to
walve testing, The contractor shall follow Performance Specifications as outlined in Section J-1 of this solicitation.
Quality standards will be maintained through the use of the current International Organization for Standardization
quality systemn or equivalent standards. If the nonmal commereial practice uscs remanufactured parts, they may be
added to your parts catalog and may be purchased by the Government In Accordance With (IAW) ntormal approval
processes. Remanufactured parts must be casily identified and have different part numbers assigned than the new
parts. Appropriate price discounis/core credits shall be applied to differentiate remanufactured from the new parts.

3.1 Program and Data Management.

3.1.1 Program Management. The Contractor shali provide a Project Management Plan and ensure its compliance
that ensures overali quality of the LWPS, and the delivery schedule. A designated Program Manager (PM) shall be
identified as Key Personnel to scrve as the principal representative of the Contractor throughout contract
performance period. The Contractors PM shall coordinate with the United States Marine Corps {USMC) Ground
Transportation and Engincer Systems (GTES)PM Enginecr Systems and all activities related to successful contract
performance, interface with Marine Corps logistics activitics, and conduet appropriate meetings and reviews with
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Government personnel. The Coniractors Program Manager shall be responsiblc for ensuring program integrity and
overall contract performance. As appropriate, the Contractor shall ensure that administration, logistics, financial and
other task requirements pertinent to contract performance are adequatety addressed. Progranm: documentation shall be
readily available to Government representative(s) at all times,

3.2 Technical Compliance with Performance Specifieations {PS). The Contractor shall provide LWPS compliant
products with the performance capabilitics stated within the PS. Technical compliance shall be based upon evidence
{e.g. commereial specifications, test data or performance data and a Validation Certification Letter for Technical
Manuals) of the ability of the LWPS to meet the performance standards set forth in the specification, as well as
conformance 1o the delivery schedule.

3.3 Schedule Planning, The Contractor shall provide a recommended delivery schedute, and maintain an accurate
schedute of program events which provide for the eartiest delivery schedule that satisfy all yequirements in a cost
effective manner. The Contractor shail notify the Government in writing of any anticipated or projected work
stoppages or delays that wil] impact schedules.

3.4 Environmental, Safety, and Occupational Health {ESOH).

3.4.1 System Safetv. The Contmactor shall provide Environment, Safety and Occupational Health hazard data as a
result of a system safety analysis conducted on the LWPS bascd on the current DoD Standard Practice for System
Safety (MIL~-STD-882). As a minimum, the data shall include all identified Environment, Safety and Occupational
Health hazards (including but not limited to system design, toxic chemicals, hazardous materials with associated
Material Safety Data Sheets, ozone depleting substances, excessive noise, and intended operational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual risks once the mitigation factors are implemented. The system safety analysis shall include the development,
operation, maintenance and disposal of the LWPS utilizing the intended operating environment deseribed in Section
3 of the PS. The requested data shall be provided to the Government, no later than 21 days prior to delivery of the
first LWPS. This analysis shall include a statement from the Contractor identifying the level to which identified
hazards have been eliminated or their associated risks eontrolled.

3.4.2 Safety Assessment Report. The contractor shall make Safety Assessment Reports (SAR) that document the
Safety Assessment and clearly identifies any residual risks of the LWPS. The SAR shalt include a signed statement
that all identified hazards have been eliminated or their associated risks controlled to acceptable levels and that the
LWPS is ready to operate, The Contractor shall prepare the SAR TAW the CDRL.

CDRL AQ11 - DID DI-SAFT-80102B Safety Assessment Report

3.5. Configuration Control. The contractor shall implement configuration conirol methods and procedures, which
maintain the integrity and traceability of an established baseline. Changes 10 cstablished baselines shalt only be made
after Government approval of Engineering Change Proposats (ECP) and Request for Deviation (RFD). Sufficient
supporting data to evaluate (he proposed change, such as drawings, supplemental drawings. sketches, specifications,
or manufacturer's data sheets, shall be submitfed with ECP's and RFD's, Changes shall be identified to the affected
assembly serial number, or if not part of an assembly, to the affected equipment sexial mumber, The contractor's
configuration control process shall be available for Government review.
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3.5.1 Enginecering Change Proposals, Engincering Change Proposals (ECPs) shall be sybmitted by the contractor,
and shall be limited to those which are necessary or offer significant benefit to the Government. MIL-HDBK.61
provides guidance concerning the classification of ECPs. Class 1 ECPs shall be subtnitted when changes are required
to: () Correct deficieacies; () Add or modify interface or interoperability requirements; (¢) Make 4 significant and
measurabie effectivencss change in the operational capabilities or logistics supportability of the system; (d) Effect
substantial life cycle costs/savings; and {¢) Prevent slippage in an approved produetion schedule. Class 11 ECPs shall
be submitted by the contractor to the Acquisition Contracting Officer (ACQ) for approval for those engineering
changes, which impacts none of the factors listed above.

CDRL A0012 ~ DI-CMAN-80639C Enginecring Change Proposal

As a minimum, Class I ECPs shali contain the following information: (a) Date prepared; (b) Originator; (c) ECP
Classification; (d) ECP Number; (¢) Reason/need for change; (f) System designation (nomenclature, model, P/N); (g)
Name of part (or fowest assembiy) affected to include part numbers; (h) Baselines affecied (to include drawings,
specifications, CAGE, revision level, etc.); (i) Title of change; () Description of ehange; (k) Effect on interfaces
(Interchangeability and Interoperability}; {I) Total costs/savings w/ breakout; (m) Retrofit information; {n) Ozone
Depleting Substances; (o) Impact on any engineering diseiplines (such as quality, environmental, safety, health,
reliabitity, maintainability, etc.); (p) Justification for ehange; (q) Priority of change; (r) Impacts to any logistics
support elements (such as software, manuals, spares, tools, etc.) being utilized by Government personnel in support
of the product; and (5) Alternatives evaluaied or considered.

3.5.2 Requests for Deviation. The contractor shall procéss Requests for Deviation (RFD) from current approved
configuration documentation. Authorized deviations are a temporary departure from the requirements and do not
constitute a change in an approved baseline. Submission of recurring deviations is diseouraged and shalt be
minimized. Where it is determined that a change should be pernanent, the contractor shall process an Engineering
_Change Proposal. MIL,_HDBK-61 provides guidance concerning the classification of RFDs. As a minimum, the
RFD shall contain the following information: (a) Date prepared; (b) Originator; (¢} RFD Classification (critical,
major, or minor); (d) Designation for deviation {modelitype, CAGFE eode, system designation, and deviation
number); (e) Class of deviation; (f) Part Number affected; (g) Cost/Price data; (h) Effectively; (i) Description of
deviation; (§) Need for deviation; (k) Effect on delivery schedule; (1) Recommended corrective action; and (m)
Alternatives evaluated,

CDRL A0013 -DIi-CMAN-80640C Request for Deviation

4.0 Supportability.

4.1 Logistics. The contractor shall propose, establish, and maintain a logistics support programn that ensures support
for the LWPS to comply with opcrational requirements and mission scenarios. The contractor shall describe their
approach to logistics support for the LWPS throughout the service life beyond receipt of final delivery quantities.
The contracior shall address the ability to provide paris and service to platforms operating at installations and
activities throughout the world (as set forth in delivery instructions), as well as provisions for supporting operations
during wartime, Current operational requirements establish threshold delivery of partsfservice at 48 hours. The goal
of this program is to improve overall logistics support for the Lightweight Water Purification System and atl
Modules known collectively as LWPS, decrease order ship time for delivery of repair parts, and reduce Marine
Corps inventory requirements, as well as reduce the total cost of support.
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4.2 Spare Part Package, The Contractor shall propose, establish, and maintain a logistics support program that
ensures support for the LWPS platform to comply with operational requircments and mission scenarios. The Marine
Corps readiness level for the LWPS shall be maintained at 95% or greater. The Contractor shail identify range and
depth of spare parts packages required to maintain readiness objectives up to one year after the LWPS enters into
end user service. It is the goal of Marine Corps Systems Command (MCSC) and Defense Logistics Agency (DLA) to
provide parts support throughout the scrvice life of the LWPS Program. The contractor shall maintain the capability
to provide spare parts to the Government,

The paris list shall include a complete list of components and spare/repair parts for the most current configurations as
reflecied in the commereial parts manual, and list only those parts used on the LWPS configuration procured under
this contraet. The parts list shall include complete itern nomenclature, prime manufacturer and vendor’s part number,
Commereial and Govermment Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issue, and
number of days shipping would occur after receipt of order,

NOTE: The Governiment will provide software, free of charge, to aid in the cataloging of parts, A one-hour training
session will be provided by the Governmcnt to the Contractor on how to use the sofiware. The training may be
provided by electronic means, such as CD, or by an instruetor at an agreed upon location

4.3 Warranty. The Contractor shall provide warranty for material and workmanship as proposed an awarded.

4.4. Provisfoning Guidance Conference. The contractor shall host a Guidance Conference at the contractor’s
facility within 30 day after the contract has been awarded. Provisioning requirements, format and personned training
will be established during the Guidance Conference,

4.4 Provisioning Technical Documentation. The contractor shall develop/document Provisioning Technical
Docunentation (PTD) to include a Provisional Parts List (PPL), Long Lead Time Items List (LLTIL), Tools and
Test Equipment List (TTEL), Comumon and Bulk Iten:s List (CBIL), and any Design Change Notices (DCN). These
lists shall contain the Data Products selection list. The Govermnent shall identify the frequency for submission of

such lists and provide guidance in the use of the Government provided software. The Contractor shall prepare the
PTD IAW the CDRL.

CDRL A0014-DI-ALSS-81529 ~ Logistics Management Information Data Products

4.5.1 Provisioning Parts List. The Provisioning Parts List (PPL) shall contain the end item, component or asscmbly
and all support items which can be disassembled, reagsembled, or replaced, and which, when combined, constitute
the end item, component or assembly and shall include items such as parts and materials required for the operation
and maintenance of the cnd LWPS. The PPL is a tool used to determine the range of support itenis required to
mainiain the end item for an initial period of service. This includes ali repairable Contractor Off-The-Shelf (COTS)
items uniess exeluded by the provisioning requirements. It does not include a breakdown of Government furnished
equipment. The PPL shaif include items such as parts, materials, and fittings required for the operation and
maintenance of the end item/equipment. The PPL shall contain repair kits and repair parts sets required to maintain
the end item.

CDRL A0015-DI-ALSS-81529 ~ Logistics Management Infotimation Data Products

4.5.2 Leng 1.ead Time Ttems List, The contractor shall provide a Long Lead Time Items List (LLTIL) that shatt
contain those items which, becanse of their complexity of design, complicated manu{acturing process or Hmited
production capaeity, may cause production or procurement eycles which would preciude timely and adequate
delivery, if not ordered in advance of normal provisioning.

CDRL A00156-DI-ALSS-81529 - Logistics Managemeni Information Data Products
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4.5.3 Design Change Notice. The contractor shall use a Design Change Notice (DCN) to identify changes to
Provigioning Technical Documentation which add to, delete, supersede, or modify items previously listed which are
approved for incorporation into the LWPS,

CDRL A0017-DI-ALSS-81529 - Logistics Management Information Data Products

4.5.4 Basic Tssue Ttems {BIT). Each system shall be equipped with all Bil necessary to perform all crew operational
and preventive maintenance tasks. BII shali be determined by the contractor as the equipment neccssary to
accompiish trailer operations and crew preventive maintenance tasks.

CDRL A0018-DI-ALSS-81529 - Logistics Management Information Data Products

4.5.5Provisioning Conference: The confractor shall host at least one Provisioning Conference at the contractor’s
facility. Additional Provision Conferences inay be required. The Provisioning Conference shall be conducted 30
days after acceptanee of the Provisioning Technical Documentation. The contractor shall provide and disassemble
production grade equipment, as deemed neccssary by the governiment, during this conference to validate and verify
ail provisioning documentation. '

4.6 Engineering Data for Provisioning. The Contractor shail provide Engineering Data For Provisioning (EDFP).
EDFP is technical data used to describe parts/equipment and consists of data such as specifications, standards,
drawings, photographs, sketches and descriptions, and necessary assembly and gencral arrangement drawings,
schematic drawings, schematic diagrams, wiring and eable diagrams neccssary to indicate the physical
characteristics, location, and/or function of the item. At a minimum, EDFP must provide the following items:

»  Technical information of items for maintenance support considerations
- Ttem identification/descriptions nceessary for:

- Cataloging actions and assignment of a Nationat Stock Number

- Revicw for item entry control

- Standardization to include stendardization/interchangeability

-  [tem management coding

- Identification/procurement of tnitial spares

- Preparation of allowance/issue lists

The contractor shall furnish EDFP in the following order of precedence:

Govermment or industry recognized specifications or standards

Engincering drawings

Commercial catalogs or catalog descriptions

Sketches or photographs with brief descriptions of dimensional, material, mechanieal, electrical, or other
descriptive characteristics.

¥

EDFP shall be submitted in both hard and soft copy. EDFP shali be marked in such 2 manner as to identify the
proprietary rights (limited or unlimited), EDFP shall also be marked with the Provisioning Line Item Sequence
Number (PLISN) in the upper right hand comer.

EDFP shall NOT be provided when the ifem is:

- Identitied as a Government specification or standard which completely describes the item including its
dimensional, mechanical, and electrieal charaeteristics.
- Previously cataloged/assigned an active National Stock Number with type 1 item identification

CDRL AQ019-DI-ALSS-81329 - Logistics Management Information Data Products

i0
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5.0 Technical Publications.

The documentation shall accurately describe, depict, and represent the Government accepted LWPS bascline
configuration and support the Government approved maintenance concept for the LWPS. The contractor shall
provide a Validation Certification Letter for Technical Manuais,

5.1 Standardized Terminology. In order to enhance Government/contractor conmnunications, the following
terminology and definitions shatl be the standard and shall apply to all Technical Publications,

5.1.1 Review Draft Copy (RDC). Refers to documentation in its developmenlal stage, prior Lo the contractor's
preliminary submission (i.¢., book plan‘outline, 40%, §0%, and 100%). The RDC shall be available to the Integrated
Project Team (IPT) throughout the development stage. The RDC will be used to evaluate the contractor’s progress,
review for technical accuracy and adequacy, and to assess compliance with contractuallty cited specifications and this
TMCR. The RDC shal! accuratety describe, depict, and represent the accepted baseline configuration of the training
systenl.

5.1.2 Preliminary Technical Manwal (PTM), Refers to the preliminary subrmission of the document in it's entirety
by the contraetor. The PTM is intended for use during verification and for training purposcs at the training system
site(s) pending receipt of the final reproducible copy (FRC) and distribution of the final manuals. PTMs shail be
complete and validated prior io submission.

5.1.3 Final Reproducible Copy (FRC). Refers to the final submission of the documentation by the contractor. The
FRC is the final document aceeptable for reproduction and publication as an authenticated TM. All necessary
changes resulting from TM verification shall be incorporated in the FRC.

5.2 Manuals. The contractor shall provide technical manual(s) that will comprise the LWPS system to include
suppicmentat data as necessary. The operator’s and maintenance manuals defivered must be written in English, The
inanual(s) shall contain installation, operation, troubleshooting and maintenance instructions. The manuai(s) shall
include a complete repair parts list (including expleded views of all asscmblics and subassemblies) and speeial tools
lists. The goverminent as a guide for review of submitted manuals wili use MIL-HDBK-1221,

CDRL A0020-DI-ALSS-81529 - Logistics Management Information Data Products

5.3 Copyright Release, The contractor shall identify copyrighted material, if any, and shail obtain the writien
approval of the copyright owner. The contractor shall furnish appropriate copyright release giving the Government
permission to reproduce and use copyrighted information. When the contractor uses 4 manual, which covers a
vendor’s component(s) or & portion thereof, and the vendor’s manual containg copyrighted matcrial, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing the copyright release to the
Government.

5.4 Post Award Conference. A Post Award Conference (Start-of-work meeting) shall be held within 30 days after
contract award, Exact date, location, and administrative arrangements for this meeting shall be made between the
conractor and the Government.

5.5 Supplementations. Following contract award, the Government wiil furnish to the contractor suppiementation (if
any) for incorporation into the commercial manuals,

5.6 Changes. The contractor shall provide changes to the hardcopy and softcopy as a resnit of changes to the
baseline system. The Government requires notification of alt changes and revisions to the manuals for the duration of
this contract. Notice of new modcis/equipment, when they are available, is also required for Government
information.

i1
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5.7 Quality Assurance/Quality Control. Quality Assurance/Quality Control is the responsibility of the contractor.
The contractor shall ensure that the equipment publications are fully edited, reviewed, and validated to cnsure
compliance with specifications and are technically accurate and useable by the target audience,

5.8 In-Process Reviews. The Contractor shall host 40% and 80% Technical Manual IPRs for each manual or group
of manuals. The Government may require and the contractor may request additional IPRs irrespective of the
schedute. The IPRs shall be held at the contractor’s or designated Government facility . The TPR schedule shali be
determined at the Post Award Conference and mutually agreed to by the Government and the Conteactor, The
Government has finat approval authority of the frequency and timing of TPRs.

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

5.9 Dispositicn of IPR Findings. Discrepancies and/or deficiencies found as the result of the PR shall be corrected
prior to the next IPR.

5.10 Yerification, Verification shall be held for the operator’s and maintenance manuals o verify
operation/maintenance procedures, conformance to contract, and usability. Appropriate contractor personnei shali
attend and assist at the Government’s request. Upon completion of the verification effort, the contractor shall
ineorporate all verifieation changes and review comments. The Government may require that the contracior stop
validation, revise, or repeal validation steps if the Government validation witness believes the contractor validation
procedure is not adequate to substantiate the technical accuracy of the Technical Publications.

5.11 Final Acceptanee, Technical Publications acceptability is aceomplished through contractor validation and
Govemnment verification, Failure fo validate the Technical Publications will result in rejection of the Draft Technicat
Publications. The Technical Publications will rernain in rejection status untii they are validated and witnessed.
Concurrent validation and verification may be conducted upon Government approval, Final acceptance will be made
by the Govemraent to certify that all comments resulting from the verification and supplementation (if any) have
been incorporated into the applicable final operator and maintenance drafts.

5.12 Kinal Deliverables. Shali be delivered in accordance with the following:
a. Hard Copics: Six sets of operator and maintenance manuals shall be provided 1o the government,

b. Sofi Copies: Six sets of digitized data shall be provided to the government concurrent with delivery of final
approved manuals. The data shall be provided as an MS$ Word editable file and Adobe Acrobat.

6.0 Training Pregram. The Contractor sha# provide a Training Program Plan which governs all matters related to
the design and development of the training program to include materials and planned training events, The
Contractor’s LWPS Training Program shali include a detailed plan for the training that identifies proposed training
schedules and delivery dates of draft and final training materials. The Government will review the proposed
schedule, provide comments, suggest modifications, and accept/reject the proposed or modified schedule.

CDRL A014 -~ DI-MGNT-8117 Training Program Development and Management Plan

12
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6.1 Develop Training Program Progress Reports. The Contraclor shall develop Training Program Progress
Reports, The Contractor shall provide Training Program Progress Reports to inform the Government on matters
related to design and development of training materials and planning for training events per the CDRL. Progress
relating to the schedule must be included in the Training Program Progress Reports. The Contractor shall include the
status on ali training CDRLS, a list of problem areas encountered and solutions/alternatives proposed or executed,
and cxpenditures to date in each report. The Contractor shall provide samples of training materials under
development for the Government’s inspection as required. The Contractor shall prepare the Training Program
Progress Reports TAW the CDRL,

CDRL A001 - DI-MGMT-80555 Training Program Progress Reports

6.2 Training Material Development. The Contractor shall develop the Performance/Reliability Assessment
Operator training course using Contractor-developed training materials, The course will include the systern’s
capabilities, limitations, inferfaces, and operations, and shall include as a minimun: Preventive Maintenance Cheeks
and Services (PMCS). The training shall also train the trainee to: operate the system, subsystems, and equipment
controls; demonstrate knowledge of general cquipinent functions and operations; and perform system cheeks and
verification procedures.

The training course will consist of Jectures, demonstrations, and practical application, At least 50 percent of the total
course length shall be practical application hands-on training. Training course class sizes shall be no more than 20
students. The trainec to instrucior ratio shall be no more than 20:1 for lectures and no more than 10:1 for hands-on
{raining and practical exercises and appiication.

6.2.1 Training Aids. The Confractor shall identify and provide associated pricing for training aids and systemn
components that can be used to accomplish training for the Basic Water Support Technician operators and
maintainers. These training aids shall be delivered to the Marine Corps Engineer School at Camp Lejeune, NC or
other location. Training aids may encompass component modular cutaways or other training aids or componentis of a
comprehensive package suitabie for usc in a formal instructionat environment. The Contractor shall provide visual
aids capable of being read with MS Office produets. Component modular cutaways are desired bui not required.
MIL-PRF-49506 may be used for guidance.

6.2.2 Instyuctional Media Package Development. The Contractor shall develop the Instructional Media Package
Development (Courscware Data Files). The Courseware Data Files shall contain the graphies that enhances the
transfer of knowledge to the student’s and their mastery of tasks, and shatl provide information and summaries
relevant to each period of instruction to include training objeetives and technical references. All delivered
courseware data should be in file formats specified in the Marine Corps IMI Style Guide, The Contractor shall
prepare the Instructional Media Package Developmient {Courseware Data Files) 1AW the CDRL.

CDRL A007 - DI-SESS-81520B Courseware Data Files

6.3 Conduct of Training. The Contractor shall conduet an Operator Training Course (OTC). Tratning will be held
at & date and time mutyally agreeable to the Government and the Contractor. The Contractor shall conduct onc (1)
eonveaing of the course. The course will be conducted at a Government-directed location. It is expected that the
class sizes will be a maximum of ten (10) Operator trainees in each class. Trainees will be personnel determined by
the Governiment. Initial cstimate of the training course length is not more than 40 hours in length, five (5) cight-bour
days, and will be conducted on a Monday through Friday basis, beginning at 0800 on the first day. Shouid the OTC
be conducted at 4 non-Government facility, the Contractor shall include as part of the proposal a listing of housing
and messing facilities, and transportation available in the area of the training site. The Contractor shall also supply
chemnicals, consumables and spares to operate and maintain any EWPS used to support a training course.

6.4 Field User Evaluation (FUE) Training. The Contractor sball develop FUE training in accordance with the
following guidance,

I3
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6.4.1 Training Materials Development.
6.4.1.1 Instructional Performance Requirements Documentation {Training Task Data) Development. The

Contractor shail develop the Instructionat Performance Reguirements Documentation (Training Task Data), The
Contractor shall perform an LWPS Job Task Analysis (JTA), The ITA will identify individual LWPS operator and
maintainer tasks (up to and including intermediate level). The identification of who is to perform the operator and
maintenance refated tasks will either require the creation of Source, Maintenance, and Recoverability (SM&R) codes
or be derived from existing SM&R codes. The analysis will provide the identification of who will perform the task
(operator, maintainer, or both) and in which training eourse(s) the task is to be taught; e.g., FUE, Instructor & Key
Personnel Training (I&KPT), New Equipment Training (NET), Format Schoo}, and Unit. The Contractor shali
prepare the Instructional Performance Requirements Documentation (Training Task Data) in accordance with (JAW)
the CDRL.

CDRL A002 — DI-SESS-81518B Training Task Data

6.4.1.2 Training Pregram Structure Documentatien (Curriculum Outline of Instruction) Development. The

Contractor shall develop the Training Program Structure Documentation {(Curriculum Outline of Instruction). The
outlines shall identify the training scheduie of events and include & breakdown of individual topics showing the
learning objectives and time allotted, instructional materials required, facility and instructor requircments, media and
training support equipment, reference materials, type of instruction {practical exercise, demonstration, Iccture), and
tools and TMDE required for each period of instruction. The Government approved Instructional Performance
Requirements Documentation (Training Task Data) will be used as the basis for the development of this information.
The Contractor shal! prepare the Training Program Structure Documentation (Curriculum Qutline of Instruction)
TAW the CDRL.

CDRL AGO03 - DI-SESS-81521B Curricufum Qutline of Instruction

6.4.1.3 Test Package (Test) Development. The Contractor shall develop the Test Package (Test). The test package
shall include written and performance tests based upon the Instructional Performance Requirements Docunent.
Written test items shall consist of true/false, multipic choice, and fill-in-the-blank questions. The test questions shall
be written to evaluate the trainces’ comprehension of knowlcdge-based leaming objectives and the Test Packages
shall inctude a minimum of three test items for cach learning objective. The performance tests shall be developed to
evaluate the trainees” ability 1o perform specific Operator tasks and subtasks and shall be presented in cheeklist
format. The Contractor shali prepare the Test Package TAW the CDRL.

CDRL A004 - DI-SESS-81525B Test Package

6.4.1.4 Training Conduct Support Documeut (I.esson Plan Data Reguirements} Development. The Contractor

shail develop the Training Conduct Support Document (Lesson Plan Data Requirements). Lesson plans shall be
sequenced and contain information relevant to cach period of instruction including training objectives and
instructions for the delivery of training, equipment required, application of training visual aids, written test guestions,
and task performance checklists. Time required for delivery of an individual period of instructions/lesson plans shall
not exceed four (4) hours. The Contractor shail prepare the Course Conduct Support Docuinentation (Lesson Plan
Data Requirements) IAW the CDRL.,

CDRL A005 ~ DI-SESS-81523B Lesson Plan Data Requirements

6.4.1.5 Training Conduct Support Document (Trainee Guide Data Requirements) Development. The
Contractor shail develop the Training Conduct Support Document (Trainee Guide Data Requirements). The Student

Guides shall contain information that enhances the students® mastery of tasks, and shall provide information and
sumrnaries relevant to each period of instruction to include training objectives and technical references. The
Contractor shail prepare the Course Conduct Support Documentation {Trainee Guide Data Requirements) IAW the
CDRL.
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CDRL ADOG -~ DI-SESS-81523B Trainee Guide Data Requirements

6.4.2 Conduct of FUE Operator Training. The Contractor shall conduct the FUE operator training course. The
course length wiil be determined by the JTA. The Contractor shali conduct two (2) convening’s of the coursc and
additional courses may be required. The course will be conducted at a Government-specificd location. It is expected
that the class sizes will be a maxirmnn of ten (10) Operator trainees in each class. Trainees will be senior US Marines
or other personnel as determined by the Govermnent. Initial estimate of the training course length is not more than
40 hours in length, five (5) eight-hour days, and wil} be conducted on Mondays through Fridays, beginning at 0800
on the first day. When fraining is conducted at a non-Government facility, the Contmetor shall include as part of the
proposal a fisting of housing and messing facilitics, and transporiation available in the arca of the training siie, The
Contractor shall also supply chemicals, consumables and spares fo operate and maintain any LWPS used to support a
training course.

6.4.3 Conduct of FUE Maintenance Training. The Contractor shalt conduct the FUE Maintenance training course,
The course length will be determined by the JTTA. The Contractor shali conduct two (2) convening’s of the course
and additional courses may be required. The course will be conducted at a Government-specified loeation. It is
expected that the class sizos will be a maximum of ten (10} Operator trainees in each class. Trainees will be senior
US Marines or other personnel as defermined by the Government. Initial estimate of the training course length is not
more than 40 hours in length, five (5) eight-hour days, and wilt be conducted on Mondays through Fridays,
beginning at 0800 on the first day. When training is conducted at & non-Government facility, the Contractor shall
in¢iude as part of the proposal a listing of housing and messing facilities, and transportation available in the arca of
the training site. The Contractor shall also supply chemicals, consumables and spares to operate and maintain any
LWPS used to support a training course,

6.4.4 Course Conduct Information Package (Trainee and Training Course Completion Data). The Contractor

shail develop the Course Conduct Information Package (Tramee and Training Course Completion Data). Upon
complction of each training class for FUE, 1&KPT, NET, and Formal and Unit Training, the Contractor shall
provide the Government with a Trainee and Training Course Completion Data to include type and location of
fraining; a student roster containing student name, rank, Military Occupational Specialty, unit/location, and
telephone/DSN number; and a course critique completed by each student per the CDRIL. Each student will be
provided with a course completion ecrtificate that states the type and loeation of training, number of hours, student
name, and completion datc, signed by the instructor. The Contractor shali prepare the Course Conduct Information
Package (Trainec and Training Course Completion Data) IAW the CDRL.

CDRL AQ08 — DI-SESS-81522B Traince and Training Course Completion Data

6.5 Production Phase Training or New Equipment Training (NET). The Coniractor shall dci:clop all training
materials and conduct alf training courses in accordance with MIL-PRF-29612B and MIL-HDBKs-29612, the
USMC Systems Approach to Training, the Interactive Multimedia Insiruction Style Guide, the Marine Corps
Automated Instructional Management System, and the Marine Corps Distance Learning System Courseware
Development TM unlcss otherwise specified.

The Coniractor shall establish a Curriculum/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shall appoint a training manager who shalt
be the singie point of contact for afl training matters. The Training Manager shall have a degree in education and a
background in the development and presentation of military training programs. The Training Manager shall be
responsible for the development of alf courseware materials and the eoordination and the conduct of all training
courses.
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At a minimum, training shall include capabilities, functions and operation of the system; preventive and corrective
maintenance procedures; external diagnostics and other tests; perfonnance of system checks and verification
procedures; and measured performance data, The training shall include and, upon completion, enable the tmince to:
operate the system, subsystems, and cquipmesnt controis; execute diagnostic tests and interpret resuits; remove and
instali major components and perform pre-shop setup tests; determine if the system/subsystem is malfunctioning or
not; isolate and locate malfunctions in the LRUs; replace defective LRUs; troubleshoot and vepair system/subsystem
functions; and perform routine preventive maintenance functions. Maintenance training shail provide trainecs with
the knowledge and understanding of the capabilitics, limitations, interfaces, operations and preventive/corrective
maintenance tasks and skills required through the infermediate level of maintenance.

6.5.1 Instructor and Key Personnel Training. The Contractor shall develop I&KPT. 1&KPT shall consist of
separate training for Operators and Maintainers and shall include personnel from the formal schools, operating forees
units, and nominees for the New Equipment Training Team (NETT).

6.5.1.2 Training Conduct Support Document {Training Materéals Change} Development. The Coniractor shall

develop the Training Conduct Support Docuinent (Training Materials Change) Development. The Contractor shall
change the information contained in the Govermment approved FUE training materiafs to reflcet the needs of the
18&KPT. These training maicrials shall be modificd to reflect any additions or deletions as dictated by the
Government approved Instructional Performance Requirements Documentation ¢ Training Task Data) Development,
For exampte, the training of certain tasks in the FUE operator training may not be needed for maintenance training.
The training of those tasks will be included in this training. The Coniractor shaill prepare the Course Conduct
Information Package (Instructor Evaluation and Comments) IAW the CDRL,

CDRL AGGS - D1-8ES8S-§1523B Training Materials Change -

6.5.1.3 Conduct of Training. The Contractor shall conduct I&KPT courses. The course length will be determined
by the JTA. The Contractor shall conduct two (2) Operator classes for a maximum of twenty (20) Operators in each
class, and four (4) Maintainer classes for a maximum of ten (10) Maintaincrs in each class. Additional courses may
be required. Maintenance {raining shail be targeted to personnel who will maintain the system up through the
intermediate Icvel of maintenance, The training will not be more than forty (40) hours in length, five (5) eight-hour
days, and wilt be conducted on Mondays through Fridays, beginning at 0800 on the first day. Government approval
is required to extend the class length beyond forty (40} hours, When training is conducied at a non-Govemment
facility, the Contractor shall include as part of the proposal a listing of housing and messing facilities, and
fransportation avaiiable in the area of the training site, The Contractor shalt also supply chemicals, consumables and
spares to operate and maintain any LWPS used to suppott a training course,

6.5.2 New Equipment Training.

6.5.2.1 New Equipment Training Development. The Contractor shall develop New Equipment Training. The
Contractar shall conduct NET for the system based upon the Instructional Performance Requirements Document and
utilizing the previously Government-approved lraining matcrials, NET shall consist of separate training for
Operators and Maintaincrs in support of fielding and will take place at times and focations designated by the
Government,

6.5.2.3 Training Conduet Support Document (Training Materials Change) Development.

The Centractor shall develop the Training Conduct Support Document (Training Materials Change) Development,
The Contractor shat change the inforration contained in the Government approved 1&KPT materials to reflect the
needs of the NET. These training materials shafl be modificd 1o reflect any addiiions or deletions as dictated by the
Govemment approved Instructional Performance Requirements Documentation (Training Task Data) Development.
The Contractor shall prepare the Course Conduct Information Package (Instructor Evaluation and Commients) IAW
the CDRL.

CDRL A009 - DI-SESS-81523B Training Materials Change
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6.5.2.4 Conduet of Training. The Contractor shall conduct six (6) Operator classes for a maximum of twenty (20)
Operators in each class, and six (6) Maintainer classes for a maximuin of ten (10) Maintainers in cach class,
Additional courses mnay be required. Maintenance training shail be targeted fo personnel who will maintain the
system up through the intermediate level of maintenance. The training will not be more than forty (40) hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first
day. Govermment approval is required to extend the class length beyond forty (40) hours. For NET not conducted at
the Contraetor’s facility, thc Government will provide classroom space, training equipment support, computing
resources, and required common tools and TMDE. The Government wiil notify the Contractor at feast thirty (30)
days in advance for Contincnial United States {(CONUS) iraining and at feast one hundred twenty (120) days in
advance for outside CONUS training and include instruetions, dates, and locations, The Contractor shall also supply
chemicals, consumables and spares to operate and maintain any LWPS uscd to support a training course, Following
completion of NET, Government-approved comments received from attendees shall be incorporated into Instructor
Packages to vield an improved produet prior to final delivery per the CDRL,

CDRL A009 — DI-SESS-81523B Training Materials Change
7. List of LWPS CDRLs. The following list of contract data requirements {CDRLS) are required for this work and

are listed in Section J Attachment 2. CDRLs arce not to be separatcly priced but are listed for the purpose of
confonnity and claritication to the required standard.

CDRL A00] — DI-MGMT-80555
CDRL AQO2 - DI-SESS-81518B
CDRL A003 ~ DI-SESS-81521B
CDRL AQ04 - DI.SESS-81525B
CDRL. AQQS5 - DI-SESS-81523B
CDRL A006 — DI-SESS-81523B
CDRL A007 - DI-SESS-815208B
CDRL A008 - DI-SESS-81522B
CDR1 A009 - DI-SESS-81523B
CDRL A0{0~DI- MGNT-B117

CDRL A011 - DI-SAFT-80102B

CDRL A0012 —~ DI-CMAN-80639C

CDRL A0013 ~-DE-CMAN-80640C
CDRL A0014-DE-ALSS-81529
CDRL A0015-DE-ALSS-B1529
CDRL A0016-DI-ALSS-81529
CDRI. A0017-DI-ALSS-81529
CDRL A0017-DI-ALSS-81529
CDRL A00{R-DI-ALSS-81529
CDRL A00{9-DE-ALSS-81529
CDRL A0020-DI-ALSS-B1529

Training Program Progress Reports

Training Task Data

Curriculum Outline of Instruction

Test Package

Lesson Plan Data Requirements

Trainee Guide Data Requirements

Courseware Data Files

Trainee and Training Course Comipletion Data
Training Materials Change

Training Program Development and Management Plan
Safety Assessment Report

Engineering Change Proposal

Request for Deviation

Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Managemcent Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logisties Management Information Data Products

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

STATEMENT OF WORK

STATEMENT OF WORK FOR
LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)

1.0 Introduction.
Marine Corps Systerns Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification System (LWPS) to produce potable water from water sources such as rivers, lakes,

wells, and oceans. The LWPS shall provide a flexible mobile systeni to meet situation specific potable water
production nceds for battalions and smaller unites during confingency operations. As such, the Governmment has 4
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requirement for approximately 211 LWPS with warranties, logistics support, technical manuals, training aids, and
operator/maintainer iraining on an unrestricted basis.

The LWPS is a lightweight, modular, highly transportable, setf-contained water purification systems consisting of
three functional eomponents: 1) Raw Water Feed, 2) Reverse Osinosis Purification, and 3) Produet Water
Distribution. It shall also be capabie of providing enhanced operations using todules that provide additional
capabitities for cold weather operations, shore or beach operations, Nuclear, Biological and Chemical {NBC) Water
purtfication, and proteciion against Nuclear Biological, and Chemical threats. The LWPS will provide battalion size
and smaller units with potable water support in forward operating arcas where butk water purification would not be
feasible,

The Contractor shall design, manufacture, deliver, provide training and support the Lightweight Water Purification
System {LWPS). In addition, the Contractor shalf perform requisite program management and logistics support to
ensure that delivery schedules, performanee requirernents, and overafl sepportability of the LWPS are accomplished
as sct forth in the contract, The Contractor shall perform work relative to program management; devefopment and
execution of quality assurance including provisioning of technical documentation; technical manuals (TMs) and
publications; training; unique item identification; and Environmentai, Safety, and Occupational Health (ESOH)
efforis required o cnsure compliance with the Project Schedule (PS).

2.0 Appiicable Documents, Performance Specifications - See Section J.

3.0 Reguirements,

The Coniractor shall design, develop, integrate, fabricate, test, and manufacture along with preparing associated
documentation, providing fogistics support, technical support, ficld service support, training, developing technical
manuals and deliver the types and quantities of deliverables specified by the contract. Upon successful completion of
verification testing, the Govermnent may issue additional delivery orders. The Government reserves the right to
waive testing. The contractor shall folfow Performance Specifications as outlined in Section J-1 of this solicitation.
Quality standards will be maintained through the use of the current International Organization for Standardization
quality system or equivalent standards. If the normal commercial practice uscs remanufactured parts, they may be
added to your parts catalog and may be purchased by the Government In Accordance With (IAW) normal approval
processes. Remanufactured parts must be easily identified and have different part numbers assigned than the new
parts. Appropriate price discounts/core credits shall be applied to differentiate remanufactured from the new parts.

3.1 Program and Data Management.

3.1.1 Program Management. The Conlractor shall provide a Projcet Management Plan and ensurc its compliance
that ensures overall quality of the LWPS, and the delivery schedule. A designated Program Manager {PM) shall be
identified as Key Personnel to serve as the principal representative of the Contractor throughout contract
performance period, The Contractors PM shall coordinate with the United States Marine Cotps (USMC) Ground
Transportation and Engineer Systems (GTESYPM Engineer Systemns and all activities related to successful contract
performance, interface with Marine Corps logistics activities, and conduet appropriate meetings and reviews with
Government personnel, The Contractors Program Manager shall be responsible for ensuring program integrity and
overall contract performance. As appropriate, the Contractor shall ensure that administration, logistics, financiaf and
other task requircments pertinent to contract performance are adeguately addressed. Program documentation shalf be
readily available to Goverment representative(s) at all times.

3.2 Technical Compliance with Performance Specifications (PS}. The Contractor shall provide LWPS compliant
products with the performance capabiliics stated within the PS. Technical compliance shall be based epon evidence
(e.g. comemercial speeiications, test data or performance data and 2 Validation Certification Leiter for Technicat
Manuals) of the ability of the LWPS to meet the performance standards st forth in the specification, as well ag
conformance to the delivery schedule,

3.3 Schedni¢ Pianning. The Contractor shall provide a recommendcd delivery schedule, and maintain an accurate
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schedule of program events which provide for the earliest delivery schedute that satisfv all requirerments in a cost
effective manner. The Contractor shail notify the Governtment in writing of any anticipated or projected work

stoppages or delays that will impact schedules,

3.4 Environmentsl, Safety. and Qccupational Health {ESOH).

3.4.1 System Salety. The Contractor shall provide Environment, Safety and Occupationat Health hazard data as a
resull of a system safety analysis conducted on the LWPS based on the current DoD Standard Practice for System
Safety (MIL-STD-882). As a minimum, the data shall include all identified Environment, Safety and Occupational
Health hazards (including but not limited 1o system design, toxic chemicals, hazardous materials with associated
Material Safety Data Sheets, ozone depleting substances, excessive noise, and intended operational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual tisks once the mitigation factors are implemented. The systemn safety analysis shall include the development,
operation, maintenance and disposal of the LWPS utilizing the intended operating environment described in Scetion
3 of the PS. The requested data shall be provided to the Government, no later than 21 days prior to delivery of the
first LWPS. This analysis shall include a statement from the Contractor identifying the level to which identified
hazards have becn eliminated or their associated risks controiled.

3.4.2 Safetv Assessment Report. The contractor shall make Safety Assessinent Reports {SAR) that document the
Safety Assessment and clearly identifies any residual risks of the LWPS, The SAR shall include a gigned statemnent
that all identified hazards have been eliminated or their associated risks controlled to acceptable levels and that the
LWPS is ready to operate. The Contractor shalf prepare the SAR IAW the CDRL.

CDRL AO11 - DID DI-SAFT-80102B Safety Assessment Report

3.5. Configuration Control. The contractor shall implement configuration eontrol methods and procedutes, which
maintain the integrity and traceability of an established baseline. Changes to established baselincs shall only be made
after Government approval of Engineering Change Proposals {ECP) and Request for Deviation {(RFD). Sufficient
supporting data to evaluate the proposed change, such as drawings, supplemental drawings, sketches, specifications,
or manufacturer's data sheets, shall be submitied with ECP's and RFD's. Changes shail be identified 1o the affected
asscmbly serial number, or if not part of an assembly, to the affected equipment serial number, The contractor's
configuration contro! process shall be available for Government review.
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3.5.1 Engincering Change Proposals. Engincering Change Proposals (ECPs) shall be submitted by the contractor,
and shail be fimited to those which are necessary or offer significant benefit to the Government. MIL-HDBK-61
provides guidance concerning the classification of ECPs. Class I ECPs shati be submitted when changes are required
to: (a) Correct deficiencies; (b) Add or modify interface or interoperability requirements; {¢) Make a significant and
measurable effectiveness change in the operational capabilities or logistics supportability of the system; (d) Effect
substantial life cycle costs/savings; and (¢} Prevent slippage in an approved production schedule. Class 1T ECPs shall
be subinitted by the contractor to the Acquisition Contracting Officcr (ACO) for approval for those engineering
changes, which impacts none of the factors listed above,

CDRL A0012 - DI-CMAN-B0639C Enginecring Change Proposal

As a minimum, Class 1 ECPs shaii contain the foHlowing information: (a) Date prepared; (b) Originator; {c) ECP
Classification; {d} ECP Number; {¢) Reason/need for change; {f) System designation (nomenclature, model, P/N); (g)
Name of part (or lowest assembly) affected to include part nuinbers; (h) Baselines affected (1o include drawings,
specifications, CAGE, revision level, ete.); (i) Title of change; (j) Description of change; (k) Effect on interfaces
(Interchangeability and Interoperability); (1) Total costs/savings w/ breakout; (m) Retrofit information; (z) Ozone
Depleting Substances; (o) Impact on any engineering disciplines (sueh as quality, environmental, safety, health,
reliabilily, mainiainability, etc.); (p) Justification for change; (q) Priority of change: (r) Impacts to any logistics
support elements (such as software, manuals, sparcs, tools, ete.) being utilized by Governiment personnel in support
of the product; and (5} Aliemnatives evaluated or considered.

3.5.2 Requests for Deviation. The contractor shall process Requests for Deviation (RFD) from current approved
configuration documentatian. Authorized deviations are a temporary departure from the requirements and do 1ot
constitute a change in an approved baseline, Submission of recurring deviations is discouraged and shall be
minimized. Where it is determined that a change should be permanent, the contractor shali process an Engineering
Change Proposal. MIL_HDBK-61 provides guidance concerning the classification of RFDs, As a minimum, the
RFD shall contain the following information: (a) Date prepared; (b) Originator; (¢) RFD Classification (critical,
major, or minor); (d) Designation for deviation (model/type, CAGFE code, system designation, and deviation
number); (¢} Class of deviation; {f) Part Number affected; (g) Cost/Price data; (h) Effectively; (i) Description of
deviation; (j} Need for deviation; (k) Effect on delivery schedule; (1) Reeommended corrective action; and (m)
Alternatives evaluated.

CDRL A0013 ~-DI-CMAN-80640C Request for Deviation

4.0 Supportability.

4.1 Logistics, The contractor shail propose, establish, and maintain a logistics support program that ensurcs support
for the LWPS to comply with operational requirements and mission scenarios. The eontractor shall describe their
approach 1o logisties support for the LWPS thronghout the service life beyond receipt of final delivery quantities.
The contracior shall address the ability to provide parts and scrvice to platforms operating at installations and
activities thronghout the world (as set forth in delivery instructions), as well as provisions for supporting operations
during wartime. Current operational requirements cstabiish threshold delivery of parts/service at 4B hours. The goal
of this program is to improve overal! logistics support for the Lightweight Water Purification System and all
Modules known collectively as LWPS, decrease order ship time for delivery of repair paits, and reduce Marine
Corps inventory requirements, as well as reduce the total cost of support.
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4.2 Spare Part Package. The Contractor shall propose, establish, and maintain a logistics support program that
ensures support for the LWPS platform to compiy with operational requirements and mission scenarios. The Marine
Corps readiness level for the LWPS shall be maintained at 95% or greater, The Contractor shall identify range and
depth of spare parts packages required o maintain readiness objectives up to one year after the LWPS enters into
end user service. It is the goal of Marine Corps Systems Command (MCSC) and Defense Logistics Ageney (DLA) to
provide parts support throughout the service fife of the LWPS Program. The contractor shall maintain the capability
{o provide spare parts to the Government.

The parts list shall include a complete list of componenis and spare/repair parts for the most current configurations as
reflected in the commercial parts manual, and Hst only those parts used on the LWPS configuration procured under
this contract. The parts list shali include complete item nomenclature, prime manufacturer and vendor’s part number,
Commercial and Government Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issue, and
number of days shipping would occur afier receipt of order,

NOTE: The Government will provide software, free of charge, to aid in the cataloging of parts. A onc-hour training
session will be provided by the Government to the Contractor on how to use the sofiware. The training may be
provided by clectronic means, such as CD, or by an instructor at an agreed upon location

4.3 Warranty. The Contractor shall provide warranty for material and workmanship as proposed an awarded.

4.4. Provisioning Guidance Conference, The contractor shall host a Guidance Conference at the contractor’s
facility within 30 day afler the contract has been awarded. Provisioning requirements, format and personnel training
will be established during the Guidanece Conference,

4.4 Provisioning Technical Documentation. The contractor shall develop/document Provisioning Technical
Documentation (PTD) to include a Provisional Parts List (PPL), Long Lead Time Ttems List (LLTIL), Tools and
Test Equipment List (TTEL), Common and Bulk Ttemns List (CBIL), and any Design Change Notiees (DCN). These
lists shall contain the Data Products sefection list. The Government shall identify the frequency for submission of
such lists and provide guidanee in the use of the Government provided software. The Coniractor shall preparc the
PTD IAW the CDRE.

CDRL A0014-DI-AL 85-81529 ~ Logistics Management Information Data Products

4.5.1 Provisioning Parts List. The Provisioning Parts List (PPL) shall contain the end item, component or assembly
and ali support items which can be disassembled, reassembled, or replaced, and which, when combined, constitute
the end item, component or assembly and shall include items such as parts and materials required for the operation
and maintenance of the end LWPS. The PPL is 2 tool used to determinc the range of support items required to
maintain the end itein for an initial period of service. This inciudes alf repairable Contracior Off-The-Shelf (COTS)
items uniess exciuded by the provisioning requirements. It does not include a breakdown of Government furnished
equipment, The PPL shall include items such as parts, materials, and fittings required for the operation and
maintcnance of the end item/equipment. The PPL shall contain repair kits and repair parls sets required to maintain
the end item,

CDRL AQ015-DI-ALSS-81529 ~ Logistics Management Information Data Products
4.5.2 Long Lead Time Ttems List, The contractor shall provide a Long Lead Time Items List (LLTIL) that shail
contain those items which, because of their coniplexity of design, complicated manufacturing process or imited
production capacity, may cause production or procurement eyeles which would prectude tinwely and adequate

detivery, if not ordered in advance of normal provisioning.

CDRL A0016-DI-ALSS-81529 - Logistics Management Infonmation Data Products
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4.5.3 Design Change Notice. The contracior shall usc a Design Change Notice (DCN) to identify changes to
Provisioning Technical Documentation which add to, delete, supersede, or modify items previously listed which are
approved for incorporation into the LWPS,

CDRL A0017-DI-ALSS-B1529 — Logistics Management Inforimation Data Products

4.5.4 Basic Issue Items (BIT}. Each system shall be equipped with all BII necessary to perfonn all crew operational
and preventive maintenance tasks. BII shall be determined by the contractor as the equipment necessary to
accomplish trailer operations and crew preventive maintenance tasks.

CDRL A0018-DI-ALSS-81529 - Logistics Management Information Data Products

4.5.5Provisioning Conference: The contractor shall host at least one Provisioning Conference at the contractor’s
facility, Additional Provision Conferences may be required. The Provisioning Conference shall be conducted 30
days after acceptanec of the Provisioning Technical Documentation. The contractor shall provide and disassemble
production grade equipment, as dcemed necessary by the government, during this conference to validate and verify
all provisioning documentation.

4.6 Engineering Data for Provisioning. The Contractor shall provide Enginecring Data For Provisioning (EDFP).
EDFP is technieal data used to describe parts/equipment and consists of data such as specifications, standards,
drawings, photographs, sketches and deseriptions, and nccessary assembly and general arrangement drawings,
schematic drawings, schematic diagrams, wiring and cable diagrams necessary to indicate the physical
charaeteristics, location, and/or function of the item. At a minimum, EDFP must provide the following items:

- Technical information of items for maintenance support considerations
- Item identification/deseriptions necessary for:

- Cataloging actions and assignment of a National Stock Number

- Review for item eniry eontrol

- Standardization to include standardization/interchangeability

- Item management coding

- Ideniification/procurement of initial spares

- Prepamation of allowance/tssuc lists

"The contractor shali furnish EDFP in the following order of precedence:

- Govermment or industry recognized specifications or standards
" Engineering drawings

Commereial catalogs or catalog descriptions

Sketches or photographs with brief descriptions of dimensional, material, mechanical, electrical, or other
descriptive characteristics,

EDFP shall be submitted in both hard and soft copy. EDFP shall be marked in such a manner as to identify the
proprictary rights (limited or unlimited), EDFP shall also be marked with the Provisioning Line Item Sequence
Number (PLISN) in the upper oght hand comer.

EDFP shall NOT be provided when the item is:
- Identified as a Government specification or standard which completely describes the item ineluding its
dimensional, mechanical, and electrical characteristics.

- Previously cataloged/assigned an active National Stock Number with type 1 itemn identifieation

CDRL A0019-Di-ALSS-81329 ~ Logistics Management Information Data Products



 M67854-08-D-5083
0012
Page 23 of 208

5.0 Technical Publications.
The documentation shali accurately describe, depict, and represent the Government accepted LWPS baseline
configuration and support the Government approved maintenance concept for the LWPS. The contractor shall

provide a Validation Certification Letter for Technical Manuals,

5.1 Standardized Terminology. In order to enhance Govermnent/contractor communications, the foflowing
terminology and definitions shall be the standard and shall apply 1o all Technical Publications.

5.1.1 Review Draft Copy (RDC). Refers to documentation in its developmental stage, prior to the contractor’s
preliminary submission (i.c., book planfouttine, 40%, 80%, and 100%). The RDC shall be available to the Integrated
Project Team (IPT) throughout the development stage. The RDC will be used 1o evaluate the contractor’s progress,
review for technical accuracy and adequacy, and to assess compliance with contractually cited specifications and this
TMCR. The RDC shalt accurately describe, depict, and represent the accepted baseline configuration of the training
system,

5.1.2 Preliminary Technieal Manual (FTM), Refers to the preliminary submission of the document in it's entirety
by the contractor. The PTM is intended for use during verification and for training purposes at the training system
site(s) pending receipt of the final reproducible copy (FRC) and distribution of the final manuajs. PTMs shall be
complete and validated prior {o submission.

5.1.3 Final Reproducible Copv (FRC), Refers to the final submission of the documentation by the contractor. The
FRC is the final document aceeptable for reproduction and publication as an authenticated TM. All necessary
changes resuiting from TM verification shall be incorporated in the FRC.

5.2 Manuals, The contractor shall provide technical manuai(s) that will comprise the LWPS sysiem to include
suppiemental data as necessary. The operator’s and maintenance manuals defivercd must be written in English, The
maitual(s) shall contain installation, operation, troubleshooting and maintenance instructions. The manual(s) shall
include a complete repair parts list (inctuding exploded vicews of all assemblics and subassemblies) and special tools
lists. The governanent as a guide for review of submitted manuals wili use MIL-HDBK-1221,

CDRL A0020-DI-ALSS-81529 - Logistics Management Information Data Producis

5.3 Copvright Release, The contractor shall identify copyrighted material, if any, and shall obtain the written
approval of the copyright owner. The contractor shall furnish appropriate copyright release giving the Govermment
permission to reproduce and use copyrighted information. When the contractor uses a manual, which covers a
vendor’s component{s) or a portion thercof, and the vendor’s manual containg copyrighted material, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing the copyriglit release to the
Government.

5.4 Post Award Conference. A Post Award Conference (start-of-work meeting) shall be heid within 30 days after
contract award. Exact date, location, and administrative arrangements for this meeting shall be made between the
coniractor and the Government.

5.5 Supplementations. Following contract award, the Government will firnish to the contractor supplementation (if
any) for incorporation into the commercial manuals,

5.6 Changes. The contractor shall provide changes to the hardcopy and softcopy as a result of changes to the
baseline system. The Governinent requires notification of ail changes and revisions to the manuals for the duration of
this contract. Notice of ncw models/equipment, when they are available, is also required for Government
information.
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5.7 Qualitv Assurance/Qualitv Control. Quality Assurance/Quality Control is the responsibility of the contractor.
The contractor shall ensure that the equipment publications are fully edited, reviewed, and validated o ensure
compliance with specifications and are technically accurate and useable by the target audience.

5.8 In-Process Reviews. The Contractor shall host 40% and 80% Technical Manual IPRs for each manual or group
of inanuals. The Government may require and the contractor may request additional IPRs frrespective of the
schedule. The IPRs shall be held at the contractor’s or designated Government facility . The IPR schedule shali be
determined at the Post Award Conference and mutvally agreed to by the Govermnent and the Contractor. The
Govermment has final approval authority of the frequency and timing of IPRs.

CDRL AQG21-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

5.9 Disposition of IPR Findings. Discrepancies and/or deficiencies found as the result of the IPR shall be corrected
prior to the next IPR. ‘

3.10 Yerification. Verification shall be hield for the operator’s and maintenance manuals o verify
operation/maintenance procedures, conformance to contract, and usability. Appropriate contracior personne! shat
attend and assist at the Government’s request. Upon compietion of the verification ctfort, the contractor shall
incorporaie all verification changes and review comments. The Government may require that the contracior stop
validation, revise, or repeat validation steps if the Government validation witness believes the contractor validation
procednre is not adequate to substantiate the technical aceuracy of the Technical Publications,

5.11 Final Acceptance. Technical Publications acceptability is accomplished through contractor vatidation and
Government verification. Failure to validate the Technical Publications will result in rejection of the Draft Technical
Publications. The Technical Publications will remain in rejcction status until they are validated and witnessed.
Concurrent validation and verification tnay be conducted upon Govermnent approval, Final acceptance will be made
by the Govermment to certify that all comments resulting from the verification and supplementation (if any) have
been incorporated into the applicable final operator and maintenance drafts.

5.12 Einal Deliverables. Shall be delivered in accordance with the foHowing:
a. Hard Copics: Six sets of operator and maintenance manuals shall be provided to the government,

b. Soft Copies: Six sets of digitized data shall be provided to the govermment concurrent with delivery of final
approved manuals, The data shall be provided as an MS Word cditable file and Adobe Acrobat,

6.0 Training Program. The Contractor shail provide a Trattiing Programn Plan which governs all matters related to
the design and development of the training program to include materials and pianned training events. The
Contractor’s LWPS Training Program shall inchude a detailed plan for the training that identifies proposed training
scheduies and delivery dates of draft and final training materials. The Government will review the proposed
schedule, provide comments, suggest modifieations, and accept/reject the proposcd or modified schedule.

CDRL AQ1G - DI-MGNT-8117 Training Program Development and Management Plan
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6.1 Develop Training Program Progress Reports. The Contractor shall develop Training Program Progress
Reports. The Contractor shall provide Training Program Progress Reports to inforre the Government on matters
related to design and development of training materials and planning for training events per the CDRL. Progress
relating to the schedule must be included in the Training Program Progress Reports. The Contractor shall include the
status on atl training CDRLs, a list of problem areas encountered and solutions/alternatives proposed or executed,

- and expenditures to date in cach report. The Contractor shall provide samples of training materials under
development for the Government’s inspection as required. The Contractor shall prepare the Training Program
Progress Reports AW the CDRL.

CDRL A0601 - DI-MGMT-80555 Tmining Program Progress Reports

6.2 Training Material Development, The Contractor shalf develop the Performance/Reliability Assessment
Operator training course using Contractor-developed training materials. The course will include the system’s
capabilities, Iinitations, interfaces, and operations, and shall include as a minimum Preventive Maintenance Checks
and Services (PMCS). The training shall also train the trainec to: operate the systern, subsysteins, and equipment
conirols; demonstrate knowledge of general equipment funetions and operations; and perfonn system checks and
verification precedures.

The training course will consist of lcctures, demonstrations, and practical application. At least 50 percent of the total
course fength shall be practical application hands-on training. Training course class sizes shall be no more than 20
students, The trainee to instructor ratio shall be no more than 20:1 for lectures and no more than 10:1 for hands-on
training and practical exerciscs and application.

6.2.1 Training Aids, The Contractor shall identify and provide associated pricing for training aids and system
componcnts that ¢an be used to accompiish training for the Basic Water Support Technieian operators and
maintainers, These training aids shall be delivered to the Marine Corps Engineer School at Camp Lejeune, NC or
other location. Training aids may encompass component modular cutaways or other training aids or components of a
comprehensive package suitable for use in a formal instructional cnviromment. The Contractor shall provide visual
aids capable of being read with MS Office products. Component modular cutaways are desired but not required.
MIL-PRF-49306 may be used for guidanee.

6.2.2 Instructional Mecdia Package Development. The Contractor shall develop the Instructional Mcdia Package
Development {Courseware Data Files}. The Courseware Data Files shall contain the graphics that enhances the
transfer of knowledge to the student’s and their mastery of tasks, and shall provide information and summaries
relevant to each period of instruction to inctude training objeetives and tcchnical references. All delivered
courseware data shonld be in file formats specified in the Marine Corps IMI Style Guide, The Contractor shall
prepare the Instructional Media Package Development (Courseware Data Files) AW the CDRL.

CDRL A007 — DI-SESS-815203 Courseware Data Files

6.3 Conduct of Training. The Contractor shail conduct an Operator Training Course (OTC). Training will be held
at a date and time mutpally agrecablc to the Government and the Contractor. The Contractor shall conduct one (1)
convening of the course. The course will be conducted at a Government-directed location. It is expected that the
class sizes will be a maximum of ten (10) Operator trainees in each class. Trainees will be personnel determined by
the Government. Initial estimate of the training course length is not more than 40 hours in length, five (5} eight-hour
days, and wili be conducted on a Monday threugl: Friday basis, beginning at 0800 on the first day, Should the OTC
be conducted at a non-Govermnent facility, the Contractor shall include as part of the proposal a Tisting of housing
and messing facilitics, and transportation availabic in the area of the training site. The Contractor shalt also supply
chemicals, consumables and spares to operate and maintain any LWPS used to support a training course.

6.4 Field User Evaluation (FUE) Training. The Contractor shall develop FUE training in aecordance with the
following guidance.
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6.4.1 Training Materials Development.
6.4.1.1 Instructional Performance Requirements Docnmentation {Training Task Data) Development, The

Contractor shail develop the Instruetionat Performance Requirements Documentation (Training Task Data). The
Contractor shall perform an LWPS Job Task Analysis (JTA). The JTA will identify individual LWPS operator and
maintainer tasks (up to and including interinediate level). The identificetion of who is to perform the operator and
maintenance rclated tasks will either require the creation of Source, Maintenance, and Recoverbility (SM&R) codes
or be derived from existing SM&R codes. The analysis will provide the identification of who will perform the task
(operator, maintainer, or bath) and in which training course(s) the task is to be tanght; ¢.g., FUE, Instructor & Key
Personnel Training (1&KPT), New Equipment Training (NET), Fonmal School, and Unit, The Contractor shali
prepare the Instructional Performance Requircments Documentation (Training Task Data) in accordance with (JAW)
the CDRL.

CDRL A002 -~ DI-SESS-81518B Training Task Data

6.4.1.2 Training Program Structure Docamentation (Curriculum Outline of Instruction} Development. The

Contractor shall develop the Training Program Strueture Documentation (Curticulum Quiline of Instruction). The
outlines shall identify the training schedulc of events and include a breakdown of individual topics showing the
learning objectives and time aliotted, instructional materials required, facility and instruetor rcquirements, media and
training support equipment, reference materials, type of instruction {practical exercise, demonstration, lecture), and
tools and TMDE required for each pertod of instruction. The Government approyed Instruetional Performance
Requirements Documentation (Training Task Data) wil be used as the basis for the developmment of this information.
The Contractor shall prepare the Training Program Structure Docwnentation (Curriculum Outline of Instruction)
TAW the CDRL.

CDRIL A003 - DI-SESS-81521B Curriculmn Quiline of Instruction

6.4.1.3 Test Package (Test) Development. The Contractor shall develop the Test Package (Test). The test package
shall include written and performance fests based upon the Instructional Performance Requirements Document.
Written test items shall consist of true/false, multiple choice, and fill-in-the-blank questions. The test questions shall
be written 1o evaluate the trainces® comprehension of knowledge-based lcarning objectives and the Test Packages
shall include a minimum of three test items for each feamning objective. The performance tests shalf be developed to
evaluate (he trainees” ability to perform specific Operator tasks and subtasks and shalt be presented in checklist
format. The Contractor shall prepare the Test Package IAW the CDRL.

CDRL A004 -- DI-SESS-81525B Test Package

6.4.1.4 Training Conduet Support Decument (T.esson Plan Data Requirements} Development. The Contractor

shall develop the Training Conduct Support Dacument (Lesson Plan Data Requirements). Lesson plans shall be
sequenced and contain information relevant to each period of instruction including training objectives and
instructions for the delivery of training, equipment required, application of training visual aids, written test questions,
and task performance checklists. Time required for delivery of an individual period of instructions/lesson plans shall
not exceed four (4) hours. The Contractor shail prepare the Course Conduct Support Documentation (Lesson Plan
Data Requirements) IAW the CDRL,

CDRL A005 ~ DI-SESS-81523B Lesson Plan Data Requirements

6.4.1.5 Training Conduet Support Document {Trainee Guide Data Requirements) Development, The

Contractor shall develop the Trairiing Conduet Support Docurment (Trainee Guide Data Requirements). The Student
Guides shall contain information that enhances the students® mastery of tasks, and shall provide information and
sumimaries relevant to each period of instruction to include training objectives and technical references. The
Contractor shall prepare the Course Conduet Support Documentation (Trainee Guide Data Requirements) IAW the
CDRL.
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CDRL A006 ~ DI-SESS-81523B Traince Guide Data Requirements

6.4.2 Conduct of FUE Operator Training. The Contractor shali conduct the FUE operator training course. The
course fength will be determined by the ITA. The Contractor shall conduct two (2) convening’s of the course and
additional courses may be required. The course will be conducted at a Government-specified location. Tt is expected
that the class sizes will be a maximuin of ten (10) Operator trainees in each class. Trainees will be senior US Marines
or other personnet as determined by the Governiment. Initial estimate of the training course length is not more than
40 hours in length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800
on the first day. When training is conducted at a non-Govemnment facility, the Contractor shall include as part of the
proposal a listing of housing and messing faciiities, and transportation availabie in the arca of the training site, The
Contractor shall also supply chemicals, consumables and spares o operate and main{ain any LZWPS used to support a
fraining course.

6.4.3 Conduct of FUE Maintenance Training. The Contractor shall conduct the FUE Maintenance training course.
The course length will be detenmined by the JTA. The Contractor shall conduct two (2) convening’s of the course
and additional courses may be required. The course will be conducted at a Government-specified location. Tt is
expected that the class sizes will be a maximum of ten (10} Operator trainees in each class. Trainees will be senior
US Marines or other personnel as determined by the Government. Initial estimate of the training course length is not
morc than 40 hours in length, five (5) cight-hour days, and will be conducted on Mondays through Fridays,
beginning at 0800 on the first day. When training is conducted at a non-Government facility, the Contractor shail
include as part of the proposal a listing of housing and messing facilitics, and transportation available in the area of
the training site. The Contractor shall also supply chemicals, consumables and spares to operate and maintain any
LWPS used to support a training course.

6.4.4 Course Conduct Information Package (Trainee and Training Course Completion Data). The Contractor

shall develop the Course Conduct Information Package (Traince and Training Course Completion Data), Upon
completion of each training class for FUE, [&KPT, NET, and Forma!l and Unit Training, the Contractor shall
provide the Government with a Traince and Training Course Compiction Data to include type and Iocation of
fraining; a student roster containing student name, rank, Military Qccupational Specialty, unitflocation, and
telephone/DSN number; and a course critique corpleted by each student per the CDRL. Each student will be
provided with a course completion certificate that states the type and location of training, number of hours, student
name, and completion date, signed by the instructor. The Contractor shall prepare the Course Conduct Information
Package (Trainee and Training Course Completion Data) IAW the CDRL.

CDRL A008 — DI-SESS-81522B Trainee and Training Course Completion Data

6.5 Production Phase Training or New Equipment Training (NET}. The Contractor shall develop all iraining
materials and conduct all training courses in accordance with MIL-PRF-29612B and MIL-HDBKs-29612, the
USMC Systems Approach to Training, the Interactive Multimedia Instruction Style Guide, the Marine Corps
Automated Instructional Management System, and the Marine Corps Distance Learning System Courseware
Development TM unless otherwise specified.

The Contractor shall establish a Curriculum/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shall appoint a training manager who shal
be the singlc point of contact for ail training matters. The Training Manager shal! have a degree in education and a
background in the development and presentation of military training programs, The Training Manager shail be
responsibie for the development of ali courseware materials and the coordination and the conduct of all training
COUFSES.
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At 3 minimun, training shall include capabilities, functions and operation of the system; preventive and corrective
maintenance procedures; external diagnostics and other tests; performance of system checks and verification
procedures; and measured performance data. The training shall include and, upon completion, enabie tite trainee to:
operate the system, subsystems, and equipment controls; execute diagnostic tests and interpret results; remove and
install major components and perform pre-shop sctup tests; determine if the system/subsystem is malfunctioning or
not; isolate and locate malfunctions in the LRUs; replace defective LRUs; troubleshoot and repair system/subsystem
functions; and perfonm routine preventive maintenancc functions. Maintenance training shall provide trainces with
the knowledge and understanding of the capabilities, limitations, interfaces, opcrations and preventive/correciive
maintenanse tasks and skills required through the intermediate level of maintenance,

6.5.1 Instructor and Kev Personnel Training. The Contractor shall develop 1&KPT. I&KPT shall consist of
separate training for Operators and Maintainers and shail include personnel from the formal schools, operating forees
units, and nominecs for the New Equipment Training Team (NETT).

6.5.1.2 Training Conduct Support Document {Training Materfals Change) Development. The Contractor shall
devetop the Training Conduct Support Docuinent (Training Materials Change) Development. The Contractor shall
change the information contained in the Government approved FUE training matcrials to reflect the needs of the
1&KPT. Thesc training materiais shall be modified to refiect any additions or deletions as dictated by the
Government approved Instructional Performance Requircments Doeumentation (Training Task Data) Development.
For example, the training of certain tasks in the FUE operator training may not be needed for maintenance training,
The training of those tasks will be included in this training. The Contractor shall prepare the Course Conduct
Information Package (Instructor Evaluation and Comments) IAW the CDRL.,

CDRL AQ09 ~ DE-SESS-B1523B Training Materials Change

6.5.1.3 Conduct of Training. The Contractor shall conduct I&KPT courses. The course length will be detcrmined
by the JTA. The Contractor shall conduct two (2) Operator classes for a maximum of twenty (20) Opcrators in each
class, and four (4) Maintainer classes for a maxirnum of ten (10) Maintainers in each class. Additional courses may
be required. Maintenance training shafl be targeted to personnet who will maintain the system up through the
intermediate level of maintenance. The training will not be more than forty (40) hours in length, five (5) eight-hour
days, and wil be conductcd on Mondays through Fridays, beginning at 0800 on the first day. Government approval
is required to extend the class length beyond forty (40) hours, When training is conducted at a non-Government
facility, the Contractor shall include as part of the proposal a listing of housing and messing facilitics, and
transportation available in the area of the training site. The Contractor shalf also supply chemicals, consumables and
sparcs to operate and maintain any LWPS uscd to support a training contse,

6.5.2 New Equipment Trairing.

6.5.2.1 New Equipment Training Development. The Contractor shall develop New Equipment Training. The
Contractor shall conduct NET for the system based upon the Instructions} Performance Requirements Document and
utilizing the previously Government-approved training materials. NET shall consist of scparatc training for
Operators and Maintainers in support of fielding and wil} take place at times and locations designated by the
Government. '

6.5.2.3 Training Conduct Support Document (Training Materials Change} Developmient,

The Contractor shall develop the Training Conduct Support Document (Training Materials Change) Developmient,
The Contractor shalf change the information contained in the Government approved 1&KPT materials to reflcct the
needs of the NET. Thesc training materials shall be modified to reflect any additions or deletions as dictated by the
Government approved Instructional Performance Requirements Documentation (Training Task Data) Development,
The Contractor shall prepare the Course Conduet Information Package (Instructor Evaluation and Comments) [AW
the CDRL.

CDRL A009 - DI-SESS-81523B Training Materials Change
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6.5.2.4 Conduct of Training. The Contractor shall conduct six (6) Operator classes for a maximum of twenty (20)
Operators in cach class, and six (6) Maintainer classes for a maximum of ten {10) Maintainers in each class.
Additional courses may be required. Maintenance training shall be targeted to personnel who will maintain the
system up through the intermediate leve! of maintenance. The training will not be more than forty (40) hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first
day. Government approval is required to extend the class length beyond forty (40) hours. For NET not conducted at
the Contractor’s facility, the Government will provide classroom space, training equipment support, computing
resources, and required common tools and TMDE. The Government will notify the Contractor at least thirty (30)
days in advance for Continental United States (CONUS) training and at least one hundred twenty (120) days in
advance for outside CONUS training and include instructions, dates, and locations. The Contractor shall also supply
chemicals, consumables and spares {o operate and maintain any LWPS used to support a training course, Following
completion of NET, Goverment-approved comments received from attendees shall be incorporated into Instructor
Packages to yicld an improved product prior to final delivery per the CDRL,

CDRL AQ09 - DI-SESS-81523B Training Materials Change
7. List of LWPS CDRLs. The following list of contract data requirements (CDRLS) arc required for this work and

are listed in Scetion J Attachment 2. CDRLs are not to be separately priced but are listed for the purpose of
conformity and clarification to the required standard.

CDRL A001 - DI-MGMT-80555
CDRL A002 - DI-SESS-815188
CDRL A003 -- DI-SESS-81521B
CDRL A004 - DI-SESS-81525B
CDRI A005 -- DI-SESS-81523B
CDRL AQ06 - DI-SESS-815238
CDRL A007 - DI-3ESS-815208
CDRL A008 —- DI-SESS-815228
CDRL A0Q9 -- DI-SESS-81523B
CDRL A010 —DI- MGNT-8117

CDRL AO11 - DI-SAFT-80102B

CDRL A0Q012 ~ DI-CMAN-80639C

CDRL A0013 ~-DI-CMAN-80640C
CDRL A0014-DI-ALSS-81529
CDRL AOQ15-DI-ALSS-81529
CDRL AQ016-DI-ALSS-81529
CDRL A0Q017-DI-ALSS-81529
CDRL A(Q017-DI-ALSS-81329
CDRL A0018-DI-ALSS-81529
CDRL A00§9-DI-ALSS-81529
CDRL AQ020-DI-ALSS-81529

Training Program Progress Reports

Training Task Data

Curriculum Qutline of Instruction

Test Package

Lesson Plan Data Requirements

Trainee Guide Data Requirements

Courseware Data Files

Traince and Training Course Compiction Data
Training Materials Change

Training Program Development and Management Plan
Safety Assessment Report

Engineering Change Proposal

Request for Deviation

Logistics Management Information Data Products
Logisties Management Information Data Products
Logistics Management Information Data Produets
Logistics Management Information Data Products
Logisties Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

- STATEMENT OF WORK

STATEMENT OF WORK FOR
LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)

1.0 Introduction.
Marine Corps Systems Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification System (LWPS) to produce potable water from water sources such as rivers, lakes,

wells, and oceans. The LWPS shall provide a flexibie mobile system to meet situation specific potable water
production needs for battalions and smaller unites during contingency operations. As such, the Goverument has a
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requirement for approximately 211 LWPS with warranties, logistics support, technical manuals, training aids, and
opcrator/maistainer training on an unrestricted basis.

The LWPS is a lightweight, inodular, highly transportable, scif-contained water purification systems consisting of
three functional components: 1) Raw Water Feed, 2) Reverse Osmosis Purification, and 3) Product Water
Disiribution. It shall also be capable of providing cnhanced operations using modules that provide additional
capabilities for cold weather operations, shore or beach operations, Nuclear, Biological and Chemicat (NBC) Water
purification, and profection against Nuclear Biological. and Chemical threats. The LWPS will provide battalion size
and smatler units with potable water support in forward operating arcas where bulk water purification would not be
feasible.

The Contractor shait design, manufacture, deliver, provide training and support the Lightweight Water Purification
System (LWPS). In addition, the Contractor shali perform requisite program management and logistics suppert to
casure that delivery schedules, performance requirements, and overall suppontabitity of the LWPS are accomplished
as sct forth in the contract. The Contractor shali perform work relative to program management; development and
exccution of quality assurance including provisioning of techinical documentation; technical manuals {TMs) and
publications; training; unique item identification; and Environmental, Safety, and Occupational Health (ESOH)
efforts required to ensure compliance with the Project Schedule (PS).

2.0 Applicable Documents. Performance Specifications - Sec Section J.

3.0 Reguirements.

The Contractor shall design, develop, integrate, fabricate, test, and manufacture along with preparing associated
documentation, providing fogistics support, technical support, ficld service support, training, developing technicat
manuals and deliver the types and quantitics of deliverables specitied by the contract. Upon successful completion of
verification testing, the Governinent may issue additional delivery orders. The Goverminent reserves the right to
waive testing. The contractor shail follow Performance Specifications as outlined in Scction J-1 of this solicitation.
Quality standards will be maintained through the use of the current International Organization for Standardization
quality system or equivalent standards. If the normal commercial practice uses remanufacturcd parts, they may be
addcd to your parts catalog and may be purchased by the Government In Accordance With (IAW) aormal approval
processes. Remanufactured parts must be easily identified and have different part numbers assigned than the new
parts. Appropriate price discounts/core credits shall be applied to differentiate remanufactured from the new parts,

3.1 Program and Data Mapagement.

3.1.1 Program Management. The Contractor shall provide a Project Management Plan and ensurc ils compliance
that cnsures overal quality of the LWPS, and the delivery scheduie. A designated Program Manager (PM) shall be
identified as Key Personnet to serve as the principal representative of the Contractor throughout contract
performance period. The Contractors PM shall coordinate with the United States Marine Corps (USMC) Ground
Transportation and Enginecr Systems (GTESYPM Engincer Systems and all activities related to successfil contract
performance, interface with Marine Corps logistics activities, and conduet appropriate meetings and reviews with
Govemnment personnel. The Contractors Program Manager shall be responsibie for ensuring program integrity and
overall contract performance. As appropriate, the Contractor shall ensure that administration, logistics, financial and
other task requircments pertinent to contract performance are adequately addressed. Program documentation shalt be
readily available to Government representative(s) at all times.

3.2 Technical CompHlance with Performance Specifications (PS). The Contractor shall provide LWPS compliant
products with the performance capabilities stated within the PS. Technical compliance shall be based upon ¢vidence
(e.p. commercial specifications, test data or performance data and a Validation Certification Leiter for Technical
Manuals) of the ability of the LWPS to meet the performance standards sct forth in the specification, as well as
confonnance to the delivery schedule,

3.3 Schedule Planning, The Contractor shall provide a recomnmended delivery schedule, and maintain an accurate
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schedule of program events which provide for the earliest delivery schedule that satisfy all requirements in a cost
effective manner. The Contractor shall notify the Government in writing of any anticipated or projected work
stoppages or delays that will impact schedutes,

3.4 Environmental, Safetv. and Occupational Health (ESOH}.

3.4.1 Svstem Safety. The Contractor shall provide Enviromment, Safety and Occupational Health hazard data as a
result of a systemn safety analysis conducted on the LWPS based on the curreni DoD Standard Praetice for System
Safety (MIL-STD-882}. As a minimum, the data shail include all identified Environment, Safety and Occupational
Health hazards (including but not Jimited to system design, toxic chemicals, hazardous materials with associated
Material Safety Data Sheets, ozone depleting substances, excessive noise, and intended opcrational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual risks once the mitigation factors are implemented. The system safety analysis shall include the development,
operation, mainicnance and disposal of the LWPS utilizing the intended operating environment described in Section
3 of the PS. The requested data shall be provided to the Government, no later than 21 days priot to delivery of the
first LWPS. This analysis shall inelude a statement from the Contractor identifying the level to which identificd
hazards have been climinated or their associated risks controlled.

3.4.2 Safetv Assessment Report. The contractor shall make Safety Asscssment Reports (SAR) that docwment the
Safety Assessment and clearly identifies any residual risks of the LWPS, The SAR shall include a signed statement
that all identified hazards have been climinated or their associated risks controlled to acceptable levels and that the
LWPS is ready to operate. The Contractor shall prepare the SAR IAW the CDRL,

CDRL AQ1} -~ DID DI-SAFT-80102B Safcty Assessment Report

3.5. Configuration Control. The contractor shall implement configuration control methods and procedures, which
maintain the integrity and traceability of an cstablished baseline, Changes fo established baselines shall only be made
after Government approval of Engineering Change Proposals (ECP) and Request for Deviation (RFD). Sufficient
supporting data to evafuate the proposed change, such as drawings, supplemental drawings, sketches, specifications,
or manufacturer's data sheets, shall be submitted with ECP's and RFD's. Changes shalf be identified to the affected
assembly serial number, or if not part of an assembly, to the affected equipment serial number. The contractor's
configurafion control process shall be available for Government review.

31



M67854-08-D-3083
0012
Page 32 of 208

3.5.1 Engincering Change Proposals, Engincering Change Proposals (ECPs) shall be submitted by the contractor,
and shall be limited to those which are necessary or offer significant benefit to the Government. MIL-IIDBK-61
provides guidance conccrning the classification of ECPs. Class I ECPs shall be submitted when changes are required
to: (a) Correct deficiencics; (b) Add or modify interface or interoperability requirements; (c) Make a significant and
measurable effectiveness change in the operational capabilities or logistics supportability of the systemn; (d) Effect
substantial life cycle costs/savings; and (¢) Prevent stippage in an approved production scheduie. Class IT ECPs shall
be submitted by the contractor to the Acquisition Contracting Officer (ACO) for approval for those engineering
ehanges, which impacts none of the factors listed above.

CDRL A0012 — DI-CMAN-80639C Enginecring Change Proposal

As a minimuin, Class I ECPs shall contain the following information: (a) Date prepared; (b) OQriginator; (c) ECP
Classification; (d) ECP Number; (e) Reason/need for change; (f) System designation (nomenclature, model, P/N); (g)
Name of part {or lowest assembly) affected to include part numbers; (h) Baselines affected (to include drawings,
specifications, CAGE, revision level, ete.); (i) Tile of change; (j} Deseription of change; (k) Effect on interfaccs
(Interchangeability and Interoperability); (I) Total costs/savings w/f breakout; {m) Retrofit information; (n) Ozone
Depleting Substances; (o) Impact on any engineering disciplines (such as quality, environmental, safety, health,
reliability, mainiainability, cic.); (p) Justification for change; (q) Priority of change: (r) kmpacts to any logistics
support elements {(such as software, manuals, spares, tools, ete.} being utilized by Government persormel in support
of the product; and (5) Altematives evaluated or considered,

3.5.2 Reguests for Deviation, The contractor shall process Requests for Deviation (RFD) from current approved
configuration documentation. Authorized deviations are a temporary departurc from the requirements and do not
constitute 4 change in an approved baseline. Submission of recurring deviations is discouraged and shail be
minimized. Where it is determincd that a change should be permanent, the contractor shali process an Engincering
Change Proposal. MIL_HDBK-61 provides puidanee concerning the elassification of RFDs. As a minimum, the
RYD shall contain the following information: (a) Date prepared; (b) Originator; (¢) RFD Classification (critical,
major, or minor); (d) Designation for deviation (model/type, CAGFE code, system designation, and deviation
number); (¢} Class of deviation; (f) Part Number afteeted; (g) Cost/Price data; (h) Effectively; (i) Description of
deviation; (j) Need for deviation; (k) Effect on delivery schedule; (1) Recommended corrective action; and (m)
Alternatives evaluated,

CDRL A0013 -DI-CMAN-80640C Request for Deviation

4,0 Supportability.

4.1 Legisties. The contractor shall propose, establish, and maintain a logistics support program that ensures support
for the LWPS to comply with operational rcquiremncnts and mission seenarios. The contractor shall describe their
approach to logisties support for the LWPS throughout the service life beyond receipt of final delivery quantities,
The contractor shall address the ability to provide paris and service to platforms operating at instaliations and
activities throughout the world (as sct forth in delivery instructions), as well as provisions for supporting operations
dJuring wartime, Current operational requirements establish threshold delivery of paris/service at 48 hours, The goal
of this program is o improve overall logistics support for the Lightweight Water Purification System and all
Modules known collectively as LWPS, decrease order ship time for delivery of repair parts, and reduce Marine
Corps inventory requirements, as welf as reduce the total cost of support.
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4.2 Spare Part Package, The Contractor shall propose, establish, and maintain a logistics support program that
ensures support for the LWPS platform to comply with operational requirements and mission scenarios. The Marine
Corps readiness fevel for the LWPS shail be maintained at 95% or greater. The Contractor shall identify range and
depth of spare paris packages required to maintain readiness objectives up to one year after the LWPS enters into
cnid user service. It is the goal of Marine Corps Systems Command (MCSC) and Defense Logistics Agency (DLA) to
provide parts support thronghout the service lifc of the LWPS Program. The contractor shall maintain the capability
fo provide spare parts to the Govermment.

The parts fist shall include a complete list of components and sparefrepair parts for the most current configurations as
reflected in the commercial parts manual, and tist only those parts used on the LWPS configuration procured under
this eontract. The parts list shall include complete i#tem nomenclature, prime manufacturer and vendor’s part number,
Commercial and Government Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issue, and
nunmber of days shipping would occur after receipt of order.

NOTE: The Government will provide software, fice of charge, to aid in the cataloging of parts. A one-hour training
session will be provided by the Government to the Contractor on how o use the software. The training may be
provided by electronic means, such as CD, or by an instructor at an agreed upon location

4.3 Warrantv. The Contractor shall provide warranty for material and werkmanship as proposed an awarded.
4.4. Provisioning Guidance Conference. The contractor shall host a Guidanee Confercnce at the contraetor’s

facility within 30 day afier the contract has been awarded. Provisioning requircments, format and personnel training
will be established during the Guidance Conference.

4.4 Provisioning Technical Documentation. The contractor shall develop/document Provisioning Technical®
Documentation (PTD} to include a Provisional Parts List (PPL), Long Lead Thne Ttems List (LLTIL), Tools and
Test Equipment List (TTEL), Common and Bulk Ttems List (CBIL), and any Design Change Notiees (DCN). These
lists shall contain the Data Products selection list. The Government shall identify the frequency for submission of
such lists and provide guidance in the usc of the Government provided software. The Contractor shall prepare the
PTD IAW the CDRL.

CDRL A0014-DI-ALSS-81529 ~ Logistics Management Information Data Products

4.5.1 Provisioning Parts List. The Provisioning Parts List (PPL) shali contain the end item, component or assembly
and all support items which ¢can be disassembled, reassembled, or replaced, and which, whet combined, constitute
the end item, component or assembly and shall include iterus such as parts and materials required for the operation
and maintcnance of the end LWPS, The PPL is a tool used to determine the range of support items required to
maintain the end item for an initial period of service. This includes alt repairable Contractor Off-The-Shelf (COTS)
iterns uniess excluded by the provisioning requircments. It does not include a breakdown of Gevernment turnished
equipment. The PPL shall include items such as paris, materials, and fittings required for the operation and
mainicnance of the end item/equipment. The PPL shall contain repair kits and repair parts sets required to maintain
the cnd item.

CDRL A0015-DI-ALSS-81529 - Logistics Management Information Data Products
4.5.2 Long TLead Time Ttems 1ist, The contractor shall provide a Long Lead Time Ttems List (LLTIL) that shali
contain those items which, because of their complexity of design, complicated manufacturing process or Himited
production capacity, may cause production or procurement ¢ycles which would preciude timely and adequate

delivery, if not ordered in advance of normal provisioning.

CDRL A0016-DI-ALSS-81529 ~ Logistiecs Management Infonmation Data Products
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4,53 Design Change Notice. The contractor shall use a Design Change Notice (DCN) to identify changes o
Provisioning Technical Documentation which add to, delete, supersede, or modify items previously sted which are
approved for incorporation inio the LWPS.

CDRL A0G017-DI-ALSS-81529 — Logistics Management Information Data Products
4.5.4 Basic Issue Ttems (BI1). Each system shalt be equipped with all BII necessary to perform all crew operational

and preventive maintenance tasks. B1I shall be determined by the contractor as the equipment necessary to
accomptish trailer operations and erew preventive maintenance tasks.

CDRL AGQ18-DI-ALSS-81529 — Logistics Management Information Data Products

4.5.5Provisioning Conference: The coniractor shall host at least one Provisioning Conference at the contractor’s
facility. Additional Provision Conferences may be required. The Provisioning Conference shall be conducted 30
days afier acceptance of the Provisioning Technical Documentation. The contractor shall provide and disassemble
production gradc equipment, as deemed necessary by the government, during this conference to validate and verify
atl provisioning documentation.

4.6 Engingering Data for Provisioning. The Contractor shall provide Engincering Data For Provisioning (EDFP).
EDFP is technical data used to describe parts/equipinent and consists of data such as specifications, standards,
drawings, photographs, sketches and descriptions, and necessary assembly and general arrangement drawings,
schematic drawings, schematic diagrams, wiring and cable diagrams neccssary to indicate the physical
characteristics, location, and/or function of the item. At a minimum, EDFP must provide the following items:

- Technical information of items for maintenanee support considerations
-~ Ttem identification/descriptions necessary for:

- Cataloging actions and assignment of a National Stock Number

- Review for item entry coniro!

- Standardization to include standardization/interchangeability

- Ttem management coding

- Identifieation/procurement of initial sparcs

- Preparation of allowancc/issue lists

The contractor shall furnish EDFP in the following order of precedence:

- Government or industry recognized specifications or standards

- Enginecring drawings

- Commercial catalogs or catalog descriptions

- Sketches or photographs with brief descriptions of dimensional, material, mechanical, electrical, or other
deseriptive characteristics, .

EDFP shali be submiited in both hard and soft copy. EDFP shali be marked in such a manner as to identify the
proprietary rights (limitcd or unlimited). EDFP shalt also be marked with the Provisioning Linc Tiem Sequence
Number (PLISN} in the upper right hand comer,
EDFP shali NOT be provided when the item is:
- Identified as a Government specification or standard which completcty describes the item including its
dimensional, mechanieal, and ¢lectrical characteristics.

- Previously cataloged/assigned an active National Stock Number with type 1 item identification

CDRL A0019-DI-ALSS-81529 ~ Logistics Management Information Data Products
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5.0 Technical Publications.
The documentation shall accurately describe, depict, and represent the Government accepted LWPS baseline
configuration and support the Government approved maintenance coneept for the LWPS. The coniractor shall

provide a Validation Certification Letter for Technical Manuals.

5.1 Standardized Terminology. In order to enhance Government/contractor comrmunications, the following
terininology and definitions shall be the standard and shail apply to all Technical Publications.

5.1.1 Review Draft Copy (RDC). Refers to documentation in its developmental stage, prior to the contracior’s
preliminary submisgion (i.c., book plan/outline, 40%, 80%, and 100%). The RDC shall be available to the Integrated
Projeet Team (IPT) throughout the development stage. The RDC will be used to evaluate the contractor’s progress,
review for technical accuracy and adequacy, and to assess compliance with eontractuaily cited specifications and this
TMCR. The RDC shall accurately deseribe, depict, and represent the aecepted baseline configuration of the training
system, :

512 Preliminary Technical Mangal (PTM), Refers to the preliminary submission of the document in it's entirety
by the contractor. The PTM is intended for use during verification and for training purposes at the training system
site(s) pending receipt of the final reproducibie copy (FRC) and distribution of the final manuals, PTMs shall be
complete and validated prior to submission.

5.1.3 Final Reproducible Copv (FRC). Refers to the final submission of the documentation by the contracior. The
FRC is the final document acceptable for reproduction and publication as an authenticated TM, Al necessary
changes resulting from TM verification shall be incorporated in the FRC. .

5.2 Manuals. The contractor shall provide technical manual(s) that will comprise the LWPS system to inchude
suppiemental data as necessary. The operator’s and maintenance manuals delivered must be written in English. The
matual(s) shall contain installation, operation. troubleshooting and maintenance instructions. The manual(s) shail
inchide a complete repair parts list (including exploded views of ali assemblics and subasseimblics) and special tools
fists. The povernment as a guide for review of submitted manuals wili use MIL-HDBK-1221.

CDRL A0020-DE-ALSS-81529 — Logistics Management Information Data Products

5.3 Copvright Release, The contraclor shall identify copyrighted material, if any, and shall obtain the writicn
approval of the copyright owner. The contractor shall furnish appropriate copyright release giving fhe Government
permission to reproduce and use copyrighted information. When the contractor uses a manual, which covers a
vendor’s component(s) or 4 portion thereof, and the vendor’s manual contains copyrighted material, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing the copyright release to the
Govermment.

5.4 Post Award Cenference. A Post Award Confercnee (start-of-work meeting) shall be held within 30 days after
confract award. Exact date, location, and adminisirative arrangements for this meeting shall be made between the
contractor and the Government.

5.5 Supplementations, Following contract award, the Government will furnish to the contractor suppiementation (if
any) for incorporation into the commercial manuals.

5.6 Changes. The contractor shall provide changes to the hardcopy and softcopy as a result of changes to the
bascline system. The Government requites notification of atf changes and revisions to the manuals for the duration of
this contract. Notice of new inodels/cquipment, when they are available, is also required for Govemment
information.
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5.7 Qualitv Assurance/Qualitv Control. Quality Assurance/Quality Conirol is the responsibility of the contractor.
The contractor shall ensure that the equipment publications are fully edited, reviewed, and validated to ensure
compliance with specifications and are technically accurate and useable by the target audience.

5.8 In-Process Reviews. Thc Contractor shall host 40% and 80% Technical Manual IPRs for each manual or group
of manuals. The Governunent imay require and the contractor may request additional IPRs irrespective of the
schedute. The IPRs shall be held at the contractor’s or designated Government facility. The IPR schedule shali be
determined at the Post Award Conference and muiualty agreed to by the Governent and the Contraetor. The
Government has fina! approval authority of the frequency and timing of IPRs.

CDRL A0021-D-ADMN-81249A & DI-ADMN-81230A Administrative and Minutes

5.9 Disposition of 1PR Findings. Discrepancies and/or deficiencies found as the resuli of the IPR shall be corrected
prior to the next IPR.

5.10 Verification. Verification shall be held for the operator’s and maintenance manuals to verify

. operation/maintenance procedures, conformance to contract, and usability, Appropriate contractor personnel shail

attend and assist at the Government’s request. Upon completion of the verification effort, the contractor shall
incorporate ail verification changes and review comments. The Government may require that the contractor stop
validation, revise, or repeat validation steps if the Government validation witness believes the contractor validotion
procedure is not adequate to substantiate the technical accuracy of the Technicai Publications,

5.11 Final Acceptance, Technical Publications acceptability is accomplished through contractor vatidation and
Govemnment verification. Failure to validate the Technical Publications will result in rejeetion of the Draft Technical
Publications. The Technical Peblications will remain in rejection status until they are validated and witnessed,
Concurrent validation and verification may be conducted upon Government approval. Final aceeptanice will be made
by the Government to certify that all conmments resulting from the verification and stpplementation (if any) have
been incorporated into the applicable final operator and maintenanee drafts,

5.12 Final Deliverables. Shail be delivered in accordance with the following:
a. Hard Copies: Six sets of operator and maintenance mamuals shall be provided to the government,

b. Soft Copies: Six scts of digitized data shall be provided to the government concurrent with delivery of final
approved mannals. The data shall be provided as an MS Ward editable file and Adobe Aerobat.

6.0 Training Program. The Contractor shail provide a Training Program Plan which governs all matters related to
the design and development of the training program to include materials and plansned training events. The
Contractor’s LWPS Training Program shall include a detailed plan for the training that identifies proposed training
schedules and delivery dates of draft and final training materials. The Government will review the proposed
schedule, provide comments, suggest modifieations, and accept/reject the proposed or modificd schedule.

CDRL A010 ~ DI-MGNT-8117 Training Program Development and Management Plan
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6.1 Develop Training Program Progress Reports. The Contractor shall develop Training Program Progress
Reports. The Contractor shall provide Training Program Progress Reports to inform the Government on matters
related to design and development of training materials and planning for training cvents per the CDRL. Progress
relating to the schedule must be included in the Training Program Progress Reports. The Contractor shall include the
status on all training CDRLS, a list of problem areas encountered and solutions/alternatives proposed or executed,
and expenditures to date in each report. The Contractor shall provide samples of training materials under
devclopment for the Government’s inspeetion as required. The Contractor shall prepare the Training Program
Progress Reports IAW the CDRL.,

CDRL A001 - DI-MGMT-80555 Training Program Progress Reports

6.2 Training Material Development. The Contractor shall develop the Performance/Reliability Assessment
Operator training course using Contractor-developed {raining materials. The course will include the system’s
capabilities, limitations, interfaces, and operations, and shall include as a minirnum Preventive Maintenance Checks
and Services (PMCS). The training shall also frain the trainee to: operatc the system, subsystems, and equipment
conirols; demonstrate knowledge of gencral equipment functions and operations; and perform systems cheeks and
verification procedures.

The training course will consist of lectures, demonstrations, and practical application. At least 50 percent of the total
course length shall be practical application hands-on training. Training course class sizes shall be no more than 20
students, The trainee to insiructor ratio shall be no more than 20:1 for lecturcs and no more than 10:1 for hands-on
fraining and practical exercises and application.

6.2.1 Training Aids. The Contractor shail identify and provide associated pricing for training aids and system
components that ¢an be used to accomplish training for the Basic Water Support Technician operators and
maintainers. These training aids shall be delivered to the Marine Corps Engineer School at Camp Lejeune, NC or
other location. Training aids may encompass component modular cutaways or other training aids or components of a
comprehensive package suitable for use in a formal instructional environment. The Contractor shall provide visual
aids capable of being read with MS Office products. Component modular cutaways are desired but not required.
MIL-PRF-49306 may be used for guidance.

6.22 Instructional Media Package Development. The Contractor shall develop the Instructional Media Package
Development {Courseware Data Files). The Courseware Data Files shall contain the graphics that enhances the
transfer of knowledge to the student’s and fheir masiery of tasks, and shall provide information and summaries
relevant to each period of instruction to include training objectives and technical references. All delivered
courscwarc data should be in file formats specitied in the Marine Corps IMI Styie Guide, The Contractor shall
prepare the Instractional Media Package Development (Cowrseware Data Filesy IAW the CDRL.

CDRL A007 - DI-SESS-81520B Courseware Data Files

6.3 Conduet of Training. The Confractor shall conduct an Operator Training Course (OTC). Training will be held
at a date and #ime mutually agreeable 1o the Government and the Contractor, The Contractor shall conduet one (1)
convening of the course. The course will be conducted at a Government-directed location. It is expected that the
class gizes will be a maximum of ten {10) Operator trainees in each class. Trainees will be personnel determined by
the Governunent, Initial estimate of the training course length is not more than 40 hours in length, five (5) eight-hour
days, and wilt be conducted on 2 Monday through Friday basts, beginning at 0800 on the first day. Shouid the QTC
be conducted at a non-Government facility, the Contractor shall include as part of the proposal a listing of housing
and messing facilities, and transportation available in the area of the training site. The Contractor shall also supply
chemnicals, consumables and spares to operate and maintain any LWPS used to support a training course,

6.4 Field User Evaluation (FUE) Training. The Contractor shail develop FUE training in accordanee with the
following guidance,
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6.4.1 Training Materials Development.
6.4.1.1 Instractional Performance Reguirements Docwmentation (Training Task Data) Development, The

Contractor shall develop the Instructionaf Performmance Requirements Documentation ( Training Task Data). The
Contractor shall perform an LWPS Job Task Analysis (JTA). The JTA will identify individual LWPS operator and
maintaincr tasks (up to and including intermediate level). The identification of who is to perform the operator and
maintenance related tasks will cither require the creation of Source, Maintenance, and Recoverability (SM&R) codes
or be derived from cxisting SM&R codes. The analysis will provide the identification of who will perform the task
(operator, maintainer, or both) and in which training course(s) the task is to be taught; e.g., FUE, Instructor & Key
Personnel Training (1&KPT), New Equipment Training (NET), Formal School, and Unit. The Contractor shatl
preparce the Instructional Performancee Requircments Documentation (Training Task Data) in accordance with {IAW)
the CDRL.

CDRL A002 - DI-SESS-81518B Training Task Data

6.4.1.2 Training Program Stracture Documentation (Curriculum Qutline of Inséruction) Development. The

Contractor shall develop the Training Program Structure Documentation (Curriculin Outline of Instruction). The
outlines shall identify ihe fraining sehedule of events and include a breakdown of individual topics showing the
learning objectives and time allotted, instructional materials required, facility and instructor requirements, media and
{raining support equipment, reference materials, type of instruction (practical exercise, demonstration, lecture), and
tools and TMDE required for each period of instruetion. The Government approved Instruactional Performance
Requirements Documentation (Training Task Data) will be used as the basis for the development of this information.
The Contractor shall prepare the Training Program Structure Documentation (Curriculum Outline of Instruction)
TAW the CDRL.

CDRL A003 - DI-SESS-81521B Curricuiun Qutline of Insttuetion

6.4.1.3 Test Package (Test) Development. The Contractor shall develop the Test Package (Test). The test package
shall include written and performanee tests based upon the Instructional Performance Requitements Document.
Written test items shall consist of true/false, multiple choice, and fill-in-the-blank questions. The test questions shail
be written to evaluate the trainees” comprehension of knowledge-bascd learning objectives and the Test Packages
shall inciude a minimum of three test items for each leaming objective. The performance tests shall be developed to
evaluate the trainces” ability to perform speeific Operator tasks and subtasks and shall be presented in checklist
format. The Contractor shall prepare the Test Package IAW the CDRL.

CDRL A004 - DI-SESS-81525B Test Package

6.4.1.4 Training Conduct Support Document (T.esson Plan Data Reguirements) Development. The Contractor
shall develop the Training Conduet Support Document {Lesson Plan Data Requirements). Lesson plans shall be

sequenced and contain information relevant to each period of instruction including training objectives and
instructions for the delivery of training, equipment required, application of training visual aids, written test questions,
and task performance cheeklists. Time required for delivery of an individual period of instructions/lesson pians shall
ot exceed four (4) hours. The Contractor shall prepare the Course Conduct Support Documentation (Lesson Plan
Data Requirements) IAW the CDRL.

CDRL A005 - DI-SES88-81523B Lesson Plan Data Requirements

6.4.1.3 Training Conduct Support Document (Trainee Guide Data Reguirements) Development. The
Contractor shall develop the Training Conduct Support Document (Trainee Guide Data Requirements). The Student

Guides shall contain information that enhances the students® mastery of tasks, and shall provide information and
summarics relevant to each period of instruction to include training objectives and technical references. The
Contracior shall preparc the Course Conduct Support Documentation (Trainee Guide Data Requirements) IAW the
CDRL.
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CDRI. AQOG -~ DI-SESS-815238 Trainee Guide Data Requiremcents

6.4.2 Conduct of FUE Operator Training. The Contractor shall conduct the FUE operator training conrse. The
course fength will be determined by the JTA. The Contractor shall conduct two (2) convening’s of the course and
additional courses may be required, The course will be conducted at a Government-specified loeation. It is expected
that the class sizes will be a maxirnuin of ten {10) Operator trainees in each class. Trainees will be setior US Marines
or other personnel as determined by the Government. Initial estimate of the training course length is not more than
40 hours in length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800
on the first day. When training is condueted at a non-Government facility, the Contractor shail include as part of the
proposal a listing of housing and messing facilitics, and transportation available in the arca of the training site. The
Contractor shall also supply chemicals, consumabies and spares {o operate and maintain any LWPS used to support a
fraining course,

6.4.3 Conduct of FUE Maintenance Training. The Contractor shall conduct the FUE Maintenance training course,
The course length will be determined by the JTA. The Contractor shall eonduct two (2) convening’s of the course
and additional courses may be required. The course will be conducted at a Government-specified location. Tt is
cxpected that the ¢lass sizes will be a maximum of ten (10} Operator trainees in cach class. Trainces will be senior
US Marines or other personnei as determined by the Governiment. Initial estimate of the iraining course length is not
more than 40 hours in length, five (5) eight-hour days, and wiil be conduncted on Mondays through Fridays,
beginning at 0800 on the first day. When tmining is conducted at a non-Government faeility, the Contractor shall
include as part of the proposal a listing of housing and messing facilitics, and transportation available in the arca of
the training site. The Contractor shal} also supply chemicals, consumables and spares to operate and maintain any
LWPS used to support a training course,

6.4.4 Course Conduct Information Package (Trainiee and Training Course Completion Data}. The Contractor

shall develop the Course Conduct Information Package (Traince and Training Course Completion Data). Upon
completion of each training class for FUE, I&KPT, NET, and Formal and Unit Training, the Contractor shali
provide the Government with a Trainee and Training Course Completion Data to include type and location of
training; a student roster containing student name, rank, Military Qccupational Specialty, unit‘location, and
telephone/DSN number; and a course critique completed by each student per the CDRL. Each student will be
provided with a course completion certificate that states the Lype and location of training, number of hours, student
namge, and completion date, signed by the instructor. The Contractor shall prepare the Course Conduct Information
Package (Trainee and Training Course Complétion Data) IAW the CDRL.

CDRL AOOS - DI-SESS-81522B Traince and Training Course Completion Data

6.5 Production Phase Training or New Eguipment Training (NET)}. The Contractor shall develop all training
materials and conduet all training courses in accordance with MIL-PRF-29612B and MIL-HDBKs-29612, the
USMC Systems Approach to Training, the Inferactive Muitimedia Insiruction Style Guide, the Marine Corps
Automated Instructional Management Systen, and the Marine Corps Distance Learning System Courscware
Development TM unless otherwise specified.

The Contractor shall establish a Curriculumy/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shali appoint a training manager who shall
be the singie point of contact for ail training matters. The Training Manager shall have a degree in education and a
background in the development and presentation of military training programs. The Training Manager shall be
responsible for the development of all conrseware materials and the coordination and the conduct of all training
courses.
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At 4 minimum, training shall include capabilities, functions and operation of the system; preventive and corrective
maintenance procedures; external diagnostics and other tests; perfonnance of system checks and verification
procedures; and measured performance data. The training shail include and, upon compietion, enable thie trainee to:
operate the system, subsystems, and equipment controls; execute diagnostic tests and inferpret results; remove and
install major components and perform pre-shop setup tests; determine if the system/subsysten is malfunetioning or
not; isolate and jocate maltfunctions in the LRUS; replace defective LRUs; troubleshoot and repair system/subsystern
fumctions; and performn routine preventive maintenance functions. Maintenance training shall provide trainees with
the knowledge and understanding of the capabilitics, limitations, interfaces, operations and prevenfive/correciive
maintenance tasks and skills required through the intermediate level of maintenance,

6.5.1 Instructor and Kev Personnel Training. The Contractor shall develop I&KPT. I&KPT shall consist of
separate training for Operators and Maintainers and shall include personnel from the formal schoals, operating forees
units, and nominees for the New Equipment Training Tcam (NETT).

6.5.1.2 Training Conduct Support Document (Fraining Materials Change} Development. The Contractor shall

devetop the Training Conduct Support Document (Training Materials Change) Development. The Contractor shall
change the information contained in the Government approved FUE training materials to reflect the nceds of the
1&KPT. These training materials shall be modified to reflect any additions or delctions as dictated by the
Govermnent approved Insiructional Performance Requirements Documentation {Training Task Data) Development.
For example, the training of ccrtain tasks in the FUE operator training may not be needed for maintenance training.
The training of those tasks will be included in this zaining, The Contractor shall prepare the Course Conduct
Information Package (Instructor Evaluation and Comments) JAW the CDRL,

CDRL A009 ~DI-SESS-81523B Training Materials Change

6.5.1.3 Conduct of Training, The Contractor shail conduet I&KPT courses. The eourse length will be determined
by the JTA. The Contractor shall conduct éwo (2} Opcrator classes for a maximuin of twenty (20} Operators in cach
class, and four (4} Maintainer classes for a maximum of ten (10} Maintainers in cach class. Additionat courses may
be requircd. Maintcnance training shatl be targeted to personne! who will maintain the system np through the
intermediate level of maintenance, The training will not be more than forty (40) hours in length, five (5} eight-hour
days, and will be conducted on Mondays throngh Fridays, beginning at 0800 on the first day. Government approval
is required fo extend the class length beyond forty (40) hours. When training is conducted af a non-Government
facility, the Contractor shall include as part of the proposal a listing of housing and messing facilities, and
transportation available in the arca of the training site. The Contractor shalf also supply chemicals, consumables and
spares to operate and maintain any LWPS used to support a training course.,

6.5.2 New Eguipment Training.

6.5.2.1 New Equipment Training Development. The Contractor shall develop New Equipment Training, The
Contractor shall conduct NET for the system based upon the Instructional Performance Reguirements Document and

. utilizing the previously Goyernment-approved training materials. NET shall consist of separate training for

Operators and Maintainers in support of fielding and will take place at times and locations designated by the
Govermment.

6.5.2,3 Training Conduct Support Document (Training Materials Change} Development.

The Contractor shatl develop the Traming Conduct Support Document (Training Materials Change) Development,
The Contractor shall change the information contained in the Government approved I&KPT materials to reflect the
needs of the NET. These training materials shall be modified to reflect any additions or deletions as dictated by the
Government approved Instruetional Performance Requirements Documentation (Training Task Data) Development.
The Contractor shakl prepare the Course Conduct Information Package (Instructor Evaluation and Comments) AW
the CDRL,

CDRL A009 - DI-SESS-81523B Training Materials Change
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6.5.2.4 Conduct of Training. The Contractor shall conduct six (6) Operator classes for a maximum of iwenty (20)
Operators in each class, and six (6) Maintainer classes for a maximum of ten (10) Maintainers in each class.
Additional courses may be required. Maintenance training shall be targeted fo personnel who will maintain the
system up through the intermediate fevel of maintenance. The training will not be more than forty (40} hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first
day. Government approval is required fo extend the class length beyond forty (409 hours. For NET not conducted at
the Contractor’s faeility, the Government will provide classroom space, training equipment support, computing
resources, and required commion tools and TMDE. The Government will notify the Contractor at east thirty (30)
days in advance for Continenizl United States (CONUS) training and at least one hundred twenty (120) days in
advance for outside CONUS training and inchude instructions, dates, and locations. The Contractor shall also supply
chemicals, consumables and spares to operate and maintain any LWPS used to support a training course. Following
completion of NET, Govenunent-approved comments received from attendees shall be ineorporated hinto Instructor
Packages to yield an improved product prior to final delivery per the CDRIL.

CDRL A009 - DI-SESS-81523B Training Materials Change

7. List of LWPS CDRLs. The following list of contract data requirements (CDRLs) are required for this work and
are listed in Section J Attachment 2. CDRLs are not to be scparately priced but are listed for the purpose of
conformity and clarification 1o the required standard.

CDRL AQOL — DI-MGMT-80555 Training Program Progress Reports

CDRL A002 - DI-SESS-81518B Training Task Data
CDRL A003 ~ DI-SESS-815218 Curricubum Qutline of Instruction
CDRL A004 - DI-SESS-81525B Test Package

CDRI. AQ0O5 - DI-SESS-815238
CDRL AQ06 ~ DI-SESS-81523B
CDRL AQ07 -~ DI-SESS-815208
CDRL A0QOR - DI-SESS-815228
CDRL A009 -- DI-SESS-815238

Lesson Plan Data Requirements

Trainee Guide Data Requirements
Courseware Data Files

Traince and Training Course Completion Data
Training Materials Change

CDRL A010 - DI- MGNT-8117
CDRL A011 - DI-SAFT-80102B
CDRL A0(Q12 — DI-CMAN-80639C
CDRL A0013 -DI-CMAN-80640C
CDRL A0014-DJ-ALSS-81529
CDRL AQ015-DI-ALS3-81529
CDRL A0016-D:-ALSS-81529
CDRL A0017-DI-ALSS-81529
CDRL A0017-DI-ALS5-81529
CDRL A0018-D1-ALSS-81529
CDRL A0019-D-ALS5-81529
CDRL A0020-DI-ALSS-81529

Training Program Development and Management Plan
Safety Assessment Report

Engincering Change Proposal

Request for Deviation

Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Information Data Products
Logistics Management Informiation Data Preduets
Logistics Meanagement Information Data Produets
Logisties Management Information Data Produets
Logistics Management Information Data Products

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes
STATEMENT OF WORK _
STATEMENT OF WORK FOR

LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)
1.0 Introduction.
Marine Corps Systemns Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification System (LWPS) to produce potable water from water sources such as rivers, lakes,

wells, and oceans. The LWPS shall provide a flexible mobile system to meet situation specific potable water
production nceds for battalions and smaller unites during contingency operations. As such, the Govermment has a
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requirement for approximately 211 LWPS with warranties, logistics support, technical manuals, training aids, and
operator/maintainer training on an unrestricted basis.

The LWPS is a lightweight, modular, highly transportable, self-contained water purification systems consisting of
three functional components: 1) Raw Water Feed, 2) Reverse Ostnosis Purification, and 3) Product Water
Distribution. It shall also be capable of providing enhanecd operations using modules that provide additional
capabilities for cold weather operations, shore or beach operations, Nuclear, Biological and Chemical {NBC) Water
purification, and proteciion against Nuclear Biological. and Chemical threats. The LWPS will provide battalion size
and smaller units with potabie water support in forward opcrating arcas where bulk water purification would not be
feasible.

The Contractor shail design, manufacture, deliver, provide training and support the Lighrweight Water Purification
System (LWPS). In addition, the Contractor shall perform requisitc program management and logistics support to
ensure that delivery schedules, performance requirements, and overall supportability of the LWPS are accomplished
as set forth in the contract. The Contractor shall perform work relative to program management; developinent and
exceution of quality assurance including provisioning of technical documentation; technical manuals (TMs) and
publications; training; unique item identification; and Environmental, Safety. and Occupationat Health (ESOH)
efforts required fo ensure complance with the Project Schedule (PS).

2.0 Applicable Documents. Performance Specifications - See Section J.

3.0 Requirements.

The Contractor shall design, develop, integrate, fabricate, test, and manufaeture along with preparing associated
documentation, providing fogistics support, technical support, tield service support, iraining, developing technical
manuals and deliver the types and quantities of deliverables specified by the contract. Upon successful completion of
verificaiion testing, the Govermnent may issuc additionat delivery orders. The Govermment reserves the right to
waive testing. The contractor shall follow Performanee Specifications as outlined in Section J-1 of this solicitation.
Quality standards will be maintained through the use of the current International Organization for Standardization
quality system or equivalent standards. If the normal comunercial practice uses remanufactured parts, they may be
added to your parts catalog and may be purchased by the Government In Accordance With (IAW) normal approval
processes, Remanufaciured parts must be. casily identified and have different part numbers assigned than the new
parts. Appropriate price discounts/core credits shall be applied to differentiate remanufactured from the new parts.

3.1 Program and Data Management.

3.1.1 Program Management. The Contractor shali provide a Project Manapement Plan and cnsure its compliance
that cnsurcs overall quality of the L\WPS, and the delivery sehedule. A designated Program Manager (PM) shall be
identified as Kcy Persommel fo scrve as the principal representative of the Contractor throughout contract
performance period. The Contractors PM shall coordinate with. the United States Marine Corps {UUSMC) Ground
Transportation and Enginecr Systems (GTES)/PM Engincer Systerns and ali activitics related to successful contract
performance, interface with Marine Corps logistics activities, and conduet appropriate meetings and reviews with
Government personnel. The Contractors Program Manager shall be responsible for ensuring program integrity and
overall contract performance. As appropriate, the Contractor shall ensure that administration, logistics, financial and
other task requirements pertinent to contract performance are adequately addressed. Program documentation shali be
readily available to Government represcntative(s) at all times.

3.2 Technical Compliance with Performance Specifications (PS}. The Contractor shall provide LWPS compliant

produets with the performance capabilities siated within the PS. Technical eompliance shall be based upon evidence
(e.g. commercial specifications, test data or performance data and a Validation Certification Letter for Technical
Manuals) of the ability of the LWPS 1o meet the perforinance standards set forth in the specification, as well as
conformance to the delivery schedule.

3.3 Schedule Planning: The Contractor shall provide a recommended delivery schedule, and maintain an aceurate
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schedule of program events which pro S 3 s
effective manner, The Contractor shall notify the Government in wntmg of any antlc:pated or projected work
stoppages or delays that will impact schedules.

3.4 Environmental, Safety, and Qccupationat Health (ESOH).

3.4.1 Svstem Safety. The Contractor shall provide Environment, Safety and Occupational Health harard data as a
result of a system safety analysis conducted on the LWPS based on the cutrent DoD Standard Practice for System
Safety (MIL-STD-882). As a minimum, the data shall include all identified Environment, Safety and Oceupational
Hcalth hazards (ineluding but not limited to system design, foxic chemicals, hazardous materials with associated
Material Safety Data Sheets, ozone depleting substances, excessive noise, and intended operational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual risks once the mitigation factors are implemented. The system safety analysis shall include the development,
operation, maintenance and disposal of the LWPS utilizing the intended operating environment described in Scetion
3 of the PS. Thie requested data shall be provided fo the Government, no later than 21 days prior to delivery of the
first LWPS. This analysis shall include a statement from the Contractor identifying the level to which identified
hazards have been clintinated or their associated risks eontrolled.

3.4.2 Safetv Assessment Report. The contractor shall make Safety Assessment Reports (SAR) that document the
Safety Assessment and clearly identifies any residual risks of the LWPS, The SAR shall include 4 signed statement
that all identified hazards have been eliminated or their associated risks controlled to aceeptabie levels and that the
LWPS is ready to operate. The Contractor shall prepare the SAR IAW the CDRL.

CDRL A011 - DID DI-SAFT-80102B Safety Assessment Report

3.5. Configuration Control. The contractor shall implenient configuration eonirol methods and procedures, which
maintain the infegrity and traceability of an established baseline. Changes to established baselines shall only be made
after Government approval of Engincering Change Proposals (ECP) and Request for Deviation (RFD)Y. Sufficient
supporting data to evaluate the proposed change, such as drawings, supplemental drawings, sketches, speeifications,
or manufacturer’s data sheets, shall be submitted with ECP's and RFD's. Changes shall be identified fo the affected
assembly serial number, or if not part of an asscmwbly, to the affected equipment serial number, The contractor's
configuration control process shall be available for Government review.
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3.5.1 Engineering Change Proposals. Engineering Change Proposals (ECPs) shall be submitted by the contractor,
and shall be limited to those which are necessary or offer significant benefit to the Government. MIL-HDBK-61
provides guidance concerning the classification of ECPs. Class I ECPs shali be submitted when changes are required
to0: (1) Correct deficiencies; (b) Add or modify intcrface or interoperability requirements; (c) Make a significant and
measurable effectiveness change in the operational capabilities or logistics supportability of the systern; (d) Effect
substantial life cycle costs/savings; and (e) Prevent slippage in an approved production schedute. Class 1T ECPs shalt
be submitted by the contractor to the Acquisition Contracting Officer (ACO) for approval for those engincering
changes, which impacts none of the factors listed above.

CDRL A0012 ~ DI-CMAN-80639C Engincering Change Proposal

As a minimum, Class [ ECPs shall contain the following information: (a) Date prepared; (b} Originator; (c) ECP
Classification; (d) ECP Number; (¢} Reason/need for change; (f) System designation (nomenclature, model, P/N); (g)
Name of part (or lowest assembiy) affected to include part numbers; (h) Basclines affected (to include drawings,
specifications, CAGE, revision level, ete.); (i) Title of change; () Pescription of change; (k) Effect on interfaces
(Interchangeability and Interoperability); (£) Total costs/savings w/ breakout; (m) Retrofit information; (n) Ozonc
Depleting Substances; (o) linpact on any engineering disciplines (such as quality, environmental, safety, health,
reliability, maintainability, ete.); (p) Justification for change; (q) Priority of change: (1) Impacts to any logistics
support elements (such as software, manuals, spares, tools, efc.) being utilized by Government personnel in support
of the product; and (5) Alternatives evaluated or considered,

3.5.2 Requests for Deviation. The contractor shall process Requests for Deviation (RFD) from current approved
configuration documentation. Authorized deviations are a temporary departure from the requirements and do not
constitute a change in an approved baseline. Submission of recuting deviations is discouraged and shaif be
minimized. Where it is detcrmined that a change should be permancnt, the contractor shall process an Engineering
Change Proposal. MIL_HDBK-61 provides gnidance concerning the classification of RFDs. As 2 minimiim, the
RFD shall contain the following information: (a) Date prepared; (b) Originator; (¢) RFD Classification (¢ritical,
miajor, or minor); (d) Designation for deviation (model/type, CAGFE code, system designation, and deviation
numbcr); (¢} Class of deviation; (f} Parl Number affecied; (g) Cost/Price data; (h) Effectively; (i) Description of
deviation; (j) Need for deviation; (k) Effect on delivery schedule: (1) Recommended corrective action; and (m)
Alternatives cvaluated.

CDRL A0013 -DRCMAN-80640C Request for Deviation
4.0 Supportability.

4.1 Logistics, The contractor shall propose, establish, and maintain a logistics support program that cnsurcs support
for the LWPS to comply with operational requirements and mission scenarios. The contractor shail describe their
approach to logistics support for the LWPS throughout the service life beyond receipt of final delivery quantitics,
The contractor shall address the ability to provide parts and scrvice to platforms operating at instaliations and
activities throughout the world (as set forth in delivery instructions), as well as provisions for supporting operations
during wartime. Current operational requirements cstablish threshold delivery of parts/scrvice at 48 hours. The goal
of this program is to improve overall logistics support for the Ligltweight Water Purification System and all
Modules known collectively as LWPS, decrease order ship time for dclivery of repair parts, and reduce Marine
Corps inventory requirements, as weli as reduce the total cost of support.
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4.2 Spare Part Package. The Contractor shall propose, establish, and maintain a logistics support program that
ensures support for the LWPS platform to comply with operational requirements and mission scenarios. The Marine
Corps readiness level for the LWPS shall be maintained at 95% or greater. The Contractor shatl identify range and
depth of spare parts packages required to maintain readiness objectives ap to one year after the LWPS enters into
end user service. It is the goal of Marine Corps Systems Command (MCSC) and Defense Logistics Agency (DLA) to
providc parts support throughout the scrvice life of the LWPS Program. The contractor shall maintain the eapability
1o provide spare parts to the Government.

The parts iist shall include a complete list of components and spare/repair parts for the most current confignrations as
reflected in the commercial parts manual, and list only those parts used on the LWPS configuration procured under
this contract. The parts list shali include complete item nomenclature, prime manufacturer and vendor’s part number,
Commercial and Govemment Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issve, and
number of days shipping would occur afier reccipt of order.

NOTE: The Government will provide software, frec of charge, to aid in the cataloging of parts. A one-hour training
session wiil be provided by the Government to the Contractor on how to use the software. The training may be
provided by electronic means, such as CD, or by an instructor at an agrced upon location

4.3 Warranty. Thc Contracior shall provide warranty for material and workmanship as proposed an awarded.

4.4, Provisioning Guidance Conferenee, The contractor shall host a Guidance Conference at the contractor’s
facility within 30 day after the contract has been awarded. Provisioning requircments, format and personnel training
will be established during the Guidance Conference,

4.4 Provisioning Technical Documentation. The contractor shall develop/document Provisioning Technicat
Documentation (PTDY) to include a Provisional Parts List (PPL), Long Lead Time Items List {LLTIL), Tools and
Test Equipment List (TTEL), Common and Budk Items List (CBIL), and any Design Change Notiees (DCN). These
lists shall contain the Data Produets selection list. The Governinent shall identify the frequency for submission of
such lists and provide guidance in the usc of the Government provided software. The Contractor shall prepare the
PTD IAW the CDRL.

CDRL A0014-DI-AT85-81529 - Logistics Management Information Data Products

4.5.1 Provisioning Parts List. The Provisioning Parts List (PPL) shall contain the end item, component or assembly
and all support itemns which can be disassembled, reassembled, or replaced, and which, when combined, constitute
the end item, component or assembly and shall include items such as parts and materials required for the operation
and maintenance of the end LWPS. The PPL is a tool used to determine the range of support itcnis required to
muaintain the end itcmn for an initial period of service. This includes all repairable Contractor Off-The-Shelf (COTS)
items unless excluded by the provisioning requirements. Tt does not include a breakdown of Government furnished
equipment. The PPL shall include items such as parts, materials, and fittings required for the operation and
maintenance of the end item/equipment. The PPL shall eontain repair kits and rcpair parts sets required to mainiain
the end item,

CDRL A0G15-DI-ALS8-81529 ~ Lagistics Management Information Data Products
4.5.2 Long Lead Time Ttems List, The contractor shall provide a Long Lead Time Ttems List (LLTIL) that shal}
contain those items which, because of their complexity of design, coniplicated manufacturing process or limited
production capacity, may cause production or procurement cycles which would preclude timely and adequate
detivery, if not ordercd in advance of normal provisioning.

CDRL A0016-DI-ALSS-813529 — Logistics Manzagement Inforination Daja Produets
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4.5.3 Design Change Notice. The contractor shall use a Design: Change Notice (DCN) to identify changes (o
Provisioning Technical Documentation which add to, delete, supersede, or modify items previously listed which are
approved for incorporation into the LWPS.

CDRL A0017-DI-ALSS-81529 — Logistics Management Infortnation Data Products

4.5.4 Basic Issue Items {BIN). Each system shall be equipped with all BH necessary to perform all crew operational
and preventive maintenance tasks. Bl shall be determined by the contractor as the equipment necessary to
accornplish trailer operations and crew preventive mainfenance tasks,

CDRL A0Q18-DI-ALSS-81529 ~ Logistics Management Information Data Products

4.5.5Provisioning Conference: The contractor shall host at least one Provisioning Conference at the contractor™s
facility. Additional Provision Conferences may be required. The Provisioning Conference shail be conducted 30
days after acceptance of the Provisioning Technical Documentation. The contractor shall provide and disassemble
production grade equipment, as deemed necessary by the government, during this conference to validate and verify
all provisioning doeunentation.

4.6 Engineering Data for Provisioring. The Contractor shalt provide Engincering Data For Provisioning (EDFP).
EDFP is technical data used to describe parts/equipraent and consists of data such as specifications, standards,
drawings, photographs, sketches and deseriptions, and necessary assembly and gencral arrangement drawings,
sehematic drawings, schernatie diagrams, wiring and cable diagrams necessary to indicate the physical
characteristics, focation, and/or finction of the item. At 2 minimum, EDFP must provide the following items:

- Technical information of items for maintenance support considerations
- Item identification/deseriptions necessary for:

= Cataloging actions and assignment of 2 National Stock Number

- Review for item entry coutrol

- Standardiration to include standardization/interchangeability

- [Itern management coding

- Identification/procurement of initial spares

- Preparation of allowance/issue lists

The confractor shall furnish EDFP in the following order of precedence:

3

Government or industry recognized specifications or standards

Engineering drawings

Commercial catalogs or catalog descriptions

Sketches or photographs with brief descriptions of dimensional, material, mechanical, electrical, or other
descriptive characteristics.

T

EDFP shall be submitied in both hard and sofi copy. EDFP shall be marked in such a manner as 1o identify the
proprictary rights (limited or unlimited). EDFP shall also be marked with the Provisioning Line Item Sequenee
Number (PLISN} in the upper right hand coener.

EDFP shali NOT be provided when the item is:

- Identified as a Government specification or standard which cotnpletely deseribes the item including its
dimensional, mechanical, and clectricat characteristics.
- Previously cataloged/assigned an active National Stock Number with type 1 item identification

CDRL A0019-DI-ALSS-B1529 ~ Logistics Management Information Pata Products
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5.0 Technieal Publications.
The documentation shall accurately describe, depict, and represent the Government accepted LWPS bascline
configuration and support the Government approved maintenance concept for the LWPS. The contractor shall

provide a Validation Certification Letfer for Technical Manuals,

5.1 Standardized Terminology. In order to enhance Govermment/contractor communicaiions, the following
terminology and definitions shall be the standard and shall apply to gll Technical Publications.

5.1.1 Review Draft Copy (RDC). Refers to documentation in its developmental stage, prior 1o the contractor’s
prchmmary submission (i.c., book plan/outline, 40%, 80%, and 100%). The RDC shall be available to the Integrated
Project Team (IPT) throughout the development stage. The RDC will be used to evaluate the contractor’s progress,
review for technical aceuracy and adequacy, and to assess compliance with contractually cited specifications and this
TMCR. The RDC shall accurately describe, depict, and represent the accepted bascline configuration of the training
systern.

5.1.2 Preliminary Technieal Manual (PTM). Refers to the preliminary submission of the docoment in it's cntirety
by the contractor. The PTM is intended for use durimg verification and for training purposes at the training system
sitc(s) pending receipt of the final reproducible copy (FRC) and distribution of the f' nal manuals. PTMs shall be
complete and validated prior to submission.

5.1.3 Final Reproducible Copv (FRC). Refers to the final submission of the documentation by the contractor. The
FRC is the final docmment acceptable for reproduction and publication as an authenticated TM. All necessary
changes resulting from TM verification shail be incorporated in the FRC.

5.2 Manuals, The contractor shali provide technical manuai(s) that will comprise the LWPS sysien to include
supplementat data as necessary. The operator’s and maintenance manuals delivered must be written in English. The
manuai(s) shall contain installation, operation, troubleshooting and maintenance instructions. The manuai(s) shall
include a complete repair parts list (incloding exploded views of all asscmblies and subasseinblics) and special tools
lists. The government as a guide for review of submitted manuals will use MIL-HDBK-1221.

CDRL A0020-DI-ALSS-81529 - Logistics Management Information Data Produets

5.3 Copyright Relcase. The contractor shall identify copyrighted material, if any, and shall obtain the written
approval of the copyright owner. The contractor shall furnish appropriatc copyright releage giving the Government
penmisston to reproduce and use copyrighted information, When the contractor uses a manual, which covers a
vendor’s component(s) or a portion thereof, and the vendor’s manual contains copyrighted material, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing the copyright release to the
Government.

5.4 Post Award Conference. A Post Award Conference (start-of-work niecting) shall be held within 30 days after
contract award, Exact date, location, and administrative arrangemenis for this meeting shall be made between the
coniractor and the Government.

5.5 Supplementations, Following contract award, the Government will furnish 10 the contractor supplementation (if
any) for incorporation into the conunercial manuals.

5.6 Changes. The contractor shall provide changes to the hardcopy and soficopy as a result of changes 10 the
bascline system. The Government requires notification of all changes and revisions 1o the manuvals for the duration of
this contract. Notice of new models/equipment, when they are available, is also required for Government
information.
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valitv Assurance/Quality Control. Quality Assurance/Quality Control is the responsibility of the contractor.
The contractor shall ensure that the equipment publications are fully edited, reviewed, and validated to ensure
compliance with specifications and are technically accurate and useable by the target andience,

5.8 In-Process Reviews. The Contractor shall host 40% and 80% Technical Manual TPRs for each manual or group
of manuals. The Government may require and the contractor may request additional IPRs irrespective of the
schedule. The TPRs shali be held at the contractor’s or designated Government facility . The IPR schedule shall be
detertnined at the Post Award Conference and mutually agreed to by the Government and the Contractor. The
Govermnment has final approval authority of the frequency and timing of IPRs.

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutcs

5.9 Disposition of IPR Findings. Discrepancies and/or deficiencies fowrd as the result of the IPR shall be corrected
prior to the next TPR.

5.10 Verification. Verification shall be held for the operator’s and maintenance manuals to verify
operation/maintenance procedures, conformance to contraet, and usability. Appropriate contractor personnel shat
attend and assist at the Government’s request. Upon compietion of the verification effort, the contractor shal}
incorporate all verification changes and revicw comments. The Government may require that the eontractor stop
validation, revise, or repeat validation steps if the Government validation witness believes the contractor validation
procedure is not adequate to substantiate the technical accuracy of the Technical Publications.

5.11 Final Acceptance, Technical Publications acceptability is accomplished through contractor vatidation and
Government verification. Failure to validate the Technical Publications will result in rejection of the Draft Technical
Publications. The Technical Publications will rematn in rejection status until they are validated and witnessed.
Concurrent validation and verification may be conducted upon Government apptoval. Final acceptance will be made
by the Government to certify that all comments resuiting from the verification and supplementation (if any) have
been incorporated into the applicable final operalor and mainterance drafis,

5.12 Final Deliverables. Shail be delivered in accordance with the following:
a. Hard Copies: Six sets of operator and maintenance manuals shall be provided o the government,

b. Soft Copies: Six sets of digitized data shall be provided 10 the government concurrent with delivery of final
approved manuals, The data shall be provided as an MS Word editable file and Adobe Acrobat.

6.0 Training Pregram. The Contractor shalf provide a Training Programn Plan which governs all matters related to
the design and development of the training program to include materials and planned training cvents, The
Contractor's LWPS Training Program shall include a detailed plan for the training that identifies proposed training
schedules and delivery dates of draft and final training materials. The Government will review the proposed
schedule, provide comments, suggest modifications, and accept/reject the proposed or modified schedule.

CDRL A010 ~ DI-MGNT-8117 Training Program Development and Management Plan
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6.1 Develop Training Program Progress Reports. The Contractor shall develop Training Program Progress
Reports. The Contractor shall provide Training Program Progress Reports to inform the Government on matters
related to design and developmient of training materials and planning for training events per the CDRL. Progress
relating to the schedule must be inctuded in the Training Program Progress Reports. The Contractor shall include the
status on all fraining CDRLS, a list of problem arcas encountered and solutions/alternatives proposed or executed,
and expenditurcs to date in caeh report. The Contractor shall provide samples of training materials under
development for the Government’s inspection as required. The Contractor shall prepare the Training Program
Progress Reports IAW the CDRL.

CDRL A001 —~ DI-MGMT-B0555 Training Program Progress Reports

6.2 Training Material Development. The Contractor shall develop the Performance/Reliability Assessment
Operator training course using Contractor-developed training materials. The course will include the system’s
capabitities, limitations, interfaces, and operations, and shall include as a minimum Preventive Maintenance Checks
and Services (PMCS). The training shall also train the trainee to: operate the system, subsystems, and equipment
conirols; demonsirate knowledge of general equipment functions and operations; and perform system checks and
verification procedures.

The training course will consist of lectures, demonstrations, and praetical applieation, At least 50 percent of the total
course length shall be practical application hands-on training, Training course class sizes shall be no more than 20
students, The trainee to instructor ratio shall be no more than 20:1 for leciures and no more than 10:1 for hands-on
iraining and practical exerciscs and application.

6.2.1 Training Aids. The Contractor shall identify and provide associated pricing for training aids and systemn
components that can be used to accomplish training for the Basic Water Support Techaician operators and
maintainers. These training aids shall be dclivered to the Marine Corps Engincer Schiool at Camp Lejeune, NC or
other location. Training aids may encompass component modular cutaways or other training aids or components of a
cornprehensive package suitable for use in a formal instructional environment. The Contractor shalt provide visual
aids capable of being read with MS Office products. Component modular cutaways are desired but not required.
MIL-PRF-49506 may be used for guidance.

6.2.2 Instructional Media Package Development. The Contractor shall develop the Instructional Media Package
Development {Courseware Data Fites). The Courseware Data Files shatl contain the graphics that enhances the
transfer of knowledge to the student’s and their mastery of tasks, and shall provide information and summaries
relevant to each period of instruction to include training objectives and technical references, All delivered
coutseware data should be in file formats speeified in the Marine Corps IMI Style Guide. The Contractor shal
prepare the Instructional Media Package Development (Courseware Data Files) JAW the CDRL.

CDRL A007 - DI-SESS-815203 Courscware Data Files

6.3 Conduct of Training. The Contractor shall conduct an Operator Training Course {OTC). Training will be held
ata date and time mutually agrecable to the Government and the Contractor. The Contractor shall conduct one (1)
convening of the conrse. The course will be conducied at a Government-dirceted location. Tt is expected that the
class sizes will be a maximum of ten (10) Operator trainees in each class. Trainees will be personnel determined by
the Government. Tnitial estimate of the training course length is not more than 40 hours in fength, five (5) cight-hour
days, and wilf be conducted on 2 Monday through Friday basis, beginning at 0800 on the first day. Shouid the OTC
be condueted at a non-Government facility, the Contractor shall include as part of the proposal a listing of housing
and messing facilitics, and transportation available in the area of the training site. The Contractor shall also supply
cheicals, consumables and spares to opcerate and maintain any LWPS used to support a training eourse.

6.4 Field User Evaluation (FUE)} Training. The Contractor shall develop FUE training in accordanee with the
following guidance.
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6.4.1 Training Materials Development.
6.4.1.1 Instructionat Performance Requirements Docementation (Training Task Data) Development, The

Contractor shall develop the Instructionai Performance Requirements Documentation {Training Task Data). The
Contractor shall perform an LWPS Job Task Analysis (JTA). The JTA will identify individual LWPS operator and
maintainer tasks {up to and including intennediate level). The identification of who is to perform the operator and
maintenance related tasks will ¢ither require the creation of Source, Maintenance, and Recoverability (SM&R) codes
or be derived from existing SM&R codes. The analysis wilf provide the identification of who will perform the 1ask
(operator, maintainer, or both) and in which training course(s) the task is to be taught; e.g., FUE, Instruetor & Key
Personnel Training (1&KPT), New Equipment Training (NET), Formal Schoof, and Unit. The Contractor shal
prepare the Instructional Performance Requirements Documentation (Training Task Data) in accordance with {TAW)
the CDRL.

CDRL A002Z ~ DI-SESS-81518B Training Task Data

6.4.1.2 Training Program Structure Documentation (Curriculum Qutline of Instruction) Developmeut. The
Contraetor shall develop the Training Program Structurc Documentation (Curriculun Ouiline of Instruction). The
outlines shall identify the training schedule of events and include a breakdown of individual topics showing the
learning objectives and time allotted, instruetional materials required, facility and instructor requirements, media and
training support equipment, reference materials, type of instruction (practical exercise, demonstration, lceture), and
tools and TMDE required for each period of instruction, The Government approved Instructional Performance
Requirements Documentation (Training Task Data) will be used as the basis for the development of this information.
The Contractor shal prepare the Training Program Structure Documentation (Curricutum Qutline of Instruction)
IAW thc CDRL.

CDRL A003 -~ DI-SESS-815218 Curricuhuin Qutline of Instruetion

6.4.1.3 Test Package (Test) Develgpment. The Contractor shall develop the Test Package (Test). The test package
shall inciude writien and performance tests based upon the Instructional Performance Requirements Document.
Written test items shall consist of true/false, muitiple choice, and fill-in-the-blank questions. The test questions shall
be writicn to evaluate the trainces’ comprehension of knowledge-basced Iearning objectives and the Test Packages
shall include a minimum of three test items for cach learning objective. The performance tests shall be developed to
evaluate the trainees” ability to perform specific Operator tasks and subtasks and shall be presented in checklist
format. The Contractor shall prepare the Test Package IAW the CDRL.

CDRL A004 - DI-SESS-81525B Test Package

6.4.1.4 Training Conduet Support Document {I.esson Plan Data Requirements) Development. The Contractor

shatl develop the Training Conduet Support Document {Lesson Plan Data Requirements). Lesson plans shall be
sequenced and contain information relevant to each period of instruction including training objectives and
instructions for the delivery of training, equipment required, application of training visual aids, written test questions,
and task performance checklists. Time required for delivery of an individual period of instructions/lesson plans shall
not exceed four (4) hours. The Contractor shall prepare the Course Conduct Support Documentation (Lesson Plan
Data Requirements) JAW the CDRL.

CDRL AQO5 -~ DI-SESS-81523B Lesson Plan Data Requirements

6.4.1.5 Training Conduct Support Document (Trainee Guide Data Reguirements) Development. The

Contractor shall develop the Training Conduct Support Docunent (Trainec Guide Data Reguirements). The Student
Guides shall contain information that enhances the students’ mastery of tasks, and shall provide information and
summaries relevant to cach period of instruction {o include training objeetives and technical references. The
Countractor shall prepare the Course Conduct Support Docementation {Trainee Guide Data Requircments) IAW the
CDRL.
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CDRL A00G - DI-SESS-81523B Traince Guide Data Requirements

6.4.2 Conduct of FUE Operator Training. The Contractor shall conduct the FUE operator training course. The
course fength will be determined by the JTA. The Contractor shall conduct two (2) convening’s of the course and
additional courses may be required. The course will be conducted at a Government-specified location. It is expected
that the class sizes will be a maximum of ten (10} Operator trainees in each class. Trainees wiil be senior US Marines
or other personnie as determined by the Govermunent. Initial estimate of the training course Iength is not more than

40 hours in length, five (5} eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800
on the first day. When training is conducted at a non-Government facility, the Contractor shall inciude as part of the
proposal a listing of housing and messing facilities, and transportation available in the arca of the training site, The
Contractor shall also supply chemicals, consumabies and spares to operate and maintain any LWPS used to support a
{raining course.

6.4.3 Conduct of FUE Maintenance Training. The Contractor shall conduct the FUE Maintenance training course.
The course length will be determined by the JTA. The Contracior shall conduct two (2} convening’s of the course
and additional courses may be required. The course will be conducted at a Government-specified location, Tt is
expected that the class sizes will be a maximum of ten (10) Operator trainees in each class. Trainces will be senior
US Marines or other personne] as determined by the Governmient. Tnitial estimate of the training course length is not
more than 40 hours in length, five (5) cight-hour days, and will be condueted on Mondays through Fridays,
beginning at 0800 on the first day. When training is conducted at a non-Government facility, the Contractor shail
include as part of the proposal a listing of housing and messing facitities, and transportation available in the arca of
the training site. The Contractor shal} also supply chemicals, consumables and spares to operate and maintain any
LWPS nsed to support a training course.

6.4.4 Course Conduct Information Package (Trainee and Training Course Completion Data). The Contractor
shalf develop the Course Conduct Information Package (Trainee and Training Course Completion Data). Upon
completion of cach training class for FUE, I&KPT, NET, and Formal and Unit Training, the Contractor shall
provide the Government with a Trainee and Training Course Completion Data (o include type and location of
training; a student roster containing student name, rank, Military Occupational Specialty, unit/location, and
telephone/DSN number; and a course critique completed by each student per the CDRL. Each student will be
provided with a course complction certificate that staies the type and Iocation of training, number of hours, student
name, and completion date, signed by the instructor. The Contractor shali prepare the Course Conduct Information
Package (Trainee and Training Course Completion Data) IAW the CDRL.

CDRL A008 ~ DI-SESS-81522B Trainee and Training Coursc Completion Data

6.5 Production Phase Training or New Eguipment Training (NET). The Contractor shall develop all training
materials and conduct all training courses in accordance with MIL-PRF-29612B and MIL-HDBKs-29612, the
USMC Systems Approach o Training, the Interactive Multimedia nstruction Style Guide, the Marine Corps
Auntomated Instructional Management System, and the Marine Corps Distance Learning System Courseware
Development TM unless otherwise specified.

The Contractor shatl establish a Curriculumy/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shall appoint a training manager who shall
be the single point of contact for afl training matters. The Training Manager shall have a degrce in cducation and a
background in the developmient and presentation of military training programs. The Training Manager shail be
responsibie for the development of all courseware materials and the coordination and the conduct of all training
courses.
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At & minimum, {raining shall include capabilities, functions and opcration of the system; preventive and corrective
maintenance procedures; external diagnostics and other tests; performance of system checks and verification
procedures; and measured performance data. The training shail include and, upon completion, enabie the traince to:
operate the system, subsystems, and equipment controls; execute diagnostic tests and interpret results; remove and
mstall major components and perform pre-shop setup tests; determine if the system/subsystetn is malfunctioning or
not; isolate and locate malfunctions in the LRUs; replace defeetive LRUS; troubleshoot and repair systerm/subsystem
functions; and perfonn routine preventive maintenance functions. Maintenance training shall provide trainces with
the knowledge and understanding of the capabilities, limitations, interfaces, operations and preventive/correetive
maintenance tasks and skills required through the intermediate level of maintenance,

6.5.1 Instructor and Kev Personnel Training. The Contractor shall develop I&KPT. I&KPT shall eonsist of
separate training for Operators and Maintainers and shall include personnel from the formal schools, operating forces
units, and nominees for the New Equipment Training Team (NETT).

6.5.1.2 Training Conduct Supporé Document {Training Materials Change} Development, The Contractor shall
devetop the Training Conduct Support Document (Training Materials Change) Development. The Contractor shail
changc the information contained in the Government approved FUE training materials to reflect the needs of the
i&KPT. These training materials shall be modified to reflect any additions or deletions as dictated by the
Government approved Instructional Performance Requirements Documentation (Training Task Data) Development.
For exampie, the training of certain tasks in the FUE operator iraining may not be needed for maintenance training,
The training of those tasks will be included in this training, The Contractor shall prepare the Course Conduct
Information Package (Instructor Evaluation and Comments) 1AW the CDRL,

CDRL A009 - DI-SESS-81523B Training Materials Change

6.5.1.3 Conduct of Training. The Contractor shall conduct I&KPT courses. The course fength wilt be determined
by the JTA. The Contractor shail conduet two (2} Operator classes for a maximum of twenty (20) Operators in ¢ach
class, and four (4) Maintainer classcs for a maximum of ten (10) Maintainers in each class. Additional courses may
be required. Maintenance training shall be targeted to personnet who wilt maintain the system up throngh the
intermediate level of maintenance. The training wili not be more than forty (40) hours in length, five (5) eight-hour
days, and will be condueted on Mondays ihrough Fridays, beginning at 0800 on the first day. Government approval
is required to exiend the class Iength beyond forty (40) hours, When training is conducted at a non-Govemnment
facility, the Contracior shall include as part of the proposal a listing of housing and messing facilities, and
fransportation available in the area of the training site. The Contractor shall al¢o supply chemicals, eonsumables and
spares to operate and maintain any LWPS used fo support a training course.

6.5.2 New Equipment Training.

6.5.2.1 New Equipment Training Development. The Contractor shall develop New Equipment Training. The
Contractor shall conduct NET for the system based upon the Instructional Performance Requiremenis Document and
utilizing the previously Government-approved training materials. NET shall consist of separate training for
Operators and Maintainers in support of fielding end will take place at times and locations designated by the
Govemment. :

6.5.2.3 Training Conduct Support Document (Training Materials Change) Development.

The Contractor shail develop the Training Conduct Support Document (Training Materials Change) Devetopment.
The Contractor shalf change the information contained in the Government approved I&KPT materials to reflect the
needs of the NET. These training naterials shall be modified to reflect any additions or deletions as dictated by the
Government approved Instructional Performance Requirements Documentation (Training Task Data) Development.
The Contractor shatl prepare the Course Conduet Information Package (Instructor Evaluation and Comments) JAW
the CDRL,

CDRL A009 - DI-SESS-81523B Training Materials Change
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6.5.2.4 Conduct of Training. The Contractor shall conduci six (6) Operator classes for a maximum of twenty (20)
Operators in cach class, and six (6) Maintainer classes for a maximum of ten (10) Maintainers in each class,
Additional courses may be required. Maintenance training shall be targeted io personnel who will maintain the
system up through the intermediate leve! of maintenance. The training will not be more than forty (40) hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first
day. Govermment approval is required to extend the class length beyond forty (40} hours. For NET not conducted at
the Contractor’s faeility, the Government will provide classroomn space, training equipment support, computing
resources, and required common tools and TMDE. The Government will notify the Contractor at least thirty (30)
days in advance for Continental United States (CONUS) training and at 1east onc hundred twenty (120) days in
advance for outsidc CONUS training and include instructions, dates, and locations, The Contractor shall also supply
chemicals, consumables and spares to operate and maintain any LWPS uscd to support a training course. Following
completion of NET, Govenunent-approved comments received from attendees shall be incorporated into Instructor
Packages to yield an improved produet prior to final delivery per the CDRL.

CDRL A009 - DI-SESS-81523B Training Malerials Change

7. List of LWPS CDRLs. The following list of contract data requirements (CDRLS) are required for this work and
are listed in Section J Attachment 2. CDRLs are not 1o be separately priced but are listed for the purpose of
conformity and clarification to the required standard.

CDRL A001 — DI-MGMT-80553 Training Program Progress Reports

CDRL A002 - DI-SESS-815188
CDRL A003 - DI-SESS-81521B
CDRL A004 -~ DI-SES5-81525B
CDRL A005 -~ DI-SESS-815238
CDRL A006 ~ DI-SESS-81523B
CDRL A007 - DI-SESS-815208B
CDRL A008 - DI-SESS-81522B
CDRL A009 - DI-SESS-81523B
CDRL AOIO —DI- MGNT-8117

CDRL A011 - DI-SAFT-80102B

CDRL A0012 -~ DI-CMAN-80639C

CDRL A0013 -DICMAN-80640C
CDRL A0014-DI-ALSS-81529
CDRL A(015-DI-ALSS-81529
CDRL A0016-DI-ALSS-81529
CDRL A0017-DI-ALSS-81529
CDRL AQ017-DI-ALSS-81529
CDRL A00Q18-DI-ALSS-81529
CDRL A0Q019-DI-A158-81529
CDRL A0020-DI-ALSS-81529

Training Tagk Data

Curricufum Qutline of Instruction

Test Package

Lesson Plan Data Requirements

Trainee Guide Data Requirements

Courseware Data Files

Trainee and Training Course Completion Data
Training Materials Change

Training Program Development and Management Plan
Safety Asscssment Report ‘
Engineering Change Proposal

Request for Deviation

Logistics Management Information Data Products
Logistics Management Infonnation Data Products
Logistics Management Infonnation Data Produets
Logistics Management Information Data Products
Logistics Management Information Data Praduets

- Logisties Management Information Data Products

Logistics Management Information Daia Producis
Logistics Management Information Data Products

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

STATEMENT OF WORK

STATEMENT OF WORK FOR
LIGHTWEIGHT WATER PURIFICATION SYSTEM (LWPS)

1.0 Introduction.
Marine Corps Systems Command intends to replace the Lightweight Military Type (LMT) 3000 MFWPU with the
Lightweight Water Purification Systemn (LWPS) to produce potable water from water sources such as rivers, lakes,

wells, and oceans. The LWPS shall provide a flexible mobile system to meet situation specific potable water
production needs for battalions and smaller unites during contingency operations. As such, the Government has a
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requirement for approximately 211 LWPS with warranties, logistics support, technical manuals, training aids, and
operator/maintainer {raining on an unrestricted basis. -

The LWPS is a lightweight, modular, highly transportable, self-contained water purification systerns consisting of
three fanctional components: 1) Raw Water Feed, 2) Reverse Ososis Purification, and 3) Product Water
Distribution. It shall also be capabic of providing enhanced operations using modules that provide additional
capabilities for cold weather operations, shore or beach operations, Nuclear, Biological and Chemicat (NBC) Water
purification, and protection against Nuciear Biological, and Chemical threats. The LWPS will provide battalion size
and smaller units with potabie water support in forward operating arcas where bulk water purification would not be
feasible,

The Contractor shalf design, manufacture, deliver, provide training and support the Lightweight Water Purification
System (LWPS). In addition, the Contractor shali perfonn requisitc program management and logistics support to
ensure that delivery schedules, performance requirements, and overafl supportability of the LWPS are accomplishied
as sct forth in the contract. The Coniractor shali perform work relative to program management; development and
execution of quality assurance including provisioning of technical documentation; technical manuals {TMs) and
publications; training; unique item identification; and Environmental, Safety, and Occupational Health {ESOH)
efforts required to ensure compliance with the Project Scheduie (PS).

2.0 Applicable Documents. Performance Specifications - See Section I.

3.0 Reguirements.

The Contractor shal design, develop, integrate, fabricate, test, and manufaeture along with preparing assoeiated
documentation, providing logistics support, technical support, ficld service support, training, developing technical
manuals and deliver the types and quantities of dcliverables specified by the contract. Upon suceessfil completion of
verification testing, the Government may issuc additional delivery orders. The Government reserves the right to
waive lesling. The contractor shait follow Performance Specifications as outlined in Section J-1 of this solicilation.
Quatity standards will be maintained ihrough the use of the current International Organization for Standardization
quality system or equivalent standards. If the normal commercial practice uses remanufacturcd parts, they may be
added to your parts catalog and may be purchascd by the Government In Accordance With (LAWY normal approval
processes. Remanufactured parts must be casily identified and have different part numbers assigned than the new
parts. Appropriate price discounts/cote credits shail be applied to differentiatc remanufactured from the new parts,

3.1 Program and Data Management.

3.1.1 Program Management. The Contractor shaif provide a Project Management Plan and ensure its compliance
that ensures overatli quality of the LWPS, and the delivery schedule. A designated Program Manager (PM) shall be
identified as Key Personnel {o serve as the principal representative of the Contractor throughout contract
performance period. The Contractors PM shall coordinate with the United States Marine Corps {(USMC) Ground
Transportation and Engineer Systems (GTESYPM Engincer Systems and all aetivities related 1o suceessful contract
performance, interface with Marine Corps logistics activitics, and conduct appropriate meetings and reviews with
Government personnel. The Contractors Program Manager shall be respongible for ensuring program integrity and
overall contract performance. As appropriate, the Contractor shall ensure that admiistration, logistics, financial and
other task requirements pertinent {o contract performance are adequately addressed. Program documentation shall be
readily available to Governrment representative(s) at all times.

3.2 Technical Complianee with Performance Specifications (PS). The Contractor shafl provide LWPS compliant
products with the performance capabilities stated within the PS. Technical compliance shall be based upon cvidence
(e.g. commercial speeifications, test data or performance data and a Vatidation Certification Leiter for Technical
Manuals) of the ability of the LWPS 1o meet the performance standards sct forth in the specification, as well as
conformance to the delivery schedule.

3.3 Schedule Planning. The Contractor shall provide a recommmended delivery schedule, and maintain an accurate
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schedule of program events which provide for the earfiest delivery schedule that satisfy all requirements in a cost
effective manner. The Contractor shail notify the Government in writing of any anticipated or projected work
stoppages or defays that will impact schedules,

3.4 Environmental, Safety. and Occupational Health (ESOH).

3.4.1 System Safety. The Contractor shall provide Envirommnent, Safety and Occupational Health hazard data as a
result of a system safety analysis conducted on the LWPS based on the current DoD Standard Practice for System
Safety (MIL-STD-832). As a minimum, the data shall include ali identified Environment, Safety and Oecupational
Health hazards (inciuding but not limited to system design, toxic chemicals, hazardous malerials with associated
Material Safety Data Sheets, ozonc deplcting substances, excessive noise, and intended opcrational use), probability
and severity of the hazard, and the proposed or accomplished fix/procedure to mitigate the risk along with expected
residual tisks once the mitigation factors are implemented. The system safety analysis shall include the development,
operation, maintenance and disposal of the LWPS utilizing the intended operating environment described in Section
3 of the PS. The requested data shall be provided to the Government, no later than 21 days prior to delivery of the
first LWPS. This analysis shall include a statement from the Contractor identifying the level to which identified
hazards have been eliminated or their associated risks controdled,

3.4.2 Safety Assessment Report. The contractor shall make Safcty Assessment Reports (SAR) that document the
Safety Assessment and clearly identifies any residual risks of the LWPS. The SAR shall include a signed statement
that all identified hazards have been eliminated or their associated risks controlled to acceptable levels and that the
LWPS is ready to operate. The Contractor shall prepare the SAR IAW the CDRL.

CDRL AC011 - DID DI-SAFT-80102B Safety Assessment Report

3.5. Configuration Contrel. The contractor shall implement configuration control methods and procedures, which
naintain the integrity and traceability of an established baseline. Changes to established basclines shal only be made
afier Government approval of Engineering Change Proposals (ECP) and Request for Deviation (RFD). Sufficient
supporting data {0 evaluate the proposed change, such as drawings, supplemental drawings. sketches, specifications,
or manufacturer’s data sheets, shall be submitted with ECP's and RFD'. Changes shall be identificd to the affected
asscmbly serial number, or if not part of an assembly, to the affected equipment serial number, The contractor's
configuration control process shall be available for Government review,
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3.5.1 Engineering Change Proposals. Enginecring Change Proposals (ECPs) shall be submitted by the contractor,
and shal be Hmited to thosc which are necessary or offer significant benefit to the Government, MIL-HDBK-61
provides guidance concerning the classification of ECPs, Class I ECPs shall be submitted when changes are required
to: {a) Correct deficiencies; () Add or modify interface or interoperability requircments; {¢) Make a significant and
mcasurable effectiveness change in the operational capabilities or Jogistics supportability of the system; (d) Etfect
substantial life cycle costs/savings; and (¢) Prevent slippage in an approved production schedule. Class IT ECPs shall
be submitted by the contractor to the Acquisition Contracting Officer (ACO) for approval for those engineering
changes, which impacis none of the faclors listed above.

CDRL A0012 ~ DI-CMAN-80639C Engineering Change Proposal

As a minimuin, Class 1 ECPs shall contain the fotlowing inforination: (a) Date prepared; (b) Originator; (c) ECP
Classification; (d) ECP Number; (¢) Reason/need for change; (f) System designation (nomenclature, model, P/N); (g)
Namc of part (or lowest assembiy) affected to inelude part nmmbers; (h) Baselines affected (to include drawings,
specitications, CAGE, revision level, ete.); (i) Title of change; () Description of change; (k) Effcet on interfaces
(Interchangeability and Interoperability); (1) Total costs/savings w/ breakout; () Retrofit information; (n) Ozone
Depleting Substances; (o) Impact on any cngincering diseiplines (such as quality, enviconmental, safety, health,
reliability, maintainability, etc.); (p) Justification for change; (g) Priority of change: (r) Impacts to any logistics
support elemenis (such as sofiware, manuals, spares, tools, ete.) being utilized by Government personnel in support
of the product; and (5) Alternatives cvalnated or considered,

3.5.2 Reguests for Deviation. The contractor shall process Requests for Deviation (RFD) from current approved
confignration documentation. Authorized deviations are a temporary departure from the requirements and do no¢
constitute & change in an approved baseline. Submission of recurring deviations is discouraged and shalf be
minimized. Where # is determined that a change should be peninanent, the contractor shall process an Engincering
Change Proposal. MIL_HDBK-61 provides guidance concerning the classification of RFDs, As a minimun, the
RFD shall contain the following information: {a) Date prepared; (b} Originator; (¢} RFD Clagsification (¢ritical,
major, or minor); (d) Designation for deviation (modelitype, CAGFE code, system designation, and deviation
number); () Class of deviation; (f) Pari Number affecied; (g) Cost/Price data; (h) Effectively; (i) Description of
deviation; {j) Need for deviation; (k) Effect on delivery schedule; (1) Recommended corrective action; and (m)
Alternatives cvaluated,

CDRL A0013 ~DI-CMAN-80640C Request for Deviation

4.0 Supportabiity.

4.1 Logistics. The contractor shall propose, establish, and maintain a logistics support program that cnsures support
for the LWPS to comply with operaticnal requireinents and mission seenarios. The contractor shail describe their
approach to logistics support for the LWPS throughout the service life beyond receipt of final delivery quantities.
The contractor shall address the ability to provide parts and service to platforms operating at installations and
activities throughout the world (as sct forth in delivery instructions), as well as provisions for supporting opcrations
during wartime. Current operational requirernents cstablish threshold delivery of parts/service at 48 hours, The goal
of this program is to improve overall logistics support for the Lightweight Water Purification System and al
Moduies known collectively as LWPS, decrease order ship time for delivery of repair parts, and reduce Marine
Corps inventory reguircments, as welt as reduce the total cost of support.
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4,2 Spare Part Package. The Contractor shall propose, establish, and maintain a logistics support program that
ensures support for the LWPS platform to comply with operational requiremnents and mission scenarios. The Marine
Corps readiness level for the LWPS shall be maintained at 95% or greater, The Contractor shall identify range and
depth of spare parts packages required fo maintain readiness objectives up to one year afier the LWPS enters into
end user service. It is the goal of Marine Corps Systems Command (MCSC) and Defense Logistics Agency (DLA) to
provide parts support throughout the service lifc of the LWPS Program. The contractor shall maintain the capability
{o provide spare parts to the Government.

The parts list shall include a complete list of components and spare/repair parts for the most current configurations as
teflected in the commercial parts manual, and st only those parts used on the LWPS configuration procured under
this contract, The parts list shall include complete item nomeneclature, prine manufacturer and vendor’s part number,
Commercial and Government Entity (CAGE) Code, unit price, and unit of issue, quantity per unit of issue, and
number of days shipping would occur after receipt of order.

NOTE: The Government will provide software, free of charge, to aid in the cataloging of parts. A one-hour training
session will be provided by the Government to the Contractor on how to usc the sofiware. The training may be
provided by clectronic means, such as CD, or by an instructor at an agreed upon location

4.3 Warranty. The Contractor shall provide warranty for material and workmanship as proposed an awarded.
4.4. Provisioning Guidance Conference. The contractor shall host a Guidance Conference at the contractor’s

facility within 30 day after the contract has been awarded. Provisioning requirements, format and personnel training
will be established during the Guidance Conference.

4.4 Provisioning Technieal Documentation. The contractor shall develop/document Provisioning Technical
Documentation (PTD) to include a Provisional Parts List (PPL), Long Lead Time Ttems List (LLTIL), Tools and
Test Equipment List (TTEL), Common and Bulk Items List (CBIL), and any Design Change Notices (DCN). These
lists shall contain the Data Products selection list. The Government shall identify the frequency for submission of
such lists and provide guidance in the use of the Government provided software. The Contractor shall prepare the
PTD IAW the CDRL.

CDRL A(014-DI-ALSS-81529 —~ Logistics Management Information Data Products

4.5.1 Provisioning Parts List. The Provisioning Parts List (PPL) shali contain the end itemn, component or assembly
and all support items which can be disassembled, reassembled, or replaced, and which, when combined, constitute
the end itemn, component or assembly and shall include items such as parts and materials required for the operation
and maintenance of the end LWPS, The PPL is 4 tool used to determine the range of support items required to
tnaintain the end itemn for an initial period of service. This includes all repairable Contractor Off-The-Shelf (COTS)
items uniess cxeluded by the provisioning requirements. It does not includc a breakdown of Government furnished
equipment. The PPL shall include items such as parts, materials, and fittings required for the operation and
maintenance of the end item/equipment. The PPL shall contain repair kits and repair parts sets required to maintain
the end item,

CDRL AQ015-DI-ALSS-81529 ~ Logistics Management Information: Data Products
4.5.2 Long I ead Time Ttems List. The contractor shall provide a Long Lead Time Items List (LLTIL) that shall
contain those items which, because of their complexity of design, complicated manufacturing process or limited
produetion capacity, may cause production or procurement eyeles which would preciude timely and adequate

delivery, if not ordered in advance of normal provisioning,

CDRL A0016-DI-ALSS5-81529 — Logistics Management Information Data Products
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4,5.3 Design Change Notice. The contractor shall use a Design Change Notice (DCN) to identify changes to
Provisioning Technical Documentation which add 1o, delete, supersede, or modify itemns previously listed which are
approved for incorporation into the LWPS,

CDRL A0017-DI-ALSS-81529 ~ Logistics Management Information Data Products

4.5.4 Basic Issue Ttems (BII}. Each systemn shali be equipped with atf BI necessary to perform all crew operational
and preventive maintenance tasks. BIf shail be determined by the contractor as the equipment necessary to
accomplish frailer operations and crew preventive maintensnce tasks.

CDRL AGQ18-DI-ALSS-81529 - Logistics Management Information Data Products

4.5.5Provisioning Conference: The confractor shal! host at least one Provisioning Confercnce at the contractor’s
facility. Additional Provision Conferences may be required. The Provisioning Conference shall be conducted 30
days after acceptance of the Provisioning Technical Documentation. The coniractor shall provide and disassemble
production grade cquipment, as deemed necessary by the government, during this conference 1o validate and verify
all provisioning docutnentation,

4.6 Engineering Data for Provisioning. The Contractor shall provide Engincering Data For Provisioning (EDFP).
EDFP is technical data used to describe parts/equipment and consists of data such as specifications, standards,
drawings, photographs, sketches and descriptions, and necessary assembly and general arrangement drawings,
schematie drawings, schematic diagrams, wiring and cable diagrams necessary to indicate the physical
characteristics, location, and/or function of the item. At a minimum, EDFP must provide the following items:

«  Technical information of items for maintenance support considerations
- ltem identification/descriptions necessary for:

- Cataloging actions and assignment of a National Stock Number

- Review for item entry control

- Standardization to include standardization/interchangeability

- Ttem management coding

- Tdentification/procurement of initial spares

- Preparation of allowancefissue lists

The contractor shalt furnish EDFP in the following order of precedence:

- Govermnment or industry recoguized specifications or siandards

- Engincering drawings

- Conunercial catalogs or catalog descripiions

- Sketches or photographs with bricf descriptions of dimensional, material, mechanical, ¢lectrical, or other
descriptive characteristics,

EDFP shali be submitted in both hard and soft copy. EDFP shall be marked in such a manner as to identify the
proprictary rights (limited or unlimited), EDFP shali also be marked with the Provisioning Line Item Sequence
Number (PLISN) in the upper right hand comer.
EDFP shali NOT be provided when the item is:
- Identificd as a Government specification or standard which comnpletely describes the item including its
dimensional, mechanical, and electrieal charaeteristies.

- Previously calaloged/assigned an active National Stock Number with type 1 item identification

CDRL A0019-DI-ALSS-81529 - Logisties Management Information Data Products
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5.0 Technical Publications.

The documentation shall accurately deseribe, depict, and represent the Government accepted LWPS baseline
configuration and support the Govermnent approved maintenance concept for the LWPS, The contractor shal
provide a Validation Certification Letter for Technical Manuals.

5.1 Standardized Terminology. In order to enhance Government/contractor corminunications, the following
{erminotogy and definitions shall be the standacd and shall apply to ali Technical Publications.

5.1.1 Review Draft Copy {RDC). Refers to documentation in its developmental stage, prior 1o the contractor’s
preliminary submission (i.c., book plan/outtine, 40%, 80%, and 100%). The RDC shall be available to the Intcgrated
Project Team (IPT) throughout the development stage, The RDC will be used {o evaluate the contractor’s progress,
review for technical accuracy and adequacy, and to assess compliance with contractually cited specifications and this
TMCR. The RDC shali accurately describe, depict, and represent the accepted baseline configuration of the training
systeit,

5.1.2 Preliminary Technical Manwal (PTM). Refers to the preliminary submission of the document in it's entirety
by the contractor. The PTM is intended for use during verification and for training purposes at the training system
site(s) pending receipt of the final reproducible copy (FRC) and distribution of the final mannals. PTMs shall be
complete and validated prior to submission.

5.1.3 Final Reproducible Copv (FRC). Refers to the final submission of the documentation by the contractor. The
FRC is the final document acceptable for reproduction and publication as an authenticated TM. All necessary
changes resulting from TM verification shati be incorporated in the FRC.

5.2 Manuals. The contractor shall provide technical manuai(s) that will coinprise the LWPS system to include
supplemental data as necessary. The operator’s and maintenance manuals delivered must be written in English. The
marnual(s) shall contain instailation, operation. troubleshooting and maintenance instructions. The inanuai(s) shail
includc a compleie repair parts list (including exploded views of all assemblies and subassemblics) and special tools
lists. The government as a guide for review of submitted manuals witt use MIL-HDBK-1221.

CDRL AD020-DE-ALSS-81529 —~ Logistics Management Information Data Products

5.3 Copvright Release, The contractor shall identify copyrighted material, if any, and shail obtain the written
approval of the copyright owner. The contractor shall furnish appropriate copyright release giving the Government
permission fo reproduce and use copyrighted information. When the contractor uses a manual, which covers a
vendor’s componeni(s) ot a portion thereof, and the vendor’s manual contains copyrighted material, the contractor
shall be responsible for obtaining a copyright release from the vendor and providing tic copyright release to the
Government.

5.4 Post Award Conference. A Post Award Conference (start-of-work meeting) shall be held within 30 days afier
contract award. Exact date, location, and adminisirative arrangements for this meeting shall be made between the
contractor and the Government.

5.5 Sunplementations. Following contract award, the Government will furnish to the contractor supplementation (if
any) for incorporation into the conunercial manuals.

5.6 Changes. The contractor shall provide changes to the hardeapy and softcopy as 2 result of changes to the
baseline system. The Govermment requires notification of ali changes and revisions to the manuals for the duration of
this contraet. Notice of new models/equipment, when they are available, is also required for Government
information.
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uality Assurance/Quality Control. Quality Assurance/Quality Control is the responsibility of the contractor.
The contractor shali ensure that the equipment publications are fully edited, reviewed, and validated to ensure
compliance with specifications and are technically accurate and useable by the target audience,

5.8 In-Process Reviews. The Contractor shall host 40% and 80% Technical Manual IPRs for each manual or group
of manuals. The Government may require and the contractor may request additional IPRs irrespective of the
schedule. The IPRs shali be held at the contractor’s or designated Government facility. The IPR schedule shalf be
determincd at the Post Award Conference and mutually agreed to by the Govermunent and the Contractor. The
Government has final approval authority of ihe frequency and timing of IPRs.

CDRL A0021-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minutes

5.9 Disposition of IPR Findings. Discrepancics and/or deficiencies found as the resull of the IPR shall be cortected
prior to the next IPR,

5.10 Verification. Verification shall be held for the operator’s and nnintenance manuals to verify
operation‘maintenance procedurcs, conformance to contract, and usability. Appropriate contractor personnel shail
attend and assist at the Government’s request. Upon completion of the verification cffort, the contractor shall
incorporate all verification changes and review comments. The Government may require that the contractor stop
validation, revise, or repeat validation steps if the Government validation witness believes the contractor validation
procedure is not adequate to substantiate the technical accuracy of the Technical Publications,

5.11 Final Acceptance. Technical Publications acceptability is accomplished through contraetor validation and
Government verification. Failure to validate the Technical Publications will result in rejection of the Draft Technical
Publications. The Technical Publications will remain in rejection status untif they are validated and witnessed.
Concurrent validation and verification may be conducted upon Government approval. Final acceptanee will be made
by the Government to certify that all conunents resuiting from the verification and supplementation (if any) have
been incorporated into the applicable final operator and maintenance drafts.

5.12 Final Deliverables. Shall be delivered in accordance with the following:
a. Hard Copies: Six sets of operator and maintenance manuals shall be provided to the government,

b. Soft Copies: Six sets of digitized data shall be provided to the government concurrent with delivery of final
approved manuals. The data shall be provided as an MS Word editable file and Adobe Acrobat.

6.0 Training Pregram. The Contractor shall provide a Training Program Plan which governs all inatters related 1o
the design and development of the training program to include materials and planned training events. The
Contractor's LWPS Training Program shall include a detailed plan for the training that identifies proposed training
schedules and delivery dates of draft and final training materials. The Government will review the proposed
schedule, provide comments, suggest modifications, and accept/reject the proposed or modified schedule.

CDRL A010 —~ DI-MGNT-B117 Training Program Development and Management Plan
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6.1 Develop Training Program Progress Reports. The Contractor shall develop Training Program Progress
Reports. The Contractor shalf provide Training Program Progress Reports to inform the Government on matters
related to design and development of training materials and planning for training events per the CDRL, Progress
relating to the scheduie must be included in the Training Program Progress Reports. The Contractor shall include the
status on alf training CDRLs, a list of problem areas cnconntered and solutions/alternatives proposed or exeented,
and expenditures to date in each report. The Contractor shall provide samples of training materials under
development for the Government’s inspection as required. Thie Contractor shall prepare the Training Program
Progress Reports TAW the CDRL.

CDRL A001 ~ DI-MGMT-80555 Training Program Progress Reports

6.2 Training Material Development, The Contractor shall develop the Performance/Reliability Assessment
Operator training course using Contractor-developed training materials, The course will include the system’s
capabititics, Himitations, inferfaces, and operations, and shall include as & minimum Pieventive Maintenance Checks
and Services (PMCS). The training shall also train the trainee to: operate the system, subsystemns, and equipment
controls; demonstrate knowledge of general equipment functions and operations; and perfonn system cheeks and
verification procedures.

The training course will consist of lecturcs, demonstrations, and practical applieation. At least 50 percent of the total
eourse length shalf be practical application hands-on traintng. Training course class sizes shall be no more than 20
students. The trainee to instructor ratio shall be no more than 20:1 for lectures and no more than 10:1 for hands-on
training and practical exercises and application.

6.2.1 Training Aids. The Contractor shall identify and provide associated pricing for training aids and system
components that can be used to accomplish training for the Basic Water Support Technician operators and
maintainers, These training aids shall be delivered to the Marine Corps Engincer School at Camp Lejeune, NC or
other location. Training aids may encompass component modular eulaways or other training aids or components of a
eomprehensive package suitable for use in a formal instructional enviromnent. The Contractor shall provide visual
aids capable of being read with MS Office products. Component modular cutaways are desired but not required.
MIL-PRF-49506 may be nsed for guidance.

6.2.2 Instructional Media Package Development, The Contractor shall develop the Instructional Media Package
Development {Courseware Data Files). The Courseware Data Files shall eontain the graphics that enhances the
transfer of knowledge to the student’s and their mastery of tasks, and shall provide information and summaries
relevant to each period of instruetion to include training objectives and tcchnical references. Al delivered
courseware data should be in file formats specified in the Marine Comps IMI Style Guide, The Contractor shail
prepare the Instructional Media Package Development (Coursewan: Data Files) AW the CDRL.

CDRL A007 — DI-SESS-81520B Courseware Data Files

6.3 Conduct of Training. The Contractor shali eonduct an Operator Training Course (OTC). Training will be held
at a date and time mmutually agreeabie to the Government and the Contractor. The Contractor shall conduct one (1)
eonvening of the course. The course will be conducied at a Government-directed location. It is expected that the
class sizes will be a maximum of ten (10} Operator trainees in each elass. Trainees will be personnel determined by
the Government. Tnitial estimate of the training course Iength is not more than 40 hours in length, five (5) eight-hour
days, and will be conducted on 2 Monday through Friday basis, beginning at 6800 on the first day. Shonld the OTC
be condueted at a non-Goverment faeility, the Contractor shall include as part of the proposal a listing of housing
and messing facilities, and transportation available in the arca of the training site. The Contractor shall also supply
chemicals, consumables and sparcs to operatc and maintain any LWPS used to support a training course.

6.4 Field User Evaluation (FUE) Training. The Coniractor shall develop FUE {raining in accordance with the
following guidance.
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6.4.1 Training Materials Development.
6.4.1.1 Instructional Performance Requirements Documentation (Training Task Data} Development, The

Contractor shall develop the Instructional Performance Requirements Documentation (Training Task Data). The
Contractor shall perform an LWPS Job Task Analysis (JTA). The JTA will identify individual LWPS operator and
maintainer tasks {up to and including intermediate level). The identification of who is to perform the operator and
maintenance related tasks will either require the creation of Source, Maintenance, and Recoverability (SM&R) codes
or be derived from exisiing SM&R codes. The analysis will provide the identification of who will perform the task
{operator, maintainer, or both) and in which training course{s) the task is to be taught; e.g., FUE, Instructor & Key
Personnel Training (1&KPT), New Equipment Training (NET), Format School, and Unit. The Contractor shali
prepare the Instructional Performance Requirements Documentation (Training Task Data) in accordance with (JAW)
the CDRL.

CDRL A002 — DI-SESS-81518B Training Task Data

6.4.1.2 Training Program Structure Documentation (Curricuium Outline of Instruction) Development. The

Contractor shall develop the Training Program Structure Documentation (Curriculuin Qutline of Instruction). The
outlines shall identify the training schedule of events and include a breakdown of individual topics showing the
learning objectives and time allotted, instructional materials required, facility and instructor requirements, media and
training support equipment, reference materials, type of instruction {practical cxercise, demonstration, lecture), and
tools and TMDE required for cach period of instruction. The Government approved Instructional Performance
Requirements Documentation (Training Task Data) will be used as the basis for the development of this information.
The Contractor shall prepare the Training Program Strueture Documentation (Cuarricutum Outline of Instruction)
IAW the CDRL.

CDRL A003 — DI-SESS-81521B Curriculum QOutline of Instruction

6.4.1.3 Test Package {Test) Development. The Coniractor shall develop the Test Package (Test). The test package
shall inelnde written and performance iests based npon the Instructional Performance Requirements Document.
Written test iterns shall consist of true/false, multiple choice, and fill-in-the-blank questions. The test questions shall
be written to evalnate the trainees” comprehension of knowledge-based learning objectives and the Test Packages
shatl include a minimum of three test items for each leaming objective, The performance tests shall be developed to
evaluate the trainces” ability 1o perform specific Operator tasks and subtasks and shall be presented in cheeklist
fornat, The Contractor shall prepare the Test Package TAW the CDRL.

CDRL A004 - DI-SES53-81525B Test Package

6.4.1.4 Training Conduet Support Document {I esson Plap Data Reguirements} Development. The Coniractor
shatt devclop the Training Conduct Support Document {Lesson Plan Data Reguirements). Lesson plans shall be
sequenced and contain information relevant to each period of instruction including training objectives and
instructions for the delivery of tratning, equipment required, application of training visual aids, written test questions,
and task performanee checklists, Time required for delivery of an individual period of instructions/lesson pians shall
not exceed four (4) hours. The Contractor shail prepare the Course Conduct Support Documentation {Lesson Plan
Data Reguirements) IAW the CDRL.

~

CDRL A005 - DI-SESS-81523B Lesson Plan Data Requirements

6.4.1.5 Training Conduct Support Document (Trainee Guide Data Requirements) Development. The
Contractor shail develop the Training Conduct Support Document (Trainee Guide Data Requirements). The Student
Guides shall contain information that enhances the students® mastery of tasks, and shali provide information and
surnmaries relevant to each period of instruction 1o include training objectives and technical references. The
Contractor shall prepare the Course Conduet Support Documentation (Trainee Guide Data Requirements) IAW the
CDRL.
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CDRL A006 ~ DI-SESS-81523B Trainee Guide Data Requirements

6.4.2 Conduct of FUE Operator Training. The Contractor shall conduct the FUE operator training course. The
course {ength will be determined by the JTA. The Contractor shali conduet two (2) convening®s of the course and
additional courses may be required. The course will be conducted at a Government-speeified location. It is expected
that the class sizes will be a maximum of ten (10} Operator trainces in each class. Trainecs will be senior US Marines
or other personnel as determined by the Goverament. Initial estimate of the training course length is not more than
40 hours in length, five (5) eight-hour days, and wilt be conducted on Mondays through Fridays, beginning at 0800
on the first day. When fraining is conducted at a non-Government facility, the Contractor shall include as part of the
proposal a listing of housing and messing facilities, and transportation available in the arca of the training site. The
Contractor shail also supply chemicals, consumables and spares to operate and maintain any LWPS used to support a
training course,

6.4.3 Conduct of FUE Maintenance Training. The Contractor shall conduct the FUE Maintenance training course.
The course length will be deternined by the JTA. The Contraetor shall conduct two (2) convening’s of the course
and additional courses may be required. The course will be conducted at a Government-specified location. Tt is
expeeted that the class sizes will be a maximum of ton {10) Operator (rainees in each elass. Trainees will be senior
US Marines or other personnel as determined by the Government. Initial estimate of the training course length is not
morc than 40 kours in length, five (5} eight-hour days, and will be conducted on Mondays through Fridays,
beginning at 0800 on the first day. When training is conducted at a non-Government facility, the Contracior shaill
include as part of the proposal a listing of housing and messing facilitics, and transportation available in the arca of
the training site. The Contractor shalf also supply chemicals, consumables and spares to operaic and maintain any
LWPS used to support a training course.

6.4.4 Course Conduct Information Package (Trainee and Training Course Completion Data). The Contractor

shall develop the Course Conduet Information Package (Trainec and Training Course Completion Data). Upon
completion of each training class for FUE, I&KPT, NET, and Forma!l and Unit Training, the Contractor shal}
provide the Government with a Trainee and Training Course Compietion Data to include type and location of
training; a student roster conlaining student name, rank, Military Occupational Specialty, unit/location, and
tclephone/DSN number; and a course critique completed by each student per the CDRL. Each student will be
provided with a course completion certificate that states the type and location of training, number of hours, student
name, and completion date, signed by the instructor. The Contractor shall prepare the Course Conduet Information
Package {Trainee and Training Course Completion Data) IAW the CDRL.

CDRL AQ08 ~ DI-SESS-81522B Trainee and Training Course Completion Data

6.5 Production Phase Training or New Eguipment Training {NET). The Countraetor shall develop all training
materials and conduct all training courses in accordance with MIL-PRF-29612B and MIL-HDBKs-29612, the
USMC Systems Approach to Training, the Interactive Multimedia Instruction Style Guide, the Marine Corps
Automated Instruetional Management System, and the Marine Corps Distance Learning System Courseware
Development TM unless otherwise specified.

The Contractor shall establish a Curriculumy/Training Materials Working Group to monitor and manage the
development of training materials to support the system. The Contractor shall appoint a training manager who shali
be the single point of contact for all training matters. The Training Manager shall have a degree in education and a
background in the development and presentation of military training programs. The Training Manager shall be
responsible for the development of all courseware materials and the coordination and the conduet of all wraining
courses.
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At 5 minimurmn, training shall include capabilities, functions and operation of the system; preventive and cotrective
maintcnance procedures; external diagnostics and other tests; perfonnance of system checks and verification
procedures; and measured performance data. The training shall include and, upon completion, enabie the trainee to:
operate the systern, subsystems, and equipment controis; execuie diagnostic tests and interpret results; remove and
instali major components and perform pre-shop setup tfests; determine if the system/subsystem is malfunctioning or
not; isolate and focate maifunctions in the LRUs; replace defective LRUs; troubleshoot and repair syster/subsystem
functions; and performn routine preventive maintenance functions. Maintenance training shall provide trainces with
the knowledge and understanding of the capabilities, limiations, interfaccs, opemtions and preventive/corrective
maintenance tasks and skills required through. the intermediate level of maintenance,

6.5.1 Instructor and Kev Personnel Training. The Contractor shall develop I&KPT, T&KPT shall consist of
scparate training for Operators and Maintziners and shall include personnel from the formal schools, operatmd forces
units, and nominees for the New Equipment Training Team (NETT).

6.5.1.2 Training Conduct Support Document (Training Materials Change) Development. The Contractor shall
devetop the Training Conduct Support Doctument (Training Materials Change) Development. The Contractor shalt
change the information contained in the Government approved FUE training materials to refleet the needs of the
I&KPT. These training materials shail be modified to reflect any additions or deletions as dictated by the
Government approved Instructional Performanee Requirements Documentation {Training Task Data) Development.
For cxampie, the training of ccrtain {asks in the FUE operator training may not be needed for mainienance training,
The training of those tasks will be included in this training. The Contractor shalf prepare the Course Conduet
Information Package (Instructor Evalnation and Comments) IAW the CDRL,

CDRL AQQ9 ~ DI-SESS-81523B Training Materials Change

6.5.1.3 Conduct of Training, The Contractor shall conduct I&KPT courses. The course length will be determined
by the JTA. The Contracior shall conduct two (2) Operator classes for 2 maximum of twenty (20} Operators in each
class, and four (4) Maintainer classcs for a maxirum of ten (10) Maintainers in each class. Additional courses may
be required. Maintenance training shail be targeted to personnel who will maintain the system up through the
intermediate level of maintenance. The training will not be more than forty (40) hours in length, five (5) cight-hour
days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first day, Government approval
is required 10 extend the class length beyond forty (40) hours, When training is conducted at 2 non-Government
facility, the Contractor shall include as part of the proposat a listing of housing and messing facilities, and
transportation available in the area of the training site. The Contractor shall also supply chemicals, consumables and
spares to operate and maintain any LWPS used to suppoit a training course,

6.5.2 New Equipment Training.

6.5.2.1 New Fgnipment Training Development. The Contracior shall develop New Equipment Training, The
Contractor shall conduct NET for the system based upon the Instruetional Performance Requirements Document and
utilizing the previously Goyvernment-approved training materials. NET shail consist of separate training for
Operators and Maintainers in support of ficlding and wilf take place at times and focations designated by the
Government,

6.5.2.3 Training Conduct Support Docunient (Training Materials Change} Development.
The Contractor shall develop the Training Conduct Support Document (Training Materials Change) Development,

The Contraetor shail chanige the information contained in the Government approved I&KP T materials to reflect the

needs of the NET. These training materials shail be modified to reflect any additions or deletions as dictated by the

Government approved Instructional Performance Requirements Documentation (Training Task Data) Development.
The Contractor shall prepare the Course Conduct Information Package {Instructor Evaluation and Comiments) IAW
the CDRL.

CDRL A0QS - DI-SESS-B1523B Training Materials Change
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6.5.2.4 Conduct of Training. The Contractor shall conduct six (6) Operator classes for a maximum of twenty (20)
Operators in ¢ach class, and six (6) Maintainer classes for a maximum of ten (10} Maintainers in each class.
Additional courses may be required. Maintenance training shall be targeted to persomnel who will maintain the
system up through the intermediate level of maintenance. The training will not be more than forty (40) hours in
length, five (5) eight-hour days, and will be conducted on Mondays through Fridays, beginning at 0800 on the first
day. Govermnment approval is required to extend the class length beyond forty (40) hours. For NET not conducted at
the Contractor’s facility, the Government will provide classroom space, training equipment support, computing
resources, and required common tools and TMDE. The Govertunent will notify the Contractor at least thirty (30)
days in advance for Contincntal United States (CONUS) training and at least one hundred twenty (120) days in
advance for outside CONUS training and include instructions, dates, and locations. The Contractor shail also supply
chemicals, consumabies and spares to operate and maintain any LWPS used to support a training course, Following
corpletion of NET, Govermment-approved comments received from attendees shall be incorporated into Instructor
Packages to yield an improved product prior to final delivery per the CDRL.

CDRL A009 - DI-SESS-81523B Training Materials Change
7. List of LWPS CDRLs, The {ollowing list of contract data requircinents (CDRLS) are required for this work and

arc listed in Scction J Attachment 2. CDRLs are not to be scparately priced but are listed for the purpose of
conformity and elarification io the required standard.

CDRL A00} - DI-MGMT-80555
CDRL AQ002 -- DI-SESS-81518B
CDRL A003 - DI-SESS-81521B
CDRL A004 - DI-SESS-815258
CDRL A005 ~ DI-SESS-81523B
CDRL A006 - DI-SESS-8152313
CDRL A007 - DI-SESS-8152083
CDRL AQ08 - DI-SESS-81522B
CDRL A009 - DI-SESS3-815238
CDRL A010 - DI- MGNT-8117

CDRL AG11 - DI-SAFT-801028B

CDRL A0012 — DI-CMAN-80639C
CDRL 40013 -Di-CMAN-80640C

CDRL A0014-DI-ALSS-81529
CDRL A0015-Di-ALSS-81529
CDRL A0016-DI-ALSS-81529
CDRI. A0017-DI-ALSS-81529
CDRL AQ017-DI-ALSS-81529
CDRL A0018-DI-ALSS-81529
CDRL A0019-DI-ALSS-81529
CDRL A0020-DI-ALSS-81529

Training Program Progress Reports

Training Task Data

Curriculum Outline of Instruction

Test Package

Lesson Plan Data Requirements

Trainee Guide Data Requireinents

Courseware Data Files

Trainee and Training Course Completion Data
Training Materials Change

Training Program Development and Management Plan
Safety Assessment Report

Engincering Change Proposal

Request for Deviation

Logistics Management Information Data Products
Logistics Management Information Data Products
Logisties Management Information Data Products
Logistics Management Information Data Produets
Logistics Management Information Data Products
Logisties Management Information Data Products
Logisiics Management Information Dafa Products
Logistics Management Information Data Products

CDRL A0G21-D-ADMN-81249A & DI-ADMN-81250A Administrative and Minntes
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Section E - Inspection and Acceptance
INSPECTION AND ACCEPTANCE TERMS
Supplies/services will be inspected/accepted at:
CLIN INSPECT AT INSPECT BY ACCEPT AT ACCEPT BY
000t Destination Government Destination Govermment
0001 AA Destination Government Destination Government
000IAB Destination Government Destination Government
0001 AC Destination Govermmnent Destination Government
0001 AD Destination Govermnent Destination Government
0001 AEE Destination Government Destination Government

CLAUSES INCORPORATED BY REFERENCE

252,246-7000
52.246-2
252.246-7001
52.246-4
52.246-4
252.246-7000
52.246-2
252.246-7001
252.246-7000
252.246-7001
52.246-4
52,2462
52.246-2
52.246-4
252.246-7001
252.246-7000
52.246-4
252.246-7000
252.246-7001
52.246-2

Material Inspection And Recciving Report
Inspection Of Supplics--Fixed Price
Warranty Of Data

Tnspection Of Services—Fixed Price
Inspection Of Services—Fixed Price
Material Inspeetion And Reeeiving Report
Inspeetion Of Supplies--Fixed Price
Warranty Of Data

Materiai Inspection And Receiving Report
Warranty Of Data

Inspection Of Services—Fixed Price
Inspection Of Supplies--Fixed Price
Inspection Of Supplics—-Fixed Price
Inspection Of Services-—-TFixed Price
Warranty Of Data

Material Inspection And Receiving Report
Inspection OF Services--Fixed Price
Material Inspection And Receiving Report
Warranty Of Data

Inspection Of Supplics--Fixed Price

66

MAR 2003
AUG 1996
DEC 1991
AUG 1996
AUG 1996
MAR 2003
AUG 1996
DEC 1991
MAR 2003
DEC 1991
AUG 1996
AUG 1996
AUG 1996
AUG 1996
DEC 1991
MAR 2003
AUG 1996
MAR 2003
DEC 1991
AUG 1996
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Section F - Deliveries or Performance
DELIVERY INFORMATION
CLIN DELIVERY DATE . QUANTITY SHIP TO ADDRESS UIC
0001 N/A N/A N/A N/A
(b) (4)
000IAA 30-MAY-2011 12
0001AA 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION) ®) )
FOB: Destination
0001AB 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AB 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AC 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AC 30-JUN-2011 i2 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AD 30-MAY-2011 12 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001 AD 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)
FOB: Destination
0001AE 30-MAY-2011 12 (SAME AS PREVIQUS LOCATION)
FOB: Destination
0001 AE 30-JUN-2011 12 (SAME AS PREVIOUS LOCATION)

FOB: Destination

CLAUSES INCORPORATED BY REFERENCE
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52.242-15 Stop-Work Order

SHIPPING INSTRUCTIONS

DELIVERY LOCATIONS

AUG 1989
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(b) (4)

CLAUSES INCORPORATED BY REFERENCE

52.242-17 Government Delay Of Work APR 1984
52.242-2 Production Progress Reports APR 1991
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(b) (4)

CLAUSES INCORPORATED BY REFERENCE

52,242-15 Stop-Work Order AUG 1989
52.242-17 : Govemnment Delay Of Work APR 1984
SHIPPING INSTRUCTIONS

CLAUSES INCORPORATED BY REFERENCE

52.242-2 Production Progress Reports APR 1991
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52.242-17 Government Delay Of Work APR 1984
52.242-15 Stop-Work Order AUG 1989
SHIPPING INSTRUCTIONS

DELIVERY I OCATIONS

71



(b) (4)

CLAUSES INCORPORATED BY REFERENCE

52.242-2 Production Progress Reports
52.242-17 Goyernment Delay Of Work

SHIPPING INSTRUCTIONS

CLAUSES INCORPORATED BY REFERENCE

52.242-2 Production Progress Reports
52.242-15 Stop-Work Order
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APR 1991
APR 1984

APR 1991
AUG 198%
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(b) (4)

SHIPPING INSTRUCTIONS

DELIVERY LOCATIONS







CLAUSES INCORPORATED BY REFERENCE

52.242-2
52.242-17
52.242-15

Production Progress Reports
Government Delay Of Work
Stop-Work Order
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APR 1991
APR 1984
AUG 1989
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Section G ~ Contract Administration Data

ACCOUNTING AND APPROPRIATION DATA
(b) (4)

CLAUSES INCORPORATED BY FULL TEXT

G1 ACCOUNTING CLASSIFICATION REFERENCE NUMBER (ACRN)

The Accounting Classification Reference Number (ACRN) is the double letter prefix to the long line accounting
classification citation nuinber contained in the accounting data sheet attached to the contract, or listed below, It is
used as a method for tracking expenditures against individual contract line items. In instances where multiple long
line accounting classification nambers are applicable to single line items, each will be prefixed by a separate ACRN.
Each line item, subline item, task and subtask listed in the schedule or Statement of Work shall have an accounting
classification reference number assigned at the time of award or upon issuance of the task or delivery order.

G2 REQUESTS FOR PAYMENT

WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor request for payment. The
contractor is required to utilize this system when processing invoices and receiving reporis under this contract.

The contractor shall (i) ensure an Electronic Business Point of contract (POC) is designated in Central Contractor
Registration at http://www.ccr. gov and (if) register to use WAWF-RA at the https:/wawf.cb.milf within ten (10)days
after award of the contract or modification incorporating WAWE-RA into the contract. Step by step procedures to
register are available at the https://wawf.ebamily.

Questions regarding invoices can be directed to the Project Officer listed in the G.1 Government Points of Contact
section herein. When submitting invoiccs, please utilize the "Send Additional Emails”" option to notify the LWPS PM
that a niew WAWE invoice has been submitted.

(b) (4)

Mr. William M. Cartis at william.cartis crr@@usme.nil
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The contractor is directed to use the "2 -in-1" format when processing invoices and receiving reports, For afi
requirements, the contractor shall use the Marine Corps Systems Conunand DODAAC and extension PG10 (i.e.,
M67854P(G1 5)as the DODAAC for all shipping addresses.

To expedite payment, when submitting invoices for payment the contractor is advised to check the applicable box 1o
notify the Government point of contact electronically of an invoice submission.

DFAS-Columbus

P.O. Box 369022
Attrn:Kansas-M67443
Columbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS.MIL
PHONE: 1-800-756-4571 #2 then #4
WAWT: https:/Awawf.eb.mil

VPIS: hitps://WWW.dfas mitmonev/vendor
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Data entry information in WAWEF:
Payment Office DoDAAC: TBD
Issue By DoDAAC: M67854
Admin Office DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Number: TBD

Before closing out of an invoice session in WAWF-RA, but afier submitting your document or docunents, the
contractor will be prompted to send additional email notifications. The contractor shall click on "Send
Additional Email Notifications” block on the page that appears. Add the primary point of contact's email address
{provided above) in the first email address block and add the alternate point of contact's emait address in the
following block. This additional notification to the government is hnportant to ensure the appropriate point of
contact is aware that the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWTE issues only. Any other contraeting questions/probieins should be
addressed to the POC identified in Section A of the contract.

Additionally:
In the deseription area for the DD230, the coniractor must provide the following information:

List cach LWPS CLIN scparately.

G1 ACCOUNTING CLASSIFICATION REFERENCE NUMBER {ACRN)

The Accounting Classification Reference Number {ACRN) is the doubie letter prefix to the long line accounting
classification citation number contained in the accounting data sheet attached to the contract, or listed below. It is
used as a meihod for tracking expenditurcs against individual contract line items. In instances where multiple long
line accounting classification numbers are applicable to single line items, each will be prefixed by a separate ACRN.
Each line item, subline item, task and subtask listed in the scliedule or Statement of Work shall have an aceounting
classification reference number assigned at the time of award or upon issuance of the task or delivery order.

G2 REQUESTS FOR PAYMENT
WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232-7003, "Elcetronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor request for payment. The
contractor is required to utilize this systemn when processing inveices and receiving reports under this contract,

The contractor shall {i) ensure an Electronic Business Point of contract (POC) is designated in Central Contractor
Registration at httpy//www.cer.gov and (ii) register to use WAWF-RA at the bttps:#wawf.eb.milf within tcn (10)days
afier award of the contract or modification incorporating WAWFEF-RA into the contract. Step by step procedurcs to

register are available at the hitps:/wawf.eb mil/.

Questions regarding invoices can be directed to the Project Offieer fisted in the G.1 Government Poinis of Contact
section herein, When submitting invoices, please utilize the *Send Additional Emails" option to nofify the LWPS PM
. that a new WAWF invoice has been submitted.
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(b) (4)
Mr. William M. Cartis at williany cartis ctr@usime, il

The contractor is directed to usc the "2 -in-1" format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC and extension PG10 (i.e.,
M67854PG15)as the DODAAC for 2ll shipping addresses.

To expedite payment, when submitting invoices for payment the contractor is advised to check the applicable box to
notify the Government point of contact electronicaily of an invoice submission.

DFAS-Columbus

P.O. Box 369022
Attn:Kansas-M67443
Columnbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS.MIL
PHONE: 1-800-756-4571 #2 then #4
WAWE: httns://wa i

VPIS: https://WWW.dfas milimoney/vendor
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Data entry information in WAWF:
Payment Qffice DoDAAC: TBD
Issue By DaDAAC; M67854
Admin Office DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Number: TBD

Before closing oul of an invaice scssion in WAWF-RA, but after submitiing your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shal click on *Send
Additional Email Notifications” block on the page that appears. Add the primary point of contact's email address
(provided above) in the first email address block and add the alternate point of contact's ernail address in the
following block. This additional notification to the government is important to ensure the appropriate point of
contact is aware that the invoice docuinents have been submitted into the WAWF-RA system,

NOTE: The POCs identificd above are for WAWF issues only. Any other contracting questions/problems should be
addressed 1o the POC identified in Section A of the contract.

Additionally:
In the description area for the DD250, the contractor must provide the following information:

List cach LWPS CLIN scparaicly.

Gl ACCOUNTING CLASSIFICATION REFERENCE NUMBER (A CRN)

The Accounting Classification Reference Number (ACRN) is the double letter prefix to the fong line accounting
clagsification citation number contained in the accounting data sheet attached to the contract, or listed below, Itis
used as a method for tracking expenditures against individual contract linc items. Ininstances where multiple long
line aecounting classification numbers are applicable to single line items, each will be prefixed by a separate ACRN,
Each line item, subline itern, task and subtask listed in the schedule or Statement of Work shall have an accounting
classification reference number assigned at the thme of award or upon issuance of the task or delivery order.

G2 REQUESTS FOR PAYMENT
WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232.7003, "Electronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) utifizes WAWF-RA to electronically process vendor request for payment, The
coniractor is required to utilize this system when processing invoices and receiving reports under this coniract.

The contractor shali (i) cosurc an Electronic Business Point of eontract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (i) register to use WAWF-RA at the https:/fwawf.cb mil/ within ten {10)days
after award of the coniract or modification incorporating WAWF-RA into the coniract. Step by step procedures 1o -
register are available at the hitps-/wawfeb.mil/,

Questions regarding invidces can be directed to the Project Qfficer Tisted in the G.1 Government Poinis of Contaet

section herein. When submitting invoices, piease utilize the "Send Additional Emails” option to nofxfy the LWPS PM

that a new WAWF invoice has been submitted,
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(b) (4)
Mr. William M. Cartis at william.cartis ctr@usmc.mil

The contractor is directed to use the "2 -in-1" format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC and extension PG10 (i.e.,
Mé67854PG15)as the DODAAC for all shipping addresses.

To expedite payment, when submitting inveices for payment the contractor is advised to check the applicable box to
notify the Government point of contact electronically of an invoice submission.

DFAS-Columbus

P.0. Box 369022
Attn:Kansas-M 67443
Colinnbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS.MIL
PHONE: 1-800-756-4571 #2 then #4

WAWE: https:/fwawf .cb mil
VPIS: httos://WWW.dfas.mil/monev/vendor
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Datn enfry information in WAWE:
Payment Office DoDAAC: TBD
Issue By DoDAAC: M67854
Admin Officc DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Number: TBD

Before closing out of an invoice session in WAWF-RA, but afier submitting your document or documents, the
confractor will be prompted to send additional email notifications. The contractor shall click on "Send
Additional Email Notifications” block on the page that appears. Add the primary point of contact's cmail address
{(provided above) in the first email address block and add the alternate point of contact’s erail address in the
following block. This additional notification to the government is important to ensure the appropriate point of
contact is aware that the invoicc documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting questions/problems should be
addressed to the POC identified in Scetion A of the contract.

Additionally:
In the description area for the DD250, the contracior must provide the folowing information:

List cach LWPS CLIN separately.

G1 ACCOUNTING CLASSIFICATION REFERENCE NUMBER (ACRN)

The Accounting Classification Reference Number (ACRN) is the double letier prefix to the long line accounting
classification citation mumber contained in the acconnting data sheet attached to the contract, or listed below. Itis
used as a method for tracking expenditures against individual contract ling items, In instances where multiple long
line accounting classification numbers are applicable to single line items, cach will be prefixed by a separate ACRN,
Each line item, snbline item, task and subtask listed in the schedule or Statement of Work shall have an accounting
clagsification reference number assigned at the time of award or upon isswance of the task or delivery order.

G2 RE TS FOR PAYMENT

WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) ntilizes WAWF-RA 10 electronically process vendor request for payment. The
condractor is required to utilize this system when processing invoices and receiving reports under this contract.

The contractor shall (i) eusurc an Electronic Business Point of contract (POC) is designated in Central Contractor
Registration at http://www.cor.gov and (i) register to use WAWF-RA at the https://wawf.eb mil/ within ten (10)days
after award of the contract or modification incorporating WAWEF-RA into the contract. Step by step procedures to
register arc available at the hitps://wawf.ecb.mil/.

Questions regarding invoices can be directed 1o the Project Officer listed in the G.1 Government Points of Contact

section herein. When submitting invoices, please utilize the ¥Send Additional Emails” option to notify the LWPS PM
that a new WAWF invoice has been submitted,
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(b) (4)

Mr. William M., Cartis at withiam cartis.cte(@usme.mil

The contractor is directed to use the "2 -in-1" format when processing invoices and receiving reports, For all
requirements, the eontractor shall use the Marine Corps Systems Command DODAAC and extension PG10 (i.e.,
M67854PG15)as the DODAAC for all shipping addresses.

To expedite payment, when submitting invoices for payment the contractor is advised to check the applicable box to
notify the Government point of contact electronically of an invoice submission,

DFAS-Columbus

P.0. Box 369022
Attn:Kansas-M67443
Columbus, Ohio 43236-9022

E-Mail: CCO-XC-VPIS@DFAS.MIL

PHONE: 1-800-756-4571 #2 then #4

WAWE: hitps://wawf.eb mil
VPIS; hitps://WWW.dfas mil/monev/vendor
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Data entry information in WAWE:
Payment Oftice DoDAAC: TBD
Issue By DoDAAC: M67854
Admin Office DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Number: TBD

Before closing out of an invoice session in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on ¥Send
Additional Email Notifications” block on the page that appears. Add the primary point of contact's email address
{provided above) in the first email address block and add (he alternate poini of contact's crail address in the
following block. This additional notification to the government is important to ensure the appropriate point of
contact is aware that the invoice documents have been submitted into the WAWF-RA systemn,

NOTE: The POCs identified above are for WAWF issues only. Any other contracting questions/problems should be
addressed to the POC identificd in Section A of the contract.

Additionally:
In the description area for the DD250, the contractor must provide the following information:

List cach LWPS CLIN separately.

G1 ACCOUNTING CLASSIFICATION REFERENCE NUMBER (ACRN

The Accounting Classification Reference Number (ACRN) is the double letter prefix to the long line accounting
classification cilation number contained in the aceounting data sheet atlached to the contract, or listed below. It is
used as a method for tracking expenditures against individual contract line items. In instances where multiple long
line accounting classifieation nurabers are applicable to single line items, each will be prefixed by a separate ACRN,
Each line item, subline item, task and subtask listed in the schedule or Statement of Work shall have an accounting
classification reference munber assigned at the time of award or upon issuance of the task or delivery order.

G2 REQUESTS FOR PAYMENT
WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC INVOICING PROCEDURES (MARCORSYSCOM Feb 2006)

I compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request (March 2007)", the United
States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor request for payment. The
contractor is required to utilize this systemn when processing invoices and receiving reports under this contract,

The contractor shall (i) ensure an Electronic Business Point of contract (POC) is designated in Central Contractor
Registration at hitp://www.ccr.gov and (i) register to use WAWF-RA at the htips://wawf.ch.mil/ within ten (10)days
after award of the contract or modification incorporating WAWF-RA into the contract. Step by step procedures to
register are available at the hitps://wawf.eb.mil/,

Questions regarding invoices can be directed 1o the Project Officer listed in the G.1 Government Points of Contact

section herein. When submitting invoices, please utilize the *Send Additional Emails” option to notify the LWPS PM
that 2 new WAWF invoice has been submitted.
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(OXC))

Mr. Wiiliam M. Cartis at william.cartis. cte@usnoc.mil

The contractor is dirccted to use the "2 -in-1" format when processing invoices and receiving reports. For all
requiretnents, the contractor shall use the Marine Corps Systems Command DODAAC and extension PG10 (ie.,
M67854PG15)as the DODAAC for all shipping addresses.

To expedite payment, when submitting invoices for payment the contractor is advised to check the applicable box to
notify the Government point of contact electronically of an invoice submission,

DFAS-Columbus

P.0O. Box 369022
Attn:Kansas-M67443
Colutnbus, Ohio 43236-9022

E-Mail: CCO-KC-VPIS@DFAS MIL
PHONE: 1-800-756-4571 #2 then #4
WAWE: htips:/Fwawf eb.mil

VPIS: hitps:/WWW . dfas. mil/monevivendor
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Data cntry information in WAWEF:
Payment Office DoDAAC: TBD
Issue By DoDAAC: M67854
Admin Office DoDAAC: TBD
Service Acceptor DoDAAC: TBD
Contract Nmmnber: TBD

Before ¢losing out of an invoice session in WAWTF-RA, but afier submifting your document or documents, the
coniractor will be prompted to send additional email notifications. The contractor shall elick on "Send
Additional Email Notifications” block on the page that appears. Add the primary point of contact's email address
{(provided above) in the first cmail address block and add the alternaie point of contact’s email address in the
following block. This additional notification to the government is important to ensure the appropriate point of
contact is aware that the invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues onfy. Any other contraeting questions/problems should be
addressed to the POC idenzificd in Section A of the contract.

Additionally:
In the deseription area for the DD250, the contractor must provide the following information:

List each LWPS CLIN separately.
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Scction H - Special Contract Requiremcnts

CLAUSES INCORPORATED BY FULL TEXT

H13 ORDERS -TQC MC 52.216-9652 (JUN 1985)

{a) GENERAL. Orders for supplies, services or work described herein may be issued by the Contracting Officer in
accordance with requirements detennined by the applicable Contracting Officer’s Representative, at any ime during
the effective term of this contract, The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are met. Except as otherwise provided in a specific Delivery Order, the Contractor shall furnish all
materials and scrvices necessary to accomplish the work specified within each Delivery Order hereunder. The
provisions of this agreement apply to all Delivery Orders issued hereunder and 1o the extent that any inconsisteney
between Delivery Orders and this contract might fake place, the contract shail take precedence. The Contractor
agrees to accept and perform Detivery Orders negotiated with and issued by the Contracting Officer within the scope
of this eontract during its tcrm.

(b} ORDERING. Delivery Orders and modifications therete shatl be made in writing by the Contracting Officer.
Each Delivery Order shalf:

1. Be issued on a DD Form 1155 (Standard Form 30 for modifications);

2. Beidentified in number in accordance with Part 4, Subpart 4.70 of Defensc Federal Acquisition
Regutation Supplement (DFARS);

3. Incorporate by reference the terms and conditions of this eontract;

4. Set forth detailed specifications or requirements for the supplies or services being ordered with reference
to the appropriate item under Scction B of this agreement;

5. Set forth quantities being ordered, including any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associaied therewith;

6. Set forth preservation, packaging, and packaging instructions, as needed;

7. Sct forth desired or ncgotiated delivery or performance dates;

8. Sct forth consignment and marking instructions for supplics being ordered, to the extent they are known
at the time an order is issued;

9. Designate the place(s) and sct forth the method of inspection and approval periods for designated phases
of work, if applicable, pursuant to Sectien E hereof;

10. Sct forth the number of hours, by labor category, negotiated to perform the effort and the total price for
those hours. This price plus priccs negotiated for Other Direct Costs shalf constitute the total price of the Delivery
Order;

11. Set forth any property, maicrial, or facilities to be furnished by the Government;

12. Set forth appropriations and accounting data for the work being ordered;

. 13. Set forth detaited provisions for the amount and time frame associated with any discount associated
with prompt payment,

14, Cite the appropriate authority for using other than fufl and open competition,

15. Set forth instructions for “DELIVERABLES” as set forth in each Delivery Order;

16. Designate a Governunent point of contact in gach Delivery Order;

17. Be signed by the Contractor and the Contracting Officer, in the case of a Bilateral Priced Order, or by
the Contracting Officer, in the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shali be
signed by the Contraeting Officer and a copy furnished to the Contractor. As provided in paragraph (d) below, each
Unilateral Unpriced Order shall be considered a binding contract, upon issuance by the Contracting Officer.

(c) UNLATERAL UNPRICED ORDERS. When the Government determines that the need for specific supplics or
services is unusualy urgent or the exient and probable cost of the required work cannot be determined at the time the
order must be issued in order to meet delivery requirements, the Contracting Officer may issue a Unilateral Unpriced
Order requiring the Contractor to proceed with the performance of work specified therein, The Unilateral Unpriced
Order shail specify an estimated price and desired delivery schedule for the work being ordered. The Government's
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desired delivery schedule shalt apply unless the Contracting Officer receives a written notification from the
eoniractor, within fifteen (15) days after receipt of the order, that the proposed delivery schedule is not acceptable,
Such a notification shall propose an altemative defivery schedule for the work requested. The Contractor shall be
obligated to mect this proposed schedule unicss superseded by modifications established in a bilateral agreement.

The estimated price proposcd by the Unilateral Unpriced Order shall limit the Government’s obligation to pay for
the work ordered untit a price and delivery schedule can be negotiated by the Contractor and the Contracting Officer.
The Contractor shatl submit a price and technical proposal for the work ordered within 30 days after the rcecipt of
the order. In no event shall the costs incurred exceed forty (40) percent of the estimated price of the order before
thesc proposals are submitted. The Contractor shall include a statement of costs incurred and an estimate of the costs
expected to complete the work in his proposal. Data supporiing the accuracy and reliability of the cost estimate
should also be included. After submission of the Contractor’s technical and price proposal, with supporting data, the
Contractor and the Contracting Officer, shall negotiate an agreement for the finalized price and defivery schedule,
which will be specified in a bilateral modification to the original order. Failure of the Coutractor and the Contracting
Officer to agree on the price and/or delivery scheduie shall be considered a dispute concerning a question of fact as
described in the “Disputes” clausc of this Agreement. Ifa price is not negotiated within sixty (60} days after
subinission of the Contractor’s price proposat and supporting data, the Contracting Officer may issue a modification
to the Unilateral Unpriced Order which establishes labor categories to be wtilized for purposes of billing that will
remain in effect until a price is established in accordance with billing categories set forth in the modification to the
order for the items delivered. The Government wili make payment for these, less appropriate withholdings, in
accordance with the terms and conditions of this contract. In submitting price proposals, rates shall not exceed the
rates establish in Section B,

(¢} Cost and Pricing Data. Whenever cost or pricing data are required in accordance with FAR & DFARS 15.804,
the Coniractor shall submit a signed Standard Form 1411 (Contraet Pricing Proposal Cover Sheet). 'When the
Certificate of Cost or Prieing Data is required in accordance with FAR & DFARS 15.804-4, the Contractor shalt
submit the certificate set forth in FAR 15.804-4.

* (f) Funding Of Orders. Each order (Priced or Unpriced) will be individually funded. The Appropriation and
accounting data requircd to obligate funds will be included in cach priced or unpriced order.

CLAUSES INCORPORATED BY FULL TEXT

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All representations and certifications and other written statements made by the contractor in response to SECTION
K of the solicitation or at the request of the contracting officer, incident to the award of the contract or modification
of this contract, are hereby incorporated by reference with the same force and effect as if they were given in full text.

H2 INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon contract award, incorporate all or parts of the contractor’s proposal submitted in
responsc t0 RFP M67854-07-R-5083. 1f portions of the proposal are included as attachments to this contraci, they
will fall under FAR 52.215-8(d) in the order of precedence clause.

H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event that the coniractor, for any reason, anticipates or encousnters difficulty in complying with the contract
dehvery sehedule or date, or in meeting any of the other requirements of the contract, they shall inuncdiately notify
the Administrative and Procuring Contracting Officers (ACO and PCO} in writing, providing all of the pertinent
dctails. This data shall be informational only in character and s receipt by the Govermment shall not be construed as
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a watver by the Government of (i) any delivery schedule or date, (if) compliance with any other contract requircment
by the contractor, or (iii) any other rights or remedies belonging to the Government under law or otherwise under this

contract.

H4 CONTRACT CHANGES

Ko order, statement, or conduct of Government personnel who might visit the contractor's facility or in any other
manner commimicated with contracter personnel during the performance of this contract shall constituie a change
under the "Changes” clause of this contract.

No understanding or agreement, contract modification, change order, or other matter deviating from or constituting
an alteration or change of the teems of the contract shall be effective or binding upon the Government unless
formalized by contractual documents cxecuted by the contracting officer or his or her designated representative.

The Contracting Officer is the only person authorized fo approve changes in any of the requirements of this contraet
and, notwithstanding provisions contained eisewhere in the contracet, the said authority remains solely with the
Contracting Officer. In the event that the contractor effects any change at the dircetion of any person other than the
Contracting Officer, the change will be considered (0 have been made without authority at the contractor's expense,
and no adjustment shail be madc in the contract price or other coniract tenms and conditions as consideration for the
aforementioned unauthorized change, Further, should the unauthorized change be to the Government's detriment, the
contractor may be held financially responsible for its correction,

If the offeror/contractor plans to use, in performing the work under this solicitation‘contract, any items of
Government property in the Offeror’s/contractor's posscssion under a facilities contract or other agreement
independent of this solicitation, the offeror shall so state in their proposal and identify (by confract mmnber,
Government agency, and contract administrator) the facilities he proposes to usc. Moreover, the offeror shall request
written concurrence to use each item of such Governiment property from the cognizant Contracting Officer.

H6 RESPONSIBILITY IN SUBCONTRACTING

The contractor shall provide the technology proccsses, test procedures, data, drawings, and/or other information
requred to facilitate comnpetition to the fullest extent feasibie, and assure performance by selected subcontraetors.
The contractor will be fully responsible for assuring that 21l appropriate contractual provisions and clauses are
passed down to its subcontractors, and that those provisions are enforced.

H7 SUBCONTRACTING PEAN

Effective upon award of the contract, the contractor’s Subcontracting Plan is hereby approved and made a part of
this confract.

8 INTENTIONALEY T.EFT BEANK

H9 PROVISIONED ITEM ORDERS Upon acceptance of Provisioned Item Orders, the Contractor shall provide
spare modules, and provisioned parts as specified in each order.

(a) General, The Contracior agrecs that it will furnish the supplics or services ordered by the Government in
accordance with the procedures specified hereln, Orders will be placed by the Contracting Officer,

Provisioning Activity (including Defense Logistics Agency), or Administrative Contracting Officer as unilateral or
bilateral modifications to this confract on SF 30, Amendinent of SolicitationModification of i

Contract. Any amounts shown in Scetion B at time of award of the initial contract for eacl provisioned linc item are
estimated amounts only and are subject to upward or downward adjustment by the issuing activity. If no amounts are
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shown, funding wili be obligated before or at time of order issuance. It is understood and agreed that the
Government has no obligation under this contract to issue any orders hereunder,

(b) Priced Orders. For cach proposcd order, the Contractor agrecs that it will submiit such cost or pricing data as the
Contracting Officer may require. Promptly thereafier, the Contractor and the Contracting Officer shall negotiate the
price and delivery schedule for the proposed order. Upon execution and receipt of the priced order, the Contractor
shali promptly commence the work specitied in the order.

(¢) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral
and shali establish a limitation of Government liabilily, a maximum ceiling amount, and a schedule for definitization,
as described in subparagraph (e)(2) below. Upon request the Contractor shall submit 2 maximum ceiling amount
proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum price at which the
order may be definitized. The Contractor shalf begin performing the undefinitized order upon receipt, except as
provided in paragraph (d) below. The clansce

entitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shalt be inciuded in any undefinitized order.

(d) Rejection of Unilateral Orders. The Contractor may reject any unilateral order if the Contractor determines that
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum

ceiling amount. However, ¢ach unilateral order shali be deemed to have been accepted by the Contractor unless
within fifleen days of issuance of the order, the Contractor notiftes the Contracting Officer in writing of its rejection
of the order.

(¢) Definitization of Undefinitized Orders. () The Contractor agrees that following the issuance of an
undefinitized order, it will prownptly begin negotiating with the Contracting Officer the price and terms of &
definitive order that will inctude: (A) all clauses required by regulation on the date of the order; (B} all clauses
required by faw on the date of exceution of the definitive order; and, (C) any other mutuaily agreeable clauses, terms
and conditions. No later than sixty (60) days afler the undcfinitized order is issucd, the Contractor agrecs to submit a
cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR,
cost or pricing data. If additional cost informiation is available prior to the conclusion of negotiations, the Contractor
shali provide that information to the Contracting Officer, The price agreed upon shall be sct forth in a bilateral
modification to the order. In no event shall the price exceed the maximum ceiling amount specified in the
undefinitized order,

(2) Each undcfinitized order shall contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subeontracting plans and cost or pricing data, Submission of a
qualifying proposal in accordance with the definitization schedule is a material element of the order. The schedule
shall provide for definitization of the order by the earlier of:

(1) aspecified target date that is not morc than 180 days after the issuance of the undefinitized order.
However, that target date may be extended by the Contracting Officer for up to 180 days after the
Contractor submits a qualifying proposal as defined in DFARS 217.7401; or

(1i) the date on which the amount of funds expended by the Contractor under the undefinitized order exceed
fifty petcent (50%) of the order’s maximuin ceiling mnount, except as provided in subparagraph (£}(3) below.

(3) If ngreement on a definitive order is not reached within the time provided pursuant to subparagraph (¢)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a rcasonable price
in accordance with Subpart 15.4 and Part 31 of the FAR, and

issue a unilaterai order subject 1o Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). In any
event, the Contractor shalt proceed with completion of the order, subject to the YLIMITATION OF
GOVERNMENT LIABILETY" clause (FAR 52.216-24),
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(f) Limitation of Government Liability,

(1} Each undcfinitized order shnil set forth the Himitation of Govermnent Hability, which shail be the maximum
amount that the Govermment will be obligated to pay the Contractor for performance of the order until the order is
definitized. The Contractor is not authorized to make expenditures or incur obligations exceeding the limitation of
Government liability set forth in the order. If such expenditures are made, or if such obligations are incurred, they
will be at the Contractor’s sole risk and expense. Further, the Himitation of Government Hability shall be the
maximumm Governrment liability if the order 15 terminated. The "LIMITATION OF GOVERNMENT LIABILITY"
clause shall be included in any undefinitized order.

(2) Except for undefinitized orders for Forcign Military Sales; purchases of less than $25,000; speeial access
programs; and Congressionally-mandated long-lead procurements; and except as otherwise provided in subparagraph
(£)(3) below, the limitation of Government lability shall not exceed fifty percent (50%) of the ceiling amount of an
undefinitized order. In the case of orders within these excepted categories, however, the procedures set forth herein
shall be followed to the maximum extent practical,

(3) I the Coniractor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Government has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may increase
the limitation of Government liability to up fo seventy-five percent (75%) of the maximum ceiling amount or up to
seventy-five percent (75%) of the price proposed by the Contractor, whichever is less,

(4) Ifat any time the Contractor believes that its expenditure under an undefinitized order will excced the
limitation of Government liability, the Contractor shall so notify the Contracting Officer, in writing, and propose an
approprigle increase in the limitation of Government liabifity of such order. Within thirty {30) days of such notics,
the Contracting Officer will either (1) notify the Contractor in writing of such
appropriate increase, or {ii) instruct the Contractor how and to what extent the work shall be continued; provided,
however, that in no event shall the Contractor be obligated to proceed with work on an undefinitized order beyond
the point where its costs incurred plus a reasonable profit thereon cxceed the limitation of Government liability, and
provided also that in no event shall the Government be obligated to pay the Contractor any amount in excess of the
limitation of Government liability specified in any such order prior o establishment of firm prices.

(g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs (¢)(2), (f)(2) and (f)(3) do not apply
to undefinitized orders for the purchase of initial spares.

(b} Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders pIaccd
hereunder beyond 180 days after delivery of the last end Hlem.

(D Scgregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor.

H10 AUTHORIZED ORDERING OFFICES The following offices have ordering authority for Provisioned
ltems:

Defense Supply Center, Cohambus OH (DSCC)
PO BOX 3990
Columbus, OH 43218-3990

Defense Supply Center, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 19111-5092

Defense Supply Center, Richmond, VA (DSCR)

8000 Jefferson Davis Highway
Ricliriond, VA 23297-5000
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Paviment Office for All Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BVDP
CODE: §L4701

P.0O. BOX 369031

COLUMBUS, OH 43236-9031

Hit PROCUREMENT OF CONTRACTOR FURNISHED MATERIEL (CFM) FROM DEFENSE
LOGISTICS AGENCY (DLA)

The contractor is anthorized IAW FAR clause 52.251-1 to use DLA as a Source of Supply (S08) via use of CFM
Department of Defense Activity Address Code (DODAAC), Authorization enables contractor to use DLA as first
source of supply for tircs and other DLA managed items in support of the contract. Any acquisition from DLA will
be a direct transaction between the contractor and DLA. The contracting officer (CO) will request the CFM
DODAAC to coincide with contract. DLA wilt assist USMC CO and contractor in coordination of required TAC
information o insure proper invoicing and payment. Use of DLA as a SOS will not relieve the contractor of
performance under the terms of this contract.

HIZ2 TECHNICAL DATA/TOGISTICS INFORMATION

Logistics information will cable government sources of supply to procure the most current matcriel configuration
over the life cycle of the LWPS, Contractor will provide initial and ongoing updates of LWPS” bill of matericl parts
data, as requested by government. Government will have access to contractor parts data, drawings and changes to
information. Minimum data will include, but not be limnited to; Manufacturer and/or Vendor CAGE Code, part
aumber, (1o include asscmblics and their down parts), {lcin narme, NSN (if one’s been assigned), ete. In addition to
technical information contractor will coflect and provide parts usage data, when requested, throughout the period of
support.

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

AH representations and certifications and other written statements made by the contractor in response to SECTION
K of the solicitation or at the request of the contracting officer, incident to the award of the contracl or modification
of this contract, are hereby incorporated by reference with the same force and effcet as if they were given in full text,

H2 INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon eontract award, incorporate all or parts of the contractot’s proposal submitted in
response to RFP M67854-07-R-5083. If portions of the proposal are included as attachments to this contract, they
wiil fall under FAR 52.215-8(d) in the order of precedence clause,

H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event that the contractor, for any reason, anticipates or encounters difficulty in complying with the contract
delivery schedule or date, or in meeting any of the other requirements of the contract, they shall immediately notify
the Administrative and Procuring Contracting Officers (ACO and PCO) in writing, providing all of the pertinent
details. This data shall be informational only in character and its receipt by the Government shalf not be construed as
a waiver by the Government of (i) any delivery schedule or date, (i) compliance with any other contract requirement
by the contractor, or (iif} any other rights or remedies belonging to the Government ynder law or otherwise under this
coniract.
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H4 CONTRACT CHANGES

No order, statement, or conduct of Government personnci who might visit the contractor’s facility or in any other
manncr communicated with contractor personnel during the performance of this contract shall constitute a change
under the "Changes” clausc of this contract.

No understanding or agrecment, contract modification, change order, or other matior deviating from or constituting
an alteration or change of the tcrms of the contract shail be effective or binding upon the Government uniess
formalized by contractual documents executed by the contracting officer or his or her designated representative.

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract
and, notwithstanding provisions contained elsewhere in the contract, the said authority remains solely with the
Contracting Officer. In the event that the contractor effcets any change at the direction of any person other than the
Contracting Officer, the change will be considered 1o have been made without authority at the contractor’s ¢xpense,
and no adjustment shali be made in the contract price or other coniract terms and conditions as consideration for the
aforementioned unautherized change. Further, should the unauthorized change be to the Government's detriment, the
coniractor may be held financially responsibic for its correction.

H5 GOVERNMENT PRODUCTION AND RESEARCH PROPERTY

If the offeror/contractor plans to use, in performing the work under this solicitation/contract, any items of
Government property in the Offeror’s/contractor’s possession under a facilities contract or other agreement
independent of this solicitation, the offeror shall so state in their proposal and identify (by contract number,
Governinent agency, and contract administrator) the facilities he proposes to use. Moreover, the offeror shall request
written concurrence to use each item of such Government property from the cognizant Contracting Officer.

H6 RESPONSIBILITY IN SUBCONTRACTING

The contractor shall provide the technology processes, test procedures, data, drawings, and/or other information
required to facilitate competition to the fillest extent feasible, and assure performance by selected subcontractors,
The contractor will be fully responsible for assuring that afl appropriate contractual provisions and clanses are
passed down to its subcontractors, and that those provisions are enforced,

H7 SUBCONTRACTING PT.AN

Effcctive upon award of the contract, the contractor’s Subcontracting Plan is hereby approved and made a part of
this contract,

H8 INTENTIONALLY LEFT BLANK

H9 PROVISIONED ITEM ORDERS Upon acceptance of Provisioned Item Ordcrs the Contractor shail provide
spare modules, and provisioned parts as specified in each order.

(a) General. The Contractor agrees that it will furnish the supplics or services ordered by the Government in
accordance with the procedures specified herein. Orders will be placed by the Contracting Officer,

Provisioning Activity (including Defense Logistics Ageney), or Administrative Contracting Officer as unilateral or
bilateral modifications to this confract on SF 30, Amendment of Solicitation/Modification of

Contract. Any amounts shown in Section B at time of award of the initial contract for cach provisioned line item are
estimated nmounts only and are subject to upward or downward adjustment by the issuing activity. If no amounts are
shown, funding will be obligated before or at time of order issuance. It is understood and agreed that the
Government has no obligation under this contract to issue any orders hereunder.

(b} Priced Orders. For cach proposed order, the Contractor agrecs that it will submit such cost or pricing data as the
- Contracting Officer may require. Promptly thereafier, the Contractor and the Contracting Officer shall negotiate the
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price and delivery schedule for the proposed order. Upon execution and receipt of the priced order, the Contractor
shali promptly commence the work specified in the order,

(¢) Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateraf or bilateral
and shatl establish a limitation of Govermment liability, a maximum ceiling amount, and a scheduie for definitization,
as deseribed in subparagraph (¢){2) below. Upon request the Contractor shall submit a ynaximum ceiling amount
proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum price at which the
order may be delinitized. The Contractor shali begin performing the undefinitized order upon receipt, cxeept as
provided in paragraph (d) below. The clause

cntitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shall be included in any undefinitized order,

(d) Rejection of Unilaterat Orders. The Contractor may rcject any unilateral order if the Contractor determines that
it eannot feasibly perform the order, or if the Contractor docs not concur with the maximum

ceiling amount. However, cach unilateral order shall be decned to have been accepted by the Contractor unless
within fificen days of issuance of the order, the Contractor notifics the Contracting Officer in writing of its rejection
of the order.

(¢) Definitization of Undefinitized Orders. (1) The Contractor agrees that following the issuance of an
undefinitized order, it will promptly hegin negotiating with the Contracting Officer the price and terms of a
definitive order that will include: (A} all clauses required by regulation on the date of the order; (B) all clauscs
required by taw on the date of execution of the definitive order; and, (C) any other mutually agreeable clauses, terms
and conditions. No later than sixty (60) days after the undcfinitized order is igsned, the Contractor agrees to submit a
cost proposal with sufficicnt data to support the acemracy and derivation of ifs priee; and, when required by FAR,
cost or pricing data. If additional cost information is available prior to the conclusion of negotiations, the Contractor
shall provide that information to the Contracting Officer. The price agreed upon shall be sct forth in a bilateral
modification to the order. In no event shall the price exceed the maximuin eciling amount specified in the
undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shalf include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subcontracting plans and ¢ost or pricing data. Submission of a
qualifying proposal in accordance with the definitization schedule is a material element of the order. The schedule
shall provide for definitization of the order by the earlier of:

(i) a specified target datc that is not more than 180 days after the issnance of the undefinitized order.
Howcever, that target date may be extended by the Contraeting Officer for up to 180 days after the
Coniractor submits a qualifying proposal as defined in DEARS 217.7401; or

(i) thc date on which the amount of funds expended by the Contractor under the undefinitized order excecd
fifty percent (30%9) of the order's maximum ceiling amount, except as provided in subparagraph (£)(3) below.

(3) TFagreement on a definitive order is not reached within the time provided pursuant to subparagraph (e)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a reasonabie price
in accordance with Subpart 15.4 and Part 31 of the FAR, and

issuc a unilateral order subject to Contractor appeal as provided in the "DISPUTES" clausc {(FAR 52.233-1). In any
event, the Contractor shall procced with completion of the order, subject to the "LIMITATION OF
GOVERNMENT LIABILITY" clause (FAR 52.216-24).

() Limitation of Governmenut Liability,
(1) Each undefinitized order shall set forth the limitation of Government ability, which shatl be the maximum

amount that the Governiment will be obligated to pay the Contractor for performance of the order until the order is
definitized. The Contractor is not authorized to make expenditures or incur obligations exceeding the Hmitation of
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Government liability set forth in the order. 1f such cxpenditures are made, or if such obligations are incurred, they
will be at the Contractor's sole risk and expense. Fucther, the limitation of Government liability shall be the
maximum Government liability if the order is terminated. The "LIMITATION OF GOVERNMENT LIABILITY"
clause shall be included in any undefinitized order.

(2} Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special access
programs; and Congressionally-mandated long-icad procurements; and except as otherwise provided in subparagraph
(D(3) below, the limitation of Govermnent liability shall not excecd fifty percent (30%) of the ceiling amount of an
undefinitized order. In the case of orders within these excepted categories, however, the procedures set forih herein
shail be followed to the maximwm extent practical.

(3) Ifthe Contraetor submits a qualifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Government has obligated fifty percent (50%) of the eeiling amont, the Contracting Officer may increase
the limitation of Government lability to up to seventy-tive percent (75%) of the maximum ceiling amount or up to
seventy-five percent (75%) of the price proposed by the Contractor, whichever is tess.

(4) 1f at any time the Contractor believes that its expenditure under an wmdefinitized order will exceed the
limitation of Government liability, the Contractor shalf so notify the Contracting Officer, in writing, and propose an
appropriaie increase in the limitation of Government liability of such order. Within thirty {30} days of sueh notice,
the Contraeting Officer will cither (i) notify the Contractor in writing of such
appropriate increase, or {if) instruct the Contractor how and to what extent the work shall be continued; provided,
however, that in no event shall the Contractor be obligated to proceed with work on an undefinitized order beyond
the point where its costs incurred plus a rcasonable profit thereon exceed the limitation of Government Hability, and
provided also that in no event shal the Government be obligated to pay the Contraetor any amount in excess of the
limitation of Government fiability specified in any such order prior to establishnient of finm prices.

(g) Initial Spares. The limitations sct forth in parapraph (c) and subparagraphs (e)(2), (£}(2) and (ﬂ(3) do not apply
to undefinitized orders for the purchase of initial spares.

(h) Terminal Daie for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
hercunder beyond 180 days after delivery of the tast end item,

(i) Segregation of Costs. The Contractor shail segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor,

H10 AUTHORIZED ORDERING OFFICES The following offiees have ordering authority for Provisioned
Items:

Defense Supply Center, Columbus OH {DSCC)
PO BOX 3990
Cotumbus, OH 432 18-3990

Defense Supply Center, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 19111-5092

Defense Supply Center, Riclunond, VA {DSCR)
8000 Jefferson Davis Highway
Richmond, VA 23297-5000

Pavment Office for All Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BVDP
CODE: SL4701
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P.O. BOX 369031
COLUMBUS, OH 43236-903]

H11 PROCUREMENT OF CONTRACTOR FURNISHED MATERIEL (CFM) FROM DEFENSE
LOGISTICS AGENCY (DLA

The contractor is authorized JAW FAR clause 52.251-1 to use DLA a3 a Source of Supply (SOS) via use of CFM
Department of Defense Activity Address Code (DODAAC). Authorization enables contractor o use DLA as first
source of supply for tires and other DLA managed items in support of the contract. Any acquisition from DLA will
be a direct transaction between the contractor and DLA. The contracting officer (CO) will request the CFM
DODAAC to coincide with contract. DLA will assist USMC CO and contractor in coordination of required TAC
information to insure proper invoicing and payment, Use of DLA as a SOS will not relieve the contractor of
petformance under thie terms of this contract.

HI12 TECHNICAL DATA/LOGISTICS INFORMATION

Logistics information will enable government sources of supply to procure the most current materiel configuration
over the life cycle of the LWPS. Contractor will provide initial and ongoing updates of LWPS’ bill of materiel parts
data, as rcquested by govermment. Government will have access to contractor parts data, drawings and changes to
information. Minimum data will include, but not be limited to; Manufacturer and/or Vendor CAGE Code, part
number, (to inciude asscmblics and their down parts), item name, NSN (if one's been assigned), etc. In addition to
technical information contractor will collect and provide parts nsage data, when requested, throughout the period of
support,

CLAUSES INCORPORATED BY FULL TEXT

H13 ORDERS - 10C MC 52.216-9652 (JUN 1985)

(a) GENERAL. Ordcrs for supplies, services or work described herein may be issued by the Contracting Officer in
accordance with requirements determined by the applicabie Contracting Officer’s Representative, at any time during
the cffective term of this contract. The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are met. Except as otherwise provided in a specifie Delivery Order, the Contractor shall furnish all
materials and services necessary to accomplish the work specified within each Delivery Order hereunder. The
provisions of this agrcement apply to all Delivery Orders issued hercunder and to the extent that any inconsistency
between Delivery Orders and this contract might take place, the contract shall take precedence. The Contractor
agrees to aceept and perforin Delivery Orders negotiated with and issued by the Contracting Officer within the scope
of this contract during its term.

(b) ORDERING. Delivery Orders and modifications thereto shail be made in writing by the Coniracting Officer.
Each Delivery Order shall:

1. Beissued ona DD Form 1155 (Standard Form 30 for modifications);

2. Be identified in number in accordance with Part 4, Subpart 4.70 of Defense Federal Acquisition
Reguiation Supplement (DFARS);

3. Incorporate by reference the terms and conditions of this contract;

4. Sct forth detailed specifications or requirements for the supplies or services being ordered with reference
to the appropriate item under Section B of this agreement;

5. Set forth quantities being ordercd, including any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associated therewith;

6. Sct forth preservation, packaging, and packaging instractions, as necded;

7. Sect forth desired or negotiated delivery or performance dates;
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8, Set forth consignment and marking ingtructions for supplics being ordered, to the extent they are known
at the time an order is issued:

9. Designate the place(s) and set forth the method of inspection and approval periods for designated phases
of work, if applicable, pursuant to Section E hereof:

10. Sct forth the munber of hours, by labor category, negotiated to performm the cffort and the total price for
those hours. This price plus prices negotiated for Other Direct Costs shall constitute the total price of the Delivery
Order;

11. Sel forih any property, maierial, or facilities to be furnished by the Government;

12. Set forth appropriations and accounting data for the work being ordered;

13. Set forth detailed provisions for the amount and time frame associated with any discount associated
with prompt payment; '

14. Cite the appropriate authority for using other than full and open competition;

15. Set forth instructions for “DELIVERABLES™ as set forth in each Delivery Order:

16. Designatc a Government point of contact in each Delivery Grder;

17. Be signed by the Contractor and the Coutracting Officer, in the case of a Bilateral Priced Order, or by
the Contracting Officer, in the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shall be
signcd by the Coniracting Officer and a copy fiirnished to the Contractor. As provided in paragraph (d) below, cach
Unilateral Unpriced Order shall be considered a binding contract, upon issuance by the Contracting Officer.

(c) UNLATERAL UNPRICED ORDERS. When the Government determines that the need for specific supplies or
services is unusuatly urgent or the extent and probable cost of the required work cannot be determiined af the time the
order must be issued in order to micct delivery requirements, the Contracting Officer may issuc a Unilateral Unpriced
Order requiring the Contractor fo procced with the performance of work specified thercin, The Unitateral Unpriced
Order shall specify an estimated price and desired delivery scheduie for the work being ordered. The Government's
desired delivery schedule shal apply unless the Contracting Officer receives a written notification from the
contractor, within fifteen (15) days after reccipt of the order, that the proposed delivery schedule is not acceptable.
Such a notification shall propose an alternative delivery schedule for the work requested. The Contracetor shall be
obligaied to meet this proposed schedule uniess superseded by modifications established in a bilateral agrcement.

The estimated price proposed by the Unilateral Unpriced Order shall limit the Government’s obligation to pay for
the work ordered until a price and delivery schedule can be negotiated by the Contractor and the Contracting Officer,
The Contractor shall submit a price and technical proposat for the work ordered within 30 days after the reccipt of
the order. In no event shall the costs incurred exceed forty (40) percent of the estimated price of the order before
these proposals are submitted. The Countractor shall include a statement of costs incurred and an estimate of the costs
expected to compiete the work in his proposal. Data supporting the accuracy and reliabifity of the cost estimate
should also be inciuded. After submission of the Contractor’s technical and price proposal, with supporting data, the
Contractor and the Contracting Gfficer, shall negotiate an agrcement for the finalized price and delivery scheduie,
which will be specified in a bilateral modification to the original order. Failure of the Contractor and the Contracting
Officer to agree on the price and/or delivery schedule shall be considered a dispute conceming a question of fact as
described in the “Disputes™ clause of this Agreement. If a price is not negotiated within sixty (60) days afier
submission of the Contractor’s price proposal and supporting data, the Contracting Officer may issue a modification
to the Unilateral Unpriced Order which establishes iabor categories to be utilized for purposes of billing that will
remain in effect until a price is established in accordance with billing categories set forth in the modification to the
order for the items delivered. The Government will make payment for these, less appropriate withholdings, in
accordance with the terins and conditions of this contract, In submitting price proposals, rates shall not exceed the
rales cstablish in Section B.

{e) Cost and Pricing Data. Whenever cost or pricing data arc required in accordance with FAR & DFARS 15.804,
the Contractor shall submit a signed Standard Forn 1411 (Contract Pricing Proposal Cover Sheet). When the
Certificate of Cost or Pricing Data is required in accordance with FAR & DFARS 15.804-4, the Contractor shall
submit the certificate set forth in FAR 15.804-4.

(f) Eunding Of Orders. Each order (Priced or Unpriced) will be individualty funded. The Appropriation and
accounting data required to obligate funds will be included in each prieed or unpriced order.
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CLAUSES INCORPORATED BY FULL TEXT

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All reprosentations and certifications and other written statements made by the contractor in response to SECTION
K af the solicitation er at the request of the contracting officer, incident {o the award of the contract or modification
of this contract, are hercby incorporated by reference with the same force and effect ag if they were given in full text.

H2 INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon contract award, incorporate all or parts of the contractor’s proposal submitted in
responsc to RFP M67354-07-R-5083. 1f portions of the proposal are included as attachments to this contract, they
will fall under FAR 52.215-8(d} in the order of precedence clause.

H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event that the contractor, for any reason, anticipates or encounters difficuity in complying with the contract
delivery schedule or date, or in meeting any of the other requirenients of the contract, they shall immediately notify
the Administrative and Procuring Contracting Officers (ACO and PCO) in writing, providing alf of the pertinent
details. This data shall be inforinational only in character and its receipt by (he Government shall not be construed as
a waiver by the Government of (i) any delivery schedule or date, (if) compliance with any other contract requirement
by the contractor, or (jii) any other rights or remedics belonging to (he Government under faw or otherwise under this
contract.

H4 CONTRACT CHANGES

No order, statement, or conduct of Government persoune! who might visit the contractor’s facility or in any other
manuer communicated with contracter personnel during the performance of this contract shall eonstitute a change
under the "Changes” clause of this contract,

No undersianding or agreement, contract modification, change order, or other matter deviating from or constituting
an alicration or change of the terms of the coniract shali be effective or binding upon the Government unless
formalized by contractual documents exceuted by the contracting officer or his or her designated representative,

The Contracting Officer is the only person authorized to approve changes in any of the requirements of this contract
and, notwithstanding provisions contained efsewhere in the contract, the said authority remains solely with the
Contraeting Officer. In the event that the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered o have been inade without authority at the contracior's expense,
and no adjustment shall be made in the contract price or other contract terms and conditions as consideration for the
aforcmentioncd unauthorized change. Further, should the unauthorized change be to the Government's detriment, the
contractor may be held financially responsible for its correction.

H5 GOYERNMENT PRODUCTION AND RESEARCH PROPERTY

if the offcror/contractor plans to use, in performing the work under this solicitation/contract, any iterns of
Government property in the Offeror’s/contractor's possession under a facilities contract or other agrecinent
independent of this solicitation, the offeror shall so state in their proposal and identify (by contract number,
Government agency, and contract administrator) the facilitics he proposes to use. Moreover, the offeror shall request
written concurrence to use cach item of such Government property from the cognizant Contracting Officer.
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H6 RESPONSIBILITY IN SUBCONTRACTING

The contractor shall provide the techmology processes, test procedures, data, drawings, and’or other information
required to facilitate competition 10 the fullest extent feasible, and assure performance by selected subcontractors.
The contractor will be fully responsible for assuring that all appropriate contractual provisions and clauses are
passed down to its subcontragtors, and that (hose provisions are enforced.

H7 SUBCONTRACTING PLAN

Effeetive upon award of the coniract, the contractor’s Subcontracting Plan is hereby approved and made a part of
this contract.

HS INTENTIONALLY LEFT BEANK

H9 PROVISIONED ITEM ORDERS Upon aceeptance of Provisioned Hem Orders, the Contractor shall provide
spare modules, and provisioned paris as specitied in cach order.

{a) General. The Contractor agrees that it wil furnish the supplics or services ordered by the Government in
accordance with the procedures specified herein. Orders will be placed by the Contracting Officer,

Provisioning Activity (including Defense Logistics Agency), or Administrative Contracting Officer ns unilateral or
bilateral modifications to this contract on SF 30, Amendment of Solicitation/Modification of

Contract. Any amounts shown in Section B at time of award of the initial contract for each provisioned Hne item are
cstimated amounts only and are subject to upward or downward adjustment by the issuing activity, If no amounts are
shown, funding wiil be obligated before or at time of order issuance. It is understood and agreed that the
Government has no obligation under this contract to issuc any orders hercunder.

(b) Priced Orders. For each proposed order, the Contractor agrees that it will submit such cost or pricing data as the
Contracting Officer may require. Promptly thereafier, the Contractor and the Contmcting Officer shall negotiate the
price and delivery schedule for the proposed order. Upon execution and reccipt of the priced order, the Contractor
shall promptly commence the work specified in the order.

(¢) Undcefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bifateral
and shall cstablish a limitation of Government Hability, a maximum ceiling amount, and a schedule for definitization,
as deseribed in subparagraph (2)(2) below. Upon request the Contractor shall submit a maximum ceiling amount
proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum price at which the
order may be definitized. The Contractor shall begin performing (he undefinitized order upon reccipt, except as
provided in paragraph (d} betow. The clause

entitled "CONTRACT DEFINITIZATION" (DFARS 252,217-7027) shall be included in any undefinitized order,

(d) Rejection of Unilateral Orders. The Contractor may reject any unilaterat order if the Coniractor determines that
it cannot feasibly perform the order, or if the Contractor docs not concur with the maxiimum

ceiting amount. Howevcr, each unilatcral order shali be deemed to have been accepted by the Contractor unless
within fifteen days of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection
of the order.

(¢) Definitization of Undefinitized Orders. (1) The Contractor agrees that following the issuance of an
undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a
definitive order that will include: (A} ali clauses required by regulation on the date of the order; (B) all clauses
required by Iaw on the date of exccution of the definitive order; and, (C) any other mutually agrecable clauses, terms
and conditions. No Inter than sixty (60} days after the undefinitized order is issued, the Contractor agrees to submita
cost proposal with sufficicnt data to support the accuracy and derivation of its price; and, when reguired by FAR,
cost or pricing data. 1f additional cost infornation is available prior to the conclusion of negotiations, the Contractor
shall provide that information to the Contracting Officer. The priee agreed upon shall be set forth in a bilateral
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modification to the order. Inno event shall the price exceed the maximum ceiling amount specified in the
undefinitized order,

(2) Each undefinitized order shall contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subcontracting plans and cost or pricing data. Subinission of a
qualifying proposal in accordance with the definitization schedule is a material element of the order. The schedule
shall provide for definitization of the order by the earlier of:

(i) aspecificd target date that is not more than 180 days after the issuance of the undefinitized order,
However, that target date may be extended by the Contracting Officer for up to 180 days after the
Contractor submits a qualifying proposat as defined in DFARS 217.7461; or

(ii) the date on which the amount of funds expended by the Contraetor under the undefinitized order exceed
fifty pereent {50%) of the order's maximmun ceiling amount, except as provided in subparagraph (£(3) below.

{3} If agreement on a definitive order is not reached within the time provided pursuznt to subparagraph (e)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a reasonable price
in accordance with Subpart 15.4 and Part 31 of the FAR, and

issuc a unilateral order subject to Contractor appeal as provided in the "DISPUTES” clause (FAR 52.233-1). In any
event, the Contractor shall procecd with completion of the order, subject to the "LIMITATION OF
GOVERNMENT LIABILITY" clause (FAR 52.216-24).

(H) Limitation of Government Liability.

{1} Fach undefinitized order shall set forth the limitation of Government Hability, which shall be the maximum
amount that the Governinent wiil be obligated to pay the Contractor for performance of the order until the order is
definitized. The Coniractor is not anthorized to make cxpenditures or ineur obligations exeecding the limitation of
Government Iiability set forth in the order. If such expenditures are made, or if such obligations are incurred, they
will be at the Contractor's sole risk and expense. Further, the limitation of Government liability shall be the
maximum Government liability if the order is terminated, The "LIMITATION OF GOVERNMENT LIABILITY"
clause shai be included in any undefinitized order.

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; special access
programs; and Congressionaily-mandated long-lead procurements; and except as otherwise provided in subparagraph
(B(3) below, the Jimitation of Government Ligbility shall not exceed fifty percent (56%) of the ceiling amount of an
undefinitized order. In the case of orders within thesc excepted categories, however, the procedures set forth herzin
shali be followed to ihe maximum extent praciical.

(3) If the Contractor submits a qualifying proposal (as defined in DEARS 217.7401) 1o definitize an order
before the Government has obligated fifty percent {50%) of the ceiling amount, the Contracting Officer may increase
the limitation of Government liability to up to seventy-five percent {75%) of the maxinum ceiling amownt or up io
scventy-five percent (75%) of the price proposed by the Contractor, whichever is fess.

{4) If at any time the Contractor believes that its expenditure under an undefinitized order will exceed the
limitation of Government liability, the Contractor shali so notity the Contracting Officer, in writing, and propose an
appropriate increase in the fimitation of Government liability of such order. Within thirty (30) days of such notiee,
the Contracting Qfficer will either (1) notify the Contractor in wiiting of such
appropriaie increase, or {ii) instruct the Contractor how and 1o what cxtent the work shall be continued; provided,
however, that in no event shall the Contractor be obligated to proceed with work on an undefinitized order beyond
the point where its costs incurred plus a reasonable profit thereon exceed the limitation of Government liability, and
provided also that in no event shall the Government be obligated to pay the Contractor any amouwnt in excess of the
limitation of Government liability specified in any such order prior to establishinent of firm prices.
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{g) Initial Spares. The limitations set forth in paragraph (c) and subparagraphs {(e}(2}, (f}(2) and (£%3) do not apply
to undefinitized orders for the purchase of initial spares,

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
rereunder beyond 180 days afier delivery of the last end item.

(i) Segregation of Costs. The Contractor shail segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor.

HH AUTHORIZED ORDERING OFFICES The following offices have ordering authority for Provisioned
Items:

Defense Supply Center, Columbus OH (DSCC)
PO BOX 3990
Columbus, OH 43218-3990

Defense Supply Center, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 19111-5092

Defense Suppty Center, Richmond, VA (DSCR)
8000 Jefferson Davis Highway
Richmond, VA 23297-5000

Pavment Office for AH Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BVDP
CODE: SL4701

P.O. BOX 369031

COLUMBUS, OH 43236-9031

H1l PROCUREMENT QF CONTRA
LOGISTICS AGENCY (DLA)

The contractor is authorized AW FAR clause 52.251-1 to use DLA as a Source of Supply (SOS) via use of CFM
Departinent of Defense Activity Address Code (DODAAC). Authorization enables contractor to use DLA as first
source of supply for tires and other DLA managed items in support of the comntract. Any acquisition from DLA will
be a direct transaction between the contractor and DLA. The contracting officer (CO) will request the CFM
DODAAC 1o coincide with contract, DLA will assist USMC CO and contractor in coordination of required TAC
information to insure proper invoicing and payment, Use of DLA as a SOS will not relieve the contractor of
perforimance under the terms of this contract.

HI12 TECHNICAL DATA/LOGISTICS INFORMATION

Logistics information will enable government sources of supply to procure the most current materic! configuration
over the life eycle of the LWPS. Contractor will provide initial and ongoing updates of LWPS*® bill of materiel parts
data, as requested by government. Government will have aceess to contractor parts data, drawings and changes to
information, Minimum data will include, but not be limited fo; Manufacturer and/or Vendor CAGE Code, part
number, (t¢ include assemblics and their down parts), item name, NSN (if one's been assigned), ete. In addition to
fechnieal information contractor will collect and provide parts usage data, when requested, throughout the period of
support.
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CLAUSES INCORPORATED BY FULL TEXT

H13 ORDERS - IOC MC 52.216-9652 (JUN 1985}

(a) GENERAL. Orders for supplics, services or work described hercin may be issued by the Contracting Offieer in
accordance with requirements determined by the applicable Contracting Officer’s Representative, at any time during
the cffective term of this contract. The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are met. Except as otherwise provided in a specific Delivery Order, the Contractor shall furnish all
materidls and services necessary to accompiish the work specified within cach Delivery Order hereunder. The
provisions of this agreement apply to all Delivery Orders issued hercunder and to the extent that any inconsistency
between Delivery Orders and this contract might take place, the contract shall take precedence. The Contractor
agrees to accept and perform Delivery Orders nicgotiated with and issued by the Contracting Officer within the scope
of this contract during its term.

(b) ORDERING. Delivery Orders and modifications thereto shall be made in writing by the Contracting Officer.
Each Delivery Order shali:

1. Be issued on a DD Form 1155 (Standard Form 30 for modifications);

2, Be identificd in numnber in accordance with Part 4, Subpart 4.70 of Defense Federal Acquisition
Regulation Supplement (DFARS);

3. Incorporate by reference the terms and conditions of this contract;

4. Set forth detailed specifications or requirements for the supplies or services being ordered with reference
io the appropriate item under Section B of this agreement;

5. Set forth quantitics being ordercd, including any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associated therewith;

6. Sct forth preservation, packaging, and packaging instructions, as needcd;

7. Set forth desired or negotiated delivery or performance dates;

8. Set forth consignment and marking instructions for supplies being ordered, to the cxicnt they are known
at the time an ordcr is issued;

9. Designate the place(s) and set forth the method of inspection and approval periods for designated phases
of work, if applicable, pursuant to Section E hereof’

10. Sct forth the number of hours, by labor category, negotiated to perforra the effort and the total price for
those hours. This price plus prices negotiated for Other Direct Costs shall constitute the total price of the Delivery
Order;

11. Sct forth any property, material, or facilitics to be furnished by the Government;

12. Set forth appropriations and accounting data for the work being ordered;

13. Set forth detailed provisions for the amount and time frame associated with any discount assoeiated
with prompt payment;

14. Cite the appropriatc authority for using other than full and open competition;

15. Set forth instructions for “DELIVERABLES™ as set forth in each Delivery Order;

16. Designate a Government point of contact in each Delivery Order;

17. Be signed by the Contractor and the Contracting Officer, in the case of a Bilaterai Priced Order, or by
the Contracting Officer, in the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shal be
signed by the Coniracting Officer and a copy furnished 1o the Contractor. As provided in paragraph (d) below, each
Unilateral Unpriced Order shall be considered a binding contract, upon issuance by the Contracting Offieer.

(c) UNLATERAE UNPRICED ORDERS. When the Government determines that the nced for specific supplies or
services is unusuatly urgent or the extent and probable cost of the required work cannot be determined at the time the
order must be issued in order to meet delivery requirements, the Contracting Officer may issuc a Unilateral Unprieed
Order requiring the Contractor to procced with the performance of work specified therein. The Unilateral Unpriced
Order shall specify an estimated price and desired delivery schedule for the work being ordered. The Government’s
desired delivery schedule shalf apply uniess the Contracting Officer receives a written notification from the
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contractor, within fificen (15) days after receipt of the order, that the proposed delivery schedule is not acceptable.
Such a notification shall propose an altermative defivery schedule for the work requested. The Contractor shall be
obligated to meet this proposed schedule unless superseded by modifications established in a bilatcral agreement,

The estimated price proposed by the Unifateral Unpriced Order shali limit the Government’s obligation to pay for
the work ordercd untit a price and delivery schedule can be nepotiated by the Contractor and the Contracting Officer,
The Contractor shall submit a price and technical proposal for the work ordered within 30 days after the receipt of
the order. Tn no event shall the costs incurred exceed forty (40) percent of the estimated price of the order before
these proposals arc submitted. The Contractor shall include a statement of costs incurred and an estimate of the cosis
expected to complete the work in his proposal. Data supporting the accuracy and reliability of the cost estimate
should also be included. After submission of the Contractor’s technical and price proposal, with supporting data, the
Contractor and the Contracting Officer, shall negotiate an agreement for the finalized price and delivery schedule,
which will be specified in a bilateral modification to the originat order. Failure of the Contractor and the Contracting
Officer to agrec on the price and/or delivery schedule shall be considered a dispute concerning a question of fact as
deseribed in the “Disputes™ clause of this Agreement. If a price is not negotiated within sixty (60) days after
submission of the Centractor’s price proposal and supporting data, the Contracting Officer may issuc a modification
to the Unilateral Unpriced Order which establishes labor categorics to be utilized for purposes of billing that will
remain in effect until a price is established in accordance with billing categories set forth in the modification o the
order for the items delivered. The Government wilf make payment for these, less appropriate withholdings, in
accordance with the terms and conditions of this contract. Tn submitting price proposals, rates shail not exceed the
rates establish in Section B.

{¢) Cost and Pricing Data. Whenever eost or pricing data are required in accordance with FAR & DFARS 15.804,
the Contractor shall submnit a signed Standard Form 1411 (Contract Pricing Proposal Cover Shect). When the
Certificatc of Cost or Pricing Data is required in accordanee with FAR & DFARS 15.804-4, the Contractor shall
submit the certificate sct forth in FAR 15.804-4.

(f) Funding Of Orders. Each order (Priced or Unpriced) wiil be individually funded. The Appropriation and
aceounting dafa required to obligate funds will be inclnded in cach priced or unpriced order.

CLAUSES INCORPORATED BY FULL TEXT

H13 ORDERS -10C MC 52.216-9652 (JUN 1985)

(a) GENERAL. Orders for supplies, services or work described herein may be issued by the Contracting Officer in
accordance with requircments determined by the appiicable Contracting Officer’s Representative, at any time during
the effective term of this contract. The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are mict. Exeept as otherwise provided in a specific Delivery Order, the Contractor shalt furnish al}
materials and services necessary to accompiish: the work specified within each Delivery Order hereunder. The
provisions of this agrecment apply to all Delivery Orders issued hereunder and to the extent that any inconsistency
between Delivery Orders and this contract might take place, the contract shali take precedence. The Contractor
agreces to accept and perform Detlivery Orders negotiated with and issued by the Contracting Officer within the scope
of this contract during its term.

(b) ORDERING. Delivery Orders and mod;ﬁcatmns thereto shall be made in writing by the Contracting Officer.
Each Delivery Order shall:

1. Be issucd on o DD Form 1155 (Standard Form 30 for modifications);

2. Be identified in number in accordance with Part 4, Subpart 4.70 of Defense Federal Acquisition
Repuiation Supplenent (DFARS);

3. Incorporate by reference the terms and conditions of this contract;
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4. Set forth detailed specifications or requirements for the supplies or services being ordercd with reference
to the appropriate item under Section B of this agrecment;

5. Set forth quantities being ordered, inciuding any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associated therewith;

6. Sct forth preservation, packaging, and packaging instruetions, as needed;

7. Set forth desired or negotiated delivery or performance dates;

8. Set forth consignment and marking instructions for supplies being ordered, to the extent they are known
at the time an order i3 issucd;

9. Designate the place(s) and set forth the method of inspection and approval periods for designated phases
of work, if applicable, pursuant to Scction E hereof;

10. Set forth the number of hours, by labor category, negotiated 1o perform the effort and the total price for
thosc hours. This price plus prices negotiated for Other Direct Costs shall constitute the total price of the Delivery
Order;

t1. Set forth any property, material, or facilities to be furnished by the Govenunent;

12. Set forth appropriations and accounting data for the work being ordered;

13. Sct forth detaited provisions for the amount and time frame associated with any discount associated
with prompt payment;

14. Cite the appropriate authority for using other than full and open competition;

15. Set forth instructions for “DELIVERABLES™ as set forth in cach Delivery Order;

16. Dcsignate a Govermmnent point of contact in cach Delivery Order;

17. Be signed by the Contractor and the Contracting Offiecr, in the case of 2 Bilateral Priced Order, or by
the Contracting Officer, it the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shalf be
signed by the Contracting Officer and a copy furnished to the Contractor. As provided in paragraph (d) below, cach
Unilateral Unpriced Order shali be considered & binding contraet, upon issuance by the Contracting Officer.

(e} UNLATERAL UNPRICED ORDERS. When the Govermment determines that the need for specific supplics or
services is unusuatly urgent or the extent and probable cost of the required work cannot be determined at the time the
order must be issued in order to meet delivery requirements, the Contracting Officer may issuc a Unilateral Unpriced
Order requiring the Contractor o proceed with the perforinance of work specified therein. The Unilateral Unpriced
Order shall specify an estimated price and desired delivery schedule for the work being ordered. The Government’s
desired dedivery schedule shali apply urless the Contracting Officer reccives a written notification from the
contractor, within fiftcen (15) days after reccipt of the order, that the proposed delivery schedule is not acceptable.
Such a notification shall propose an alternative delivery schedule for the work requested. The Coniractor shall be
obligated to meet this proposcd schedule unless superseded by modifications established in a bilaterat agreciment,

The estimated price proposed by the Unilateral Unpriced Order shall linsit the Government’s obligation to pay for
the work ordered unti a price and delivery schedule can be negotiated by the Contractor and the Contracting Officer.
The Contractor shal submit a price and technical proposal for the work ordered within 30 days afier the receipt of
the order. In no event shall the costs incurred exceed forty (40) percent of the estimated price of the order before
these proposals are submitted. The Contractor shall include a statement of costs incurred and an estimale of the costs
expected to compiete the work in his proposal. Data supporting the accuracy and relabibity of the cost estimate
should also be included. After submission of the Contractor’s technical and price proposal, with supporting data, the
Contractor and the Contracting Officer, shall negotiate an agreement for the finalized price and delivery schedule,
which will be specified in a bifateral modification to the original order. Failure of the Contractor and the Contracting
Officer to agree on the price and/or delivery schedule shall be considered a dispute coneerning a question of fact as
described in the “Disputes” clausc of this Agreement. If a price is not negotiated within sixty {60) days afier
submission of the Contractor’s price proposal and supporting data, the Contracting Officer may isste a modification
to the Unilateral Unpriced Order which establishes labor categoaries to be utilized for purposes of billing that will
remain in effect until & price is established in accordance with billing categories set forth in the modification to the
order for the items delivered. The Government will make payment for these, less appropriate withholdings, in
accordance with the terms and conditions of this contract. In submitting price proposals, rates shall not exceed the
rates establish in Section B,
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(¢) Cost and Pricing Data, Whenever cost or pricing data are required in aceordance with FAR & DFARS 15.804,
the Contractor shall submit a signed Standard Form 1411 (Contract Pricing Proposal Cover Sheet). When the
Certificate of Cost or Pricing Data is required in accordance with FAR & DFARS 15.804-4, the Contractor shall
submit the certificate sct forth in FAR 15.8044. '

(f) Funding Of Orders. Tach order (Priced or Unpriced) will be individuaily funded. The Appropriation and
accounting data required to obligate funds will be included in cach priced or unpriced order.

CLAUSES INCORPORATED BY FULL TEXT

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All representations and certifications and other writicn statcments made by the contractor in response to SECTION
K of the solicitation or at the request of the contracting officer, incident to the award of the contract or modification
of this contraet, are hereby incorporated by reference with the same force and cffeet as if they were given in full text,

H2 INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon contract award, incorporate all or parts of the contractor’s proposal submitted in
response to RFP M67854-67-R-5683. If portions of the proposal are included as attachments to this contract, they
will fall under FAR 52.215-8(d) in the order of preccdence clause.

H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event that the conlractor, for any reason, antieipates or encounters difficulty in complying with the contract
delivery scheduie or date, or in meeting any of the other requirements of the contract, they shall immediately notify
the Administrative and Procuring Contracting Officers (ACO and PCO) in writing, providing all of the pertinent
details. This data shall be informational only in character and its receipt by the Government shall not be construed as
a waiver by the Government of (i) any delivery schedule or date, (if) compliance with any other contract requirement
by the coutractor, or (iii} any other rights or remedies belonging to the Government under law or otherwise under this
contract.

H4 CONTRACT CHANGES

No order, statemient, or conduet of Government personnci who might visit the contractor's facility or in any other
manner cominunicated with contractor personnel during the performance of this contract shall constitute a change
under the "Changes” clause of this contract,

No understanding or agreement, contract modification, change order. or other matter deviating from or constituting
an alteration or change of the termis of the contract shall be effective or binding upon the Government unless
formalized by contractual decuments exccuted by the contracting officer or his or her designated representative,

“The Contracting Officer is the only person authorized td approve changes in any of the requirements of this contract
and, notwithstanding provisions contained clsewhere in the contract, the said authority remains solely with the
Coniracting Officer. In the event that the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered fo have been made without authority at the contractor's expense,
and no adjustment shall be made in the contraet price or other contraet terms and conditions as consideration for the
aforementioned unauthorized change. Further, should the unauthorized change be to the Government's detriment, the
contractor niay be held financially responsible for its correction.

H5 GOVERNMENT PRODUCTION AND RESEARCH PROPERTY
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if the offeror/contractor plans to use, in performing the work under this solicitation/contract, any items of
Government property in the Offeror’s/contractor’s possession uader a facilities contract or other agreement
independent of this solicitation, the offeror shall so state in their proposal and identify (by contract number,
Government agency, and contract administrator) the facilities he proposes to use. Moreover, the offeror shall request
written concurrence to use cach iten: of such Government property from the cognizant Contracting Officer.

H6 RESPONSIBILITY IN STBCONTRACTING

The contractor shall provide the tcchnology processes, lest procedures, data, drawings, and/or other information
required to facilitate competition to the fullest extent feasible, and assure performance by selected subcontractors.
The contractor will be fully responsible for assuring that all appropriate contractual provisions and clauses are
passed down to its subcontractors, and tl:at those provisions arc enforeed.

H7 SUBCONTRACTING PLAN

Effective upon award of the contract, the contractor’s Subcontracting Plan is hereby approved and made a part of
this contract,

HS INTENTIONALLY L.EFT BLANK

H$ PROVISTIONED ITEM ORDERS Upon acceptance of Provisioned Item Orders, the Contractor shali provide
spare moduies, and provisioned parts as specified in ¢ach order,

(a) General. The Contractor agrees that it will furnish the supplics or services ordered by the Government in
aecordance with the procedures specified herein. Orders will be placed by the Contracting Officer,

Provisioning Activity (including Defense Logistics Ageney). or Administrative Contracting Officcr as unilateral or
bilateral modifications to this coniract on SF 30, Armendment of Solicitation/Modification of

Contract. Any amounts shown in Scetion B at time of award of the initial contract for cach provisioned ne item are
estimated amounts only and are subject to upward or downward adjustment by the issuing aetivity. Ifno amounts are
shown, fanding wiil be obligated before or at time of order issuance. It is understood and ngreed that the
Government has no obligation under {f1is contraet to isste any orders hercunder.

{b} Priced Orders. Tor cach proposed order, the Contractor agrees that it will submit such cost or pricing data as the
Contracting Officer may require. Promptly thereaticr, the Contractor and the Contracting Officer shall negotiatc the
price and delivery schedule for the proposed order. Upon exccution and receipt of the priced order, the Contractor
shall promptly commence the work specified in the order.

(¢} Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requircments
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral
and shali establish a limitation of Government Hability, a maximum ceiling amount, and a schedule for definitization,
as described in subparagraph (€}{2) below. Upon request the Contractor shall submit a maximum ceiling amount
proposal before the undefinitized order is issucd. The maximum ceiling amount is the maximum priee at which the
order may be definitized. The Contractor shalt begin performing the undefinitized order upon reeeipt, except as
provided in paragraph (d} below. The clause

entitled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shall be included in any undefinitized order.

(d) Rejeetion of Unilateral Orders, The Contractor may reject auy unilateral order if the Contmetor determines that
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum

ceiling amount. However, cach unifateral order shall be deemed to have been accepted by the Contractor unless
within fifteen days of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection
of the order.
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(¢) Definitization of Undefinitized Orders. (1) The Contractor agrees that following the issuance of an
undefinitized order, it will promptly begin negotiating with the Contracting Officer the price and terms of a

definitive order that will include: (A) all clauses required by regulation on the date of the order; (B) all clauses
required by law on the date of execution of the definitive order; and, (C) any other rmatually agrecable clauses, terms
and conditions. No later than sixty (60) days after the undefinitized order is issued, the Contractor agrees to submit a
cost proposal with sufficient data to support the accuracy and derivation of its priee; and, when required by FAR,
cost or pricing data, If additional cost information is available prior to the conclusion of negotiations, the Contractor
shall provide that information 10 the Contracting Officcr. The price agreed upon shall be set forth in a bilateral
modification 10 the order. In no event shall the price exceed the maximum ceiling amount specified in the
undefinitized order.

(2) Each undefinitized order shall contain a schedule for definitization which shat include a targct date for
definitization and dates for submission of a qualifymg proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subcontracting plans and cost or pricing data. Submission of a
qualifying proposal in accordance with the definitization schedule is a material element of the order. The schedule
shall provide for definitization of the order by the carlicr of:

(1) a specificd target date that is not more than 180 days after the issuance of the undefinitized order.
However, that target daic may be extended by the Conlracting Officer for up to 180 days afler the
Contractor submits a qualifying proposal as defined in DFARS 217.7401; or

(ii) the date on which the amount of funds expended by the Contractor under the undefinitized order exceed
fifty percent (30%) of the order's maximum ceiling amount, except as provided in subparagraph (£)(3) below,

(3) If agreement on a definitive order is not reached within the tiine provided pursuant to subparagraph (e)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, dcterminc a rcasonable price
in accordance with Subpart 15.4 and Part 31 of the FAR, and '

issue a unilateral order subject 1o Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). Inany
event, the Contractor shall proceed with completion of the order, subject to the "LIMITATION OF
GOVERNMENT LIABILITY" clause (FAR 52.216-24),

(f) Limitation of Government Liability,

(1) Bach undefinitized order shall set forth the limitation of Government liability, whicli shall be the masimum
amount that the Government will be obligated to pay the Contractor for performance of the order until the order is
definitized. The Contractor is not authorized to make expenditures or incur obligations exceeding the limitation of
Government lability set forth in the order. 1f such expenditures are made, or if such obligations are incurred, they
will be at the Contractor’s sole risk and expense. Further, the limitation of Government lability shail be the
maximum Government }iabikity if the order is teriminated. The "LIMITATION OF GOVERNMENT LIABILITY"
clause shati be included in any undefinitized order,

(2) Except for undefinitized orders for Foreign Military Sales; purchases of less than $25,000; speciat access
programs; and Congressionaily-mandated long-lead procurements; and except as otherwise provided in subparagraph
(f}(3) below, the limitation of Government liability shall not exceed fifty percent (50%) of the ceiling amount of an
undefinitized order. In the case of orders within these cxeepted categorics, however, the procedures set forth herein
shail be followed to the maximum extent practical.

(3) If the Contractor submits a quatifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Goverminent has obligated fifty percent (50%) of the ceiling amount, the Contracting Officer may increase
the limitation of Government liability Lo up to scventy-five percent (75%) of the maximum ceiling amount or up to
seventy-five pereent (75%) of the price proposed by the Contractor, whichever is less.

(4) If at any time the Contractor believes that its expenditure ander an undefinitized order will exceed the
limitation of Goverimnent liability, the Contractor shalt so notify the Contracting Officer, in writing, and propose an
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appropriate increase in the limitation of Government liability of such order. Within thirty (30) days of such notice,
the Confractmg Officer will either (i) notify the Coniractor in writing of such

appropriate increase, or (ii) instruct the Contractor how and to what extent the work shall be continued; provided,
however, that in no event shall the Contractor be obligated to proceed with work on an undefinitized order beyond
the point where its costs incuired plus a reasonable profit thereon exceed the limitation of Government liability, and
provided also that in no event shall the Governiment be obligated to pay the Contractor any amount in excess of the
limitation of Government liability specified in any such order prior to cstablishment of firm prices.

() Initiai Spares. The limitations set forth in paragraph (e) and subparagraphs (e)(2), (f)(2) and (f}{3) do not apply
to undefinitized orders for the purchase of initial spares,

(h) Terminal Date for Placement of Orders. The Contractor shall not be obligated to aceept any orders placed
hereunder beyond 180 days after delivery of the last end item.

(i) Scgregation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Cotttractor.

Hid AUTHORIZED ORDERING OFFICES The following offices have ordering authority for Provisioned
{tems: .

Defense Supply Center, Columbus OH (DSCC)
PO BOX 3990
Cofumbus, OH 43218-3990

Defense Supply Cenier, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 19111-5092

Defense Supply Center, Richmond, VA (DSCR)
8000 Jefferson Davis Highway
Richmond, VA 23297-5000

Pavment Office for All Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BYDP
CODE: 514701

P.0. BOX 369031

COLUMBUS, OH 43236-9031

Hit PROCUREMENT OF CONTRACTOR FURNISHED MATERIEL (CFM) FROM DEFENSE
LOGISTICS AGENCY (D1.A)

The contractor is authorized IAW FAR clause 52.251-1 to use DLA as a Souree of Supply {SOS8) via use of CFM
Department of Defense Activity Address Code (DODAAC). Authorization enables contractor to use DLA as first
source of supply for tires and other DA managced items in support of the conirael. Any acquisition from DLA will
be a direet transaction between the contractor and DLA. The contracting officer (CO) will request the CFM
DODAAC 1o coineide with contract. DLA will assist USMC CO and contractor in coordination of required TAC
information o insure proper invoicing and payment. Use of DLA as a SOS will not relieve the eontractor of
performance under the terms of this contract.

H12 TECHNICAL DATA/TLOGISTICS INFORMATION

Logistics information will enable government sources of supply to procure the most current materiel configuration
over the life cycle of the LWPS. Contractor will provide initial and ongoing updates of LWPS” biil of materiel paris
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data, as requested by government. Government will have access to contractor parts data, drawings and changes to
information. Minimum data will include, but not be limited to; Manufacturer and/or Vendor CAGE Code, part
number, (to include assemblics and their down parts), item name, NSN (if one's been assigned), etc. In addition 10
tcchnical information contractor will collect and provide parts usage data, when requested, throughout the period of
support,

CLAUSES INCORPORATED BY FULL TEXT

H13 ORDERS - IQC MC 52.216-9652 (JUN 1985)

(a) GENERAL, Orders for supplies, services or work described herein may be issued by the Contracting Officer in
accordance with requirements determined by the applicable Contracting Officer’s Representative, at any time during
the effective term of this contract. The Contracting Officer shall be responsible for assuring that the requirements of
DFARS 215.804 are met. Except as otherwise provided in a specific Delivery Order, the Confractor shall furnish afl
materials and scrvices necessary to accomplish the work specified within each Delivery Order hereunder. The
provisions of this agrecment apply to ali Delivery Orders issued hercunder and 1o the extent that any inconsistency
between Delivery Orders and this contract might take place, the contract shall take precedence. The Contractor
agrees to aecept and perform Delivery Orders negotiated with and issued by the Contracting Officer within the scope
of this contract during its term.

(b) ORDERING. Delivery Orders and modifications thereto shall be made in writing by the Contracting Officer,
Each Delivery Order shall:
1. Beissued on a DD Fonn 1155 (Standard Form 30 for modifications);

2. Be identified in number in accordance with Part 4, Subpartf 4.70 of Defense Federal Acquisition
Regulation Supplement (DFARS);

3. Incorporate by reference the tetms and conditions of this contract;

4. Set forth detailed specifications or requirements for the supplics or services being ordercd with reference
to the appropriate item under Section B of this agreement;

5. Set forth quantities being ordered, including any ADPE (IAW FIRMR Guidance), Reproduction or
Artwork, or other materials, and costs associated therewith;

6. Set forth preservation, packaging, and packaging instructions, as needed;

7. Set forth desired or negotiated delivery or performance dates;

8. Sct forth consignment and marking instructions for supplies being ordered, to the extent they are known
at the time an order is issued;

9. Designate the place(s) and set forth the method of inspeetion and approval periods for designated phases
of work, if applicable, pursvant to Section E hereof;

10. Sct forth the number of hours, by labor catepory, negotiated to perform the effort and the total price for
those hours. This price plus prices negotiated for Other Direet Costs shall constitute the total price of the Delivery
Order;

11. Sct forth any propeity. material, or facilities to be furnished by the Government;

12. Set forth appropriations and accounting data for the work being ordered:

13. Set forth detailed provisions for the amount and time fraine associated with any discount associated
with prompt payment;

14. Cite the appropriate authority for using other than full and open competition;

15, Set forth instructions for “DELIVERABLES" as set forth in cach Delivery Order;

16, Designate & Government point of contact in each Delivery Order;

17. Be signed by the Contractor and the Contracting Officer, in the case of a Bilaterat Priced Order, or by
the Contracting Officer, in the case of a Unilateral Unpriced Order. The original Unilateral Unpriced Order shall be
signed by the Contracting Officer and a copy furnished to the Contractor. As provided in paragraph (d) below, cach
Unilateral Unpriced Order shall be considered a binding contract, upon issuance by the Contracting Officer.
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(c) UNLATERAL UNPRICED ORDERS, When the Government determines that the need for specific supplies or
services is unusually urgent or the extent and probable cost of the required work cannot be determined at the time the
order must be issued in order to meet delivery requirements, the Contracting Officer may issuc a Unilateral Unpriced
Order requiring the Contractor to procced with the performance of work specified therein, The Unitateral Unpriced
Order shali specify an estiinated price and desired delivery schedule for the work being ordered. The Government’s
desired delivery schedule shail apply unless the Contracting Officer receives a written notification from the
contractor, within fifteen (15) days afler receipt of the order, that the proposed delivery schedule is not acceptable.
Such a notification sha propose an alternative delivery schedule for the work requested. The Contracior shall be
obligated to micet this proposed schedule uniess superseded by modifications established in a bilateral agreement.

The estimated price proposed by the Unilateral Unpriced Order shall limit the Government’s obligation 1o pay for
the work ordered umtil 4 price and delivery schedule can be negotiated by the Contractor and the Contracting Officer.
The Contractor shatl subsnit a price and technical proposal for the work ordered within 30 days afier the receipt of
the order. In no cvent shall the costs incurred exceed forty (40) percent of the estimated price of the order before
these proposals arc submitted. The Contractor shall inelude a statement of costs incurred and an cstimate of the costs
cxpected to complete the work in his proposal. Data supporting the aceuracy and reliability of the cost estimate
should also be included. After submission of the Contractor’s technical and price proposal, with supporting data, the
Contracfor and ihe Contracting Officer, shall negotiate an agreement for the finalized price and defivery schedule,
which will be speeified in a bilateral modifieation to the original order. Failure of the Contractor and the Contracting
Officer to agrec on the price and/or delivery schedule shall be considered a dispute concerning a question of fact as
described in the “Disputes™ clause of this Agreement, If a price is not negotiated within sixty (60} days after
submission of the Contractor’s price proposal and supporting data, the Contracting Officer may issue 8 modification
to the Unilateral Unpriced Order which establishes labor categories to be utilized for purposes of billing that wili
remain in effect until a price is established in accordance with billing categories set forth in the modification fo the
order for the items delivered. The Government will make payment for these, less appropriate withholdings, in
accordance with the ferms and conditions of this contract. In submitting price proposals, rates shatl not exceed the
rates establish in Section B.

(¢) Cost and Pricing Data, Whenever cost or pricing data are required in accordance with FAR & DFARS 15,804,
the Contractor shall submit a signed Standard Form. 1411 (Contract Pricing Proposal Cover Sheet). When the
Certificate of Cost or Pricing Data i5 required in accordance with FAR & DFARS 15.804-4, the Contractor shall
submit the certificate set forth in FAR 15.804-4.

(f) Funding Of Orders. Each order (Priced or Unpriced) will be individually funded. The Appropriation and
accounting data required to obligate funds will be included in cach priced or unpriced order.

CLAUSES INCORPORATED BY FULL TEXT

H1 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE
All representations and certifications and other written statemnents made by the contractor in response to SECTION
K of the solicitation or at the request of the contracting officer, incident to the award of the contract or modification

of this contract, are hereby incorparated by referenee with the same force and effect as i they were given in full text.

H2 INCORPORATION OF PROPOSAL

The Contracting Officer, may, upon contract award, incorporate all or parts of the contractor’s proposal submitted in
response to RFP M67854-07-R-5083. If portions of the proposal are inctuded as attachinents fo this conteact, they
will fall under FAR 52.215-8(d) in the order of precedence clause.
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H3 CONTRACTOR NOTICE REGARDING LATE DELIVERY

in the event that the contractor, for any reason, anticipates or encounters difficulty in complying with the contract
delivery schedule or date, or in meeting any of the other requircments of the contract, they shall immediatety notify
the Administrative and Procuring Contracting Officers (ACO and PCOQ) in writing, providing all of the pertinent
details. This data shall be informational only in character and its receipt by the Government shall not be construed as
a waiver by the Giovernment of (i) any delivery schedule or date, {if) compliance with any other contract requirement
by the contractor, or (iii) any other rights or remedies belonging to the Government under law or otherwise under this
coniract,

H4 CONTRACT CHANGES

No order, statement, or conduct of Government personnel who might visit the contractor's facility or in any other
manner connnunicated with contractor personncl during the performance of this contract shall constitute a change
under the "Changes" clause of this contract.

No understanding or agreement, contract modification, change order, or other matter deviating from or constituting
an alleration or change of the terms of the contract shall be effective or binding upon the Government unfess
formalized by contractual documents executed by the contracting officer or his or her designated representative.

The Contracting Officer is tlic only person authorized to approve changes in any of the requircments of this contract
and, notwithstanding provisions contained elsewhere in the contract, the said authority remains solely with the
Contracting Officer. In the event that the contractor effects any change at the direction of any person other than the
Contracting Officer, the change will be considered to have been made without authority at the contractor's expense,
and no adjustment shali be made in the contract price or other contract terms and conditions as consideration for the
aforementioned unauthorized change. Further, should the unauthorized change be to the Government's detriment, ihe
contractor may be held financially responsible for its correction. '

H5 GOVERNMENT PRODUCTION AND RESEARCH PROPERTY

if the offeror/contraetor plans to use, in performing the work under this solicitation/contraet, any itcms of
Government property in the Offeror’s/contractor’s possession under a facilities contract or other agreement
independent of this solicitation, the offeror shall so state in their proposal and identify {by contract number,
Govertiment agency, and contract administrator) the facilities he proposes 1o use. Moreover, the offeror shall request
written concurrence to use cach item of such Governinent property from the cognizant Contracting Officer.

H6 RESPONSIBILITY IN SUBCONTRACTING

The contractor shall provide the technology processes, test procedures, data, drawings, and/or other information
required to facilitate competition to the fullest cxtent feasible, and assure performance by selecicd subcontractors.
The contractor will be fully responsible for assuring that all appropriate contractual provisions and clauses are
passed down to its subcontractors, and that those provisions are enforced.

H7 SURBCONTRACTING PLAN

Effective upon award of the contract, the contracter’s Subcontracting Plan is hereby approved and made a part of
this contract.

HS INTENTIONALLY LEFT BLANK

H9 PROVISIONED ITEM ORDERS Upon acceptance of Provisioned Itern Orders, the Contractor shalf provide
spare modules, and provisioned parts as specified in each order.
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(a) General. The Contractor agrees that it will furnish the supplics or services ordered by the Government in
accordance with the procedures specified herein, Orders will be placed by the Contracting Officer,

Provisioning Activity (including Defense Logistics Agency), or Administrative Contracting Officer as unilateral or
bilateral modifications to this contract on SF 30, Amendment of Solicitation/Modification of

Confract. Any amounts shown in Section B at time of award of the initial contract for cach provisioned finc item are
estitnated amounts only and arc subject to upward or downward adjustment by the issving activity. Ifno amounts are
shown, funding will be obligated before or at time of order issuance. It is understood and agreed that the
Government has no obligaiion under this contract to issue any orders hereunder.

{b) Priced Orders. For each proposcd order, the Contractor agrees that it will submit such cost or pricing data as the
Contracting Officer may require. Promply thereafter, the Contractor and the Contracting Officer shall negotiate the
price and delivery schedule for the proposed order. Upon execution and reeeipt of the priced order, the Contractor
shall promptly commence the work specified in the order.

(¢} Undefinitized Orders. Whenever the Contracting Officer determines that urgent demands or requirements
prevent the issuance of a priced order, he/she may issue an unpriced order. Such order may be unilateral or bilateral
and shall ¢stablish a limitation of Governiment liability, a maximum ceiling amount, and a sehedule for definitization,
as deseribed in subpamagraph (¢)(2) below. Upon request the Contractor shail submit a maximum ceifing amount
proposal before the undefinitized order is issued. The maximum ceiling amount is the maximum price at which the
order may be definitized. The Contractor shait begin performing the undefinitized order upon receipt, except as
provided in paragraph (d) below, The clause

cititled "CONTRACT DEFINITIZATION" (DFARS 252.217-7027) shalt be inciuded in any undcfinitized order.

(d) Rejection of Unilaterat Orders, The Contractor may reject any unitaterat order if the Contractor determines that
it cannot feasibly perform the order, or if the Contractor does not concur with the maximum

eeiling amount. However, each unilateral order shali be deemed to have been accepted by the Contractor unless
within fifteen days of issuance of the order, the Contractor notifies the Contracting Officer in writing of its rejection
of the order.

(¢) Definitization of Undefinitized Orders. (1) The Contractor agrees that following the issuance of an
undefinitized order, i will promptly begin negotiating with the Contracting Officer the price and terms of a
definitive order that will include: (A) all clauses required by regulation on the date of the order; (B) all clauses
required by law on the datc of exccution of the definitive order; and, (C) any other mutually agrceable clauses, terms
and conditions. No later than sixty (60} days afier the undefinitized order is issucd, the Conttactor agrees to submit a
cost proposal with sufficient data to support the accuracy and derivation of its price; and, when required by FAR,
cost or pricing data. If additional cost information is available prior to the conclusion of ncgotiations, the Contractor
shall provide that information to the Contracting Officer. The price agreed upon shall be set forih in a bilateral
modification to the order. In no event shall the price exeeed the maximum ceiling amount specified in the
undefinitized order.

(2) Each undefinitized order shail contain a schedule for definitization which shall include a target date for
definitization and dates for submission of a qualifying proposal, beginning of negotiations
and, if appropriate, submission of make-or-buy and subcontracting plans and cost or pricing data. Submission of a
qualifying proposal in accordance with the definitization schedulc is a material element of the order. The schedule
shall provide for definitization of the order by the earlier of:

(1) a specified target date that is not more than 180 days after the issuance of the undefinitized order.
However, that target date may be extended by the Contracting Officer for up to 180 days afier the
Contractor submits a qualitying proposal as defined in DFARS 217.7401; or

(ii) the datc on which the amount of funds expended by the Contractor under the undefinitized order exceed
fifty percent (50%) of the order’s maximum ceiling amount, except as provided in subparagraph (f)(3) below.
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{3} 1f agreement on a definitive order is not reached within the time provided pursuant to subparagraph {e)(2) above,
the Contracting Officer may, with the approval of the Head of the Contracting Activity, determine a reasonable price
in accordance with Subpart 15.4 and Past 31 of the FAR, and

issue a unilateral order subject to Contractor appeal as provided in the "DISPUTES" clause (FAR 52.233-1). In any
event, the Contractor shall proceed with completion of the order, subject to the "LIMITATION OF
GOVERNMENT LIABILITY" clause (FAR 52.216-24)}.

(B Limitation of Government Liability.

() Each undefinitized order shall set forth the limitation of Government Hability, which shall be the maximum
amount that the Government will be obligated to pay the Contractor for performance of the order until the order is
definitized. The Contractor is not authorized to make expenditures or incur obligations exceeding the limitation of
Government Hability set forth in the order. If such expenditures are made, or if such obligations are incurred, they
will be at the Contractor's sole risk and expense. Further, the limitation of Govermment Hability shall be the
maximum Govermnent Hability if the order is terminated. The "LIMITATION OF GOVERNMENT LIABILITY*
clause shall be included in any undefinitized order,

(2) Except for undefinitized orders for Forcign Military Sales; purchases of less than $23,000; special aceess
programs; and Congressionally-mandated Jong-icad procurements; and except as otherwise provided in subparagraph
(H{3) below, the limitation of Government linbility shall not exceed fifty pereent (50%) of the ceiling amount of an
undefinitized order. In the case of orders within these excepted categories, however, the procedures set forth herein
shal! be followed to the maximum extent practical,

(3} Ifthe Contractor submits a quatifying proposal (as defined in DFARS 217.7401) to definitize an order
before the Government has obligated fifty percent {50%) of the ceifing amount, the Contracting Officer may increase
the limitation of Government liability to up to scventy-five percent (75%) of the maximuin ceiling amount or up to
seventy-five percent {75%) of the price proposcd by the Contractor, whichever is less,

(4) If at any time the Contractor believes that its expenditure under an undefinitized order will exeeed the
limitation of Government liability, the Contractor shali so notify the Contracting Offiecr, in writing, and propose an
appropniate increase in the limitation of Government lisbility of such order, Within thirty (30} days of such notice,
the Contracting Officer will cither (i) notify the Contractor in writing of such
appropriate increase, or (it) instruct the Contractor how and to what extent the work shall be continued; provided,
however, that in no event shalf the Contractor be obligated to proceed with work on an undefinitized order beyond
the point where its costs incurred plus 2 reasonabile profit thereon exceed the limitation of Government liability, and
provided also that in no cvent shall the Government be obligated to pay the Contractor any amount in cxcess of the
linitation of Government liability specified in any such order prior to establishment of firm prices.

(g) Initial Spares. The limitations set forth in paragraph (¢) and subparagraphs (€)(2), (£(2) and (f)(3) do not apply
to undefinitized orders for the purchase of initial spares,

(k) Terminat Date for Placement of Orders. The Contractor shall not be obligated to accept any orders placed
hereunder beyond 180 days after delivery of the last end item,

(i) Segrogation of Costs. The Contractor shall segregate the costs of performance of each undefinitized order from
the cost of any other work performed by the Contractor.

H10 AUTHORIZED ORDERING OFFICES The following oftices have ordering authority for Provisioned
Ttems:

Defense Supply Center, Columbus OH (DSCC)

PO BOX 3990
Columbus, OH 43218-3990
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Defense Supply Center, Philadelphia, PA (DSCP)
700 Robbins Ave
Philadelphia, PA 191115092

Defense Supply Center, Richmond, VA (DSCR)
8000 Jefferson Davis Highway
Rictanond, VA 23297-5000

Pavment Office for All Orders:

DEFENSE FINANCE AND ACCOUNTING SERVICE BVDP
CODE: SL4701

P.O.BOX 369031

COLUMBUS, OH 43236-9031

H11 PROCUREMENT OF CONTRACTOR FURNISHED MATERIEL (CFM} FROM DEFENSE
LOGISTICS AGENCY (DL.A)

The contractor is authorized IAW FAR clause 52.251-1 to usc DLA as a Source of Supply (SOS) via usc of CFM

" Department of Defense Activity Address Code (DODAAC). Authorization enables contractor to use DLA as first
source of supply for tires and other DLA managed itemns in support of the conéract. Any acquisition from DLA will
be a direct transaction between the contractor and DLA. The contracting officer (CO) will request the CFM
DODAAC to coincide with contract. DLA will assist USMC CO and contractor in coordination of required TAC
information to insure proper invoicing and payment. Use of DLA as a SOS will not relieve the contractor of
performance under the terms of this contract.

H12 TECHNICAL DATA/LOGISTICS INFORMATION

Logistics information will enablc government sources of supply 1o procure the most current matericl configuration
over the life cycle of the LWPS. Contractor will provide initial and ongoing updates of LWPS’ bill of materiel parts
data, as requested by government. Government will have access to contractor parts data, drawings and changes to
infornnation. Minimutn data will include, but not be limited to; Manufacturer and/or Vendor CAGE Code, part
nutnber, (to include assembtlics and their down parts}, item name, NSN (if one's been assigned), ete. In addition to
technical information contractor will colleet and provide parts usage data, when reguested, throughout the period of
support.
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Section I - Contract Clauscs

CLAUSES INCORPORATED BY REFERENCE

52.227-1 Authorization and Consent JUL 1995
52.203-6 Restrictions On Subcontractor Sales To The Govermment SEP 2006
52.242-13 Bankruptcy JUL 1995
52.247-1 Cormnmercial Bill Of Lading Notations FEB 2006
52.219-8 Utilization of Small Business Concerns MAY 2004
52.249-2 Termination For Convenience Of The Goyernment (Fixed-  MAY 2004
Price)
52,232-23 Assigmment Of Claims JAN 1936
52.223-3 Hazardous Material Identification And Materiaf Safety Data  JTAN 1997
52.228-3 Worker's Compensation Insurance (Defense Base Act) APR 1984
52.227-22 Major System--Minimum Rights JUN 1987
252.209-7004 Subcontracting With Firms That Are Owned or Controlled By DEC 2006
The Government of a Terrorist Country
52.244-5 Competition In Subcontracting DEC 1996
52.203-3 Gratuities APR 1984
252.227-7013 Rights in Technical Data--Noncommercial Ttems NOV 1995
52.215411 Price Reduction for Defeetive Cost or Pricing Data-- OCT 1997
Modifications
52.228-4 Workers' Compensation and War-Hazard Insurance Overseas APR 1984
252.204-7000 Disclosure Of Information DEC 1991
52.222-26 Equal Opportunity MAR 2007
252.227-7015 Technical Data--Cotnmereial Ttems NOV 1995
52.203-10 Price Or Fee Adjustment For lilegal Or Improper Activity ~ JAN 1997
52.239-1 Privacy or Security Safeguards AUG 1996
52.215-19 Notification of Ownership Changes OCT 1997
52.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.232.9 Limitation On Withholding Of Payments APR 1984
52.233-1 Disputes JUL 2082
252.225-7016 Restriction On Acquisition Of Bali and Roller Bearings MAR 2006
52.203-5 Covenant Against Contingent Fecs APR 1984
252.242-7003 Application For U.8. Governinent Shipping DEC 1991
Documentation/Ingtructions
52.222.35 Equal Opportunity For Special Disabled Veterans, Veterans of SEP 2006
the Vietnam Era, and Other Eligible Veterans ‘
52.222-1 Notice To The Government Of Labor Disputes FEB 1997

CLAUSES INCORPORATED BY FULL TEXT

52.216-22 INDEFINITE QUANTITY. (OCT 1995)

(a) This is an indefinite-quantity contract for the suppifes or services specified, and effective for the period stated, in
the Schedule. The quantities of supplies and services speceified in the Schedule are estimates only and arc not
purchased by this contract,
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(b) Delivery or performance shall be made only as anthorized by orders issued in accordance with the Ordering
clause. The Contractor shall furnish to the Government, when and if ordered, the supplies or services specified in
the Schedule up to and including the quantity designated in the Sehedule as the Ymaximum”. The Government shall
order at teast the quantity of supplics or services designated in the Schedule as the "minimum®.

(¢} Except for any limitations on quantities in the Order Limitations ¢lause or in the Schedule, there is no limit on the
number of orders that may be issued. The Government may issue orders requiring delivery to multiple destinations
or performance at multiple locations.

(d) Any order issued during the effective period of this contract and not completed within that period shall be
cormpleted by the Contractor within the time specified in the order. The contract shall govern the Contractor's and
Government's rights and obligations with respect to that order fo the same extent as if the order were completed
during the contract's effective period.

(End of clanse)

CLAUSES INCORPORATED BY REFERENCE

52.246-23 Limitation Of Liability FEB 1997
252,201-7000 Contracting Officcr's Representative DEC 1991
52.247-29 'F.O.B. Origin FEB 2006
52.216-21 Alt1 Requireiments {Oct 1995) - Alternate I APR 1984
52.211-5 Material Requirements AUG 2000
252.225-7012 Preference For Certain Domestic Cominedities JAN 2007
52.245-9 Use And Charges JUN 2007
52.211-9 Desired and Required Time of Delivery JUN 1997
52.216-19 Order Limitations QCT 1995
32.223-6 Drug-Free Workplace MAY 2001
52.215-21 Requirements for Cost or Pricing Data or Information Other QCT 1997
Than Cost or Pricing Data--Modifications
52.225-13 Restrictions on Certain Forcign Purchases FEB 2006
52.203-12 ' Limitation On Payments To Influence Certain Federal SEP 2007
Transactions
52.243-1 Changes—Fixed Price AUG 1987
52.249-8 Default {Fixed-Price Suppiy & Service) APR 1984
52.246-20 Warranty Of Services MAY 2001
252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials
252.215-7004 Excessive Pass-Through Charges APR 2007
252.243-7002 Requests for Equitable Adjustment MAR 1998
52.233.3 Protest After Award AUG 1996
52.209-6- Protecting the Government's Intercst When Subcontracting ~ SEP 2006
With Contractors Debarred, Suspended, or Proposed for
Debarment

CLAUSES INCORPORATED BY FULL TEXT

116




M67854-08-D-5083
00i2
Page 117 of 208

52.234-1 INDUSTRIAL RESOURCES DEVELOPED T/NDER DEFENSE PRODUCTION ACT TITLE I
(DEC 1994)

(a) Detinitions,
“Title 11T industrial resource” means materials, services, processes, or manufacturing equipment (including the
processes, technologies, and ancillary serviees for the use of sueh equipment) established or maintained under the

authority of Title 111, Defense Production Act (50 U.S.C. App. 2091-2093)..

"Title TIT project contractor” means a contractor that has received assistance for the development or manufacture of
an industrial resource under 50 U.S.C. App. 2091-2093, Defense Production Aet.

(b) The Contractor shall refer any request from a Title HI project contractor for testing and gualification of a Title 111
industrial resource to the Contracting Officer.

(c) Upon the direction of the Contracting Officer, the Contractor shall test Title ITl industrial resources for
qualification. The Contractor shai provide the test results to thie Defense Production Act Office, Title 1 Program,
located at Wright Patterson Air Force Base, Ohio 43433-7739, '

(d) When the Contracting Officer modifics the contract to direct testing pursuant to this clause, the Government will
provide the Titlc TIl industrial resource to be tested and will make an cquitable adjustment in the contract for the
costs of testing and qualification of the Title 11T industrial resource.

(¢} The Contractor agrees to insert the substance of this clause, including paragraph (¢), in every subcontract issued
in perfortmance of this contract.

{(End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.204-4 Printed or Copied Double-Sided on Recycled Paper AUG 2000
52.216-21 A IiT  Requircinents (Oct 1995) - Alternate II1 OCT 1995
252.232-7003 Electronic Subinission of Payment Requests MAR 2007
52.246-2 Inspection Of Supplics—Fixed Price AUG 1996
52.232-33 Payment by Elcctronic Funds Transfer--Ceniral Contractor  OCT 2003
Registration .
252.227-7016 Rights in Bid or Proposal Information JUN 1995
52.215-2 Audit and Records--Negotiation JUN 1999
52.219-6 Notice Of Total Small Business Sct-Aside JUN 2003
252.247-7023 Alt HI Transportation of Supplies by Sca (May 2002) Altemate TII  MAY 2002
52.227-2 Notice And Assistance Regarding Patent And Copyright AUG 1996
Infringement
52.245-18 Special Test Equipment FEB 1993
252.204-7002 Payment For Subline Itcins Not Separately Priced DEC 1991
52.243-7 Notification Of Changes APR 1984
52.216-21 AtV Requirements (Oct 1995) Alternate 1V OCT 1995
252.204-7004 Alt A Central Contractor Registration (52.204-7) Alternate A SEP 2007
52.211-15 Defense Priority And Allocation Requirements SEP 1990
52.222-20 Walsh-Healey Public Contracls Act DEC 1996
52.246-19 Warranty Of Systems And Equipment Under Performance MAY 2001

Specifications Or Design Criteria
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52.233-3 Alt1 Protest Afier Award (Aug 1996) - Alternate I JUN 1985

252.203-7002 Display Of DOD Hotline Poster DEC 1991

52.247-.34 F.O.B. Dcstination NOV 1991

52.232-17 interest JUN 1996

52.2294 Federal, State, And Local Taxes (State and Local APR 2003
Adjustments)

52.232-30 Instaliment Payments for Commercial Iiems OCT 1995

CLAUSES INCORPORATED BY FULL TEXT

52.232.32 PERFORMANCE-BASED PAYMENTS (FEB 2002)

(a) Amount of payments and Iimitations on payments. Subject fo such other limitations and conditions as are
specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in
the contract's description of the basis for payment.

(b) Coniractor request for performance-bascd payment. The Contractor may submit requests for payment of
performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting
Officer. Unless otherwisc authorized by the Contracting Officer, all performance-based payments in any period for
which payment is being requested shall be included in & single request, appropriatcly itermized and totaled. The
Contractor's request shall contain the information and certification detailed in paragraphs (1) and (m) of this clause,

(¢} Approval and payment of requests. (1} The Contractor shaf{ not be entitled to payment of a request for
perforimance-based payment prior to successful accomplishment of the event or performance critcrion for which
payment is cquested. The Contracting Oificer shali detcrmine whether the event or performance criterion for which
payment is requested has been successfully accomplished in accordance with {he terms of the contract. The
Contracting Officer may, at any time, require the Contractor to substantiate the successful performance of any event
or performanee criterion which has been or is represented as being payable.

(2) A payinent under {lns performance-based payment clanse is a contract financing payment under the Prompt
Payment clause of this contract and not subject to the inferest penalty provisions of the Prompt Payment Act. The
designated payment office wilt pay approved requests on the 30th day after receipt of the request for performance-
based payment. However, the designated payment office is not required to provide payment if the Contracting
Officer requires substantiation as provided in paragraph {¢)(1) of this ¢lause, or inquires into the status of an event or
performance criterion, or into any of the conditions listed in paragraph (¢) of this clause, or into the Coniractor
certification. The payment period wiil not begin until the Contracting Officer approves the request,

(3} The approval by the Contracting Officer of a request for performance-based payment does not constitute an
acecptance by the Government and does not excuse the Contractor from performance of obligations under this
contract,

(d) Liquidation of petformance-based payments. (1} Performance-based finance amoumnts paid prior to payment for
detivery of an item shall be liquidated by deducting a percentage or a designated dottar amount from the dclivery
payment. If the performance-based finance payments are on a delivery tem basis, the liquidation amount for cach
such line item shali be the percent of that delivery item price that was previously paid under performance-based
finance payments or the designated dollar amount. If the performance-based finance payments are on a whole
contract basis, liquidation shall be by either predesignated lquidation amounts or a liquidation percentage.

(2} If at any time the amount of payments under this contract cxcceds any limitation in this contract, the Contractor

shall repay to the Government the excess. Unless oftherwise deternined by the Contracting Officer, such excess shall
be eredited as a reduction in the unliquidated performance-based payment balance(s), after adjustment of invoice
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payments and balances for any retroactive price adjustments,

(¢} Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend
performance-based payments, liquidate performance-based payments by deduction from any payment under the
coniract, or take a combination of these actions after finding upon substantial evidence any of the following
conditions:

(1) The Contractor failed to comply with any material requirement of this contract (which includes paragraphs (h)
and (i) of this clausce).

(2) Petformance of this contract is endangered by the Contractor’s (i} failure to make progress, or (if) unsatisfactory
financial condition.

(3) The Contractor is delinquent in payment of any subcontractor or supplier under this contract in the ordinary
course of business.

(f) Title. (1) Title to the property described in this paragraph () shall vest in the Governinent. Vestiture shall be
immediately upon the date of the first performance-based payment under this contract, for property acquired or
produced before that date. Otherwise, vestiture shall occur when the property is or should have been allocable or
propetly chargeable to this contract

(2} "Property,” as used in this clause, includes all of the fotlowing deseribed items acquired or produced by the
Contractor that are or should be allocable or properly chargeable to this contract under sound and generally accepted
aceounting principles and practices:

(i) Parts, materials, inventories, and work in process;

(ii) Special tooling and speeial test cquipment to which the Government is to acquire title under any other clanse of
this contract;

(iii) Nondurable (i.e., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, lest equipment and sther
similar manufacturing aids, title to which would not be obtained as special tooling under subparagraph (£(2)(if) of
this clause; and

(iv) Drawings and technical data, to the extent the Contraetor or subcontractors are required to deliver them to the
Government by other clauses of this contract,

(3) Although title 1o property is in the Government under this clause, other applicable clauses of this contract (e.g.,
the termination or special tooling clauses) shail determine the handling and dispesition of the property.

(4) The Contractor may sell any scrap resulting from production under this contract, without requesting the
Contracting Officer's approval, provided that any significant reduction in the value of the property fo which the
Govermnent has title under this clause is reported in writing to the Contracting Officer.

{5) In order to acquire for its own use or disposc of property $o which title is vested in the Government under this
clause, the Contractor must obtain the Coutracting Officcr's advance approval of the action and the terms. If
approved, the basis for payment (the cvents or performance criteria) to which the property is related shall be deemed
to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for
performanee), and the Contractor shail refund the related performance-based payments in accordance with paragraph
(d) of this clause.

(6) When the Contractor completes ali of the obligations under this contract, including liquidation of all
performance-based payments, title shall vest in the Contractor for alf property (or the proceeds thereof) not.~
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(1) Delivered to, and accepted by, the Govermnment under this contract; or

(ii} Incorporated in supplies delivered fo, and accepted by, the Govermment under this contract and to which title is
vested in the Government under this clause.

(7) The terms of this contract concerming liability for Government-furnished property shall not apply to property to
which the Government acquired title solcly under this clause.

(2) Risk of toss. Before delivery 1o and acceptﬁnce by the Govermnment, the Contractor shall bear the risk of loss for
property, the title fo which vests in. the Government under this clause, except to the extent the Government expressly
assumes the risk. If any property is damaged, lost, stolen, or destroyed, the basis of payment (the cvents or
performanee eriteria} o which the property is refated shall be deemed to be not in eompliance with the terms of the
contract and niot payable (if the property is part of or needed for performance), and the Contractor shall refund the
refated performance-based payments in accordance with paragraph (d) of this clause.

(h) Records and controls. The Contractor shafl maintain records and controls adequate for administration of this
clausc. The Contractor shall have no entitlement to performance-based payments during any time the Contractor’s
records or controls are determined by the Contracting Officer to be inadequate for administration of this clause.

() Reports and Government access. The Contractor shall promptly fumnish reports, certificates, financial statements,
and other pertinent information requested by the Contracting Officer for the administration of this clause and to
determine that an event or other criterion prompting a financing payment has been suecessfully accomplished. The
Contractor shall give the Government reasonable opportunity to examine and verify the Contractor's records and to
examine and verify the Contractor's performance of this contract for administration of thig clause.

(j) Special terms regarding default. If this contract is terminated under the Default clause, (1) the Contractor shali, on
demand, repay to the Goverunent the amount of unliguidated performance-based paymenis, and (2) title shall vest in
the Contractor, on full fiquidation of all performance-based payments, for ail property for which the Government
eleets not to require delivery under the Default clause of this contract. The Government shail be liable for no
payment cxcept as provided by the Defaukt clause,

(k) Reservation of rights. (1} No payment or vesting of title under this clause shall (i) excuse the Contractor from
performance of obligations under this contract, or (ii) constitute a waiver of any of the rights or remedies of the
parties under the contract.

(2) The Government's rights and remcdies wnder this clanse (i} shall not be exelusive, but rather shall be in addition
to any other rights and remedics provided by law or this contract, and (i) shall not be affected by delayed, partial, or
omitted cxercise of any right, remedy, power, or privilege, nor shail such exercise or any single exercise preclude or
impair amy further exercisc under this clause or the exercise of any other right, power, or privilege of the
Government.

(I Content of Contractor's request for performance-based payment. The Contractor's reguest for performance-based
paymient shall contain the following:

(1) The name and address of the Contracior;

(2) The date of the request for performance-bascd payment;

(3) The contract umber and/or other identifier of the contract or order under which the request is made;

{#) Such information and documentation as is required by the contract’s description of the basis for payment; and
(5} A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this

clause.
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(m) Content of Contractor's certification. As required in paragraph (){(5) of this clause, the Contractor shali make the
following certification in each request for performance-based paynient;

I certify to the best of my knowledge and belief that-

(1) This request for performance-based payrment is true and correct; this request {and attachments) has been prepared
fromn the books and records of the Contractor, in aceordance with the contract and the instruetions of the Contracting
Officer;

{(2) (Except as reported in writing on ), all payments to subcontractors and suppliers under this contract
have been paid, or will be paid, currently, when due in the ordinary course of business;

{(3) There are no encumbrances (except as reported in writing on ) against the property acquired or
produced for, and allocated or properly chargeable to, the contract which would affect or impair the Govermment's
title;

(4) There has been no materially adverse change in the financial condition of the Contractor since the submnission by
the Contractor o the Government of the most recent written information dated sand

{5} Afier the making of this requested performance-based payment, the amount of all payments for each deliverable
item for which performance-based payments have been requested will not exceed any limitation in the contract, and

the amount of all payments under the contract will not exceed any limitation in the contract,

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.202-1 Definitions JUL 2004

52.229.3 Federal, State And Local Taxes APR 2003

52.219-6 AltT Notice of Total Small Business Sct-Aside (Jun.2003) - OCT 1995
Alternate [ ‘

52.232-1 Payments . APR 1984

52.216-21 ALl Requirements (Oct 1995) - Alternate I APR 1984

CLAUSES INCORPORATED BY FULL TEXT

52.216-18  ORDERING. (OCT 1995)

(a) Any supplies and services to be furnished under this contract shall be ordered by issuance of delivery orders ot
task orders by the individuals or activitics designated in the Schedule.

{b) AH delivery orders or task orders are subject to the terms and conditions of this contract. In the event of conflict
between a delivery order or task order and this contract, the contract shall control.

¢) If mailed, a delivery order or fask order is considered "issued” when the Government deposits the order in the
. Ty i

mail. Orders may be issued orally, by facsimile, or by cleetronic commerce methods only if authorized in the
Schedule.
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{End of clause)

CLAUSES INCORPORATED BY REFERENCE

252.227-7030 Technical Data--Withholding Of Payment MAR 2000
52.215-9 Changes or Additions to Make-or-Buy Program OCT 1997
52.245-1 Government Property JUN 2007
52.244-6 Subcontracts for Commercial Items MAR 2007
252.223-7001 Hazard Waming Labels DEC 1991
52,2199 Smati Business Subcontracting Plan SEP 2007

CLAUSES INCORPORATED BY FULL TEXT

252211-7603 TTEM IDENTIFICATION AND VALUATION (JUN 2005)
{a} Definitions. As used in this clause'

Auvtomatic identification device means a device, such as a reader or interrogatot, used to retrieve data encoded on
machinc-readablc media.

Concatenated unigue item identifier means--

(1) For items that are serialized within the enterprise identifier, the linking together of the unique identificr data
clements in order of the issuing ageney code, enterprisc identificr, and unigue serial number within the enterprise
identifier; or

(2) For items that are serialized within the eriginal part, lot, or baich number, the linking together of the unique
identifier data clements in order of the issuing agency code; enterprise identifier; original par, lot, or batch number;
and serial number within the origimal part, fot, or batch aunber.

Data qualifier means a specified character (or string of characters) that immediately precedes a data field that defines
the general category or intended use of the data that follows.

DoD recognized unique identification equivalent means a unique identifieation method that is in commereial use and
has been recognized by DoD. All DoD recognized unique identification equivalents are listed at
htip:/iwww.acq.osd. mil/dpap/UIDYequivalents.himi.

DoD unique itern identification means a system of marking items delivered to DoD with unique item identifiers that
have machine-readable data elements (o distinguish an itein from alf other like and unlike items. For iterns that arc
serialized within the cnterprise identifier, the unique item identifier shatl include the data elements of the enterprise
identifier and a unigue scrial number, For items that are serialized within the part, lot, or batch number within the
enterprise identifier, the unigue itewn identifier shall include the data clements of the enterprise identifier; the original
part, lot, or batch number; and the serial number.

Enterprise means the entity (e.g., a manufacturer or vendor) responsible for assigning unique item identifiers o
iems,
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Enterprise identifier means a code that is uniquely assigned to an enterprise by an issuing agency.
Government's unit acquisition cost means--

(1) For fixed-price type line, subline, or exhibit Hne itens, the unit price identified in the contract at the time of
delivery;

(2) For cost-type or undefinitized fine, subline, or exhibit fine items, the Contractor's estimated fully burdened unit
cost to the Government at the time of delivery; and

(3) For items produced under a time-and-materials contract, the Conliractor's cstimated fully burdened unit eost to the
Government at the time of delivery.

Issuing agency means an organization responsibic for assigning a non-repeatable identifier to an enterprisc (i.e., Dun
& Bradstreet's Data Universal Numbering System (DUNS) Number, Uniform Code Council (UCCYEAN
International {EAN)} Company Prefix, or Defense Logistics Information System (DLIS) Commercial and
Government Entity (CAGE) Codc).

Issuing agency code means & code that designates the registration (or controlling) authority for the enterprise
identifier.

Item means a singic hardware article or a single ynit formed by a grouping of subagsemblies, components, or
constituent parts.

Lot or batch number means an identifying number assigned by the enterprise to a designated group of items, usually
referred to as either a fot or a batch, all of which were mamufactured under identical conditions.

Machinc-readable means an automatic identification technology media, such as bar codes, contact memory buttons,
radio frequency identification, or optical memory cards.

Original part munber means a combination of numbers or Ictters assigned by the enterprise at item creation to a class
of items with the same form, fit, function, and interface.

Parent ifem means the item assersbly, inteninediate component, or subassembly that has an emsbedded item with 4
unique item identificr or DoD recognized unique identification equivalent.

Serial number within the enterprise identifier means a combination of numbers, letters, or symbols assigned by the
enterprise to an item that provides for the differentiation of that item from any other like and unlike item and is never
used again within the enterprise.

Serial number within the part, lot, or batch number means a combination of numbers or letters assigned by the
enterprise to an item that provides for the differentiation of that item from any other like item within a part, lot, or
bateh number assignment.

Serialization within the enterprise identitier medns cach item produced is assigned a serial number that is unique
among all the tangible items produced by the enterprise and is never used again. The enterprise is responsible for
ensuring unique serialization within the cnterprise identifier.

Serialization within the part, lot, or batch number means each item of a particular part, lot, or baich number is
assigned a unique serial number within that part, lot, or batch munber assignment. The enterprise is responsible for

ensuring unique serialization within the part, lot, or batch number within the enterprise identifier.

Unique item identifier ineans a set of data elements marked on iterns that is globally inique and unambiguous.
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Unique item identifier type means a designator to indicate which method of uniquely identifying a part has been
used. The current list of accepted unique item identifier types is maintained at
http:/fwrww.acq.osd mit/dpap/UID/uid__types.html,
(b) The Contractor shafl deliver all items under a contraet line, subline, or exhibit line item.

(¢) DoD unique itemn identification or DoD recognized unigue identification equivalents.

(1) The Contractor shaHl provide DoD unique item identification, or a DoD recognized unique identification
cquivalent, for-—

(1) All delivered #ems for which the Government's unit acquisition cost is $5,000 or more; and
(if) The following items for which the Govermnent's unit acquisition cost is Iess than $5,000:

Contract linc, subline, or exhibit line
item No, liem description:

0001 AA L'WPS Filtration & Purification Unit

(iif) Subassemblies, components, and parts embedded within delivered items as speeified in Attachment Number wevee

(2) The concatenated unique item identifier and the componcnt data clemcnts of the DoD unique itera identifieation
or DoD recognized unique identification equivalent shall not change over the life of the item.

(3) Data syntax and semantics of DoD unique item identification and DoD recognized unique identification
equivalents. The Contractor shall ensure that-

(i) The encoded data ¢lements (except issuing agency code) of the unique item identifier are marked on the #em
using one of the following three types of data qualificrs, as determined by the Contractor:

(A) Data Identifiers (DIs) (Fonnat 06) in accordance with 1SQ/IEC International Standard 15418, Information
Technology ** EAN/UCC Application Identifiers and ANST MH [0 Data 1dentifiers and ANST MH 10 Data
Identifiers and Maintenance,

(B) Application Identifiers {Als) (Format 05), in accordance with ISO/IEC International Standard 15418,
Infermation Technology ™ EAN/UCC Application Identifiers and ANSI MH 10 Data Identifiers and ANSI MH {0
Data Identifiers and Maintenanee.,

(C) Text Element Identifiers (TEls), in accordance with the DoD coliaborative solution *'DD" format for use until
the solution is approved by ISO/IEC JTC1 SC 31. The ""DD" format is described in Appendix D of the DoD Guide
to Uniquely Identifying Items, available at hitp://www.acq.osd. milV/dpap/UTDVguides. htrn and

(ii) The encoded data clements of the unique item identifier conform to 1SO/IEC International Standard 15434,
Information Technology--Syntax for High Capacity Automatic Data Capture Media.

(4) DoD unique itent identification and DoD recognirzed unique identification equivaients.
(i} The Contractor shail--

(A) Determine whether to scrialize within the enterprise identifier or serialize within the patt, lof, or batch number;
and
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(B) Place the data clements of the unique item identifier {enterprise identifier; serfal number; and for serialization
within the part, lot, or batch number only; original part, lot, or batch number) on items requiring marking by
paragraph (c)(1) of this clause, based on the criteria provided in the version of MIL-STD-130, Identification
Marking of U.S. Military Property, cited in the contract Schedule.
{ii) The issuing agency code--
(a) Shall not be placed on the iterﬁ; and
(B} Shall be derived from the data quatifier for the enterpdsc identifier.
(d) For each item that requires unique item identification under paragraph (¢)(1)(i) or (ii) of this clause, in addition to
the information provided as part of the Material Inspection and Receiving Report specified elsewhere in this
contract, the Contractor shall report at the time of delivery, either as part of, or associated with, the Material
Inspection and Reeeiving Report, the following information:
(1} Concatenated unique item identificr; or DoD recognized unigue identification equivaient.
(2) Unique itemn identifier type.
(3} Tssuing agency code {if concatenated unique item identifier is used).
(4) Enterprise identifier (if concatenated unique item identifier is used).
(5) Original part nomber,
(6) Lot or batch number.
(7) Current part numbet (if not the same as the original part number).
(8) Current part number effective date.
(9) Serial number.
(10 Govermuent's unit acquisition cost.
(¢) For embedded DoD serially managed subassemblics, components, and parts that require uaique item
identification under paragraph {¢)(1){iii) of this clause, the Contractor shall report at the timne of delivery, cither as
part of, or associated with the Material Inspection and Receiving Report specified efsewhere in this contract, the
following information:
(1) Concatenated unique itern identifier or DoD recognized unique identification cquivalent of the parent item
delivered under a contract line, subline, or exhibit fine item that contains the embedded subasserbly, component, or

part.

(2} Concatenated unique item identifier or DoD recognized unique identification equivalent of the embedded
subassembly, component, or part.

(3) Unique itemn identifier type.**
(4) Issuing agency code (if concatenated unique item identifier is used).**

(5) Enterprise identifier (if concatenated unique item identifier s used).**
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(6} Original part number,**
(7} Lot or batch number.**
(8} Current part number (if not the same as the original part number. **
(9} Current part munber effective date. **
(10) Serial number. *#
(1) Unit of measure.
(12) Deseription.

** Once per item.

(f) The Contractor shall submit the information required by paragraphs (d) and (&) of this clause in accordance with
the data submission procedures at hiip:/www.acq.osd.mil/dpap/UID/DataSubmission. hitm.

(2} Subcontracts, If pamgraph (¢)(1) of this ciause applies, the Contractor shali include this clause, including this
paragraph (g), in all subcontracis issued under this contract.

{End of clause)

CLAUSES INCORPORATED BY REFERENCE

52.232-11 Extras APR 1984
52.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.203-7 Anti-Kickback Procedures JUL 1995
252.222-7006 Restrictions on the Use of Mandatory Arbitration Agreements MAY 2010
52.227-21 Technical Daia Certification, Revision, and Witkholding of  JAN 1997

Payinent--Major Systems

CLAUSES INCORPORATED BY FULL TEXT

252.247-7023  Transportation of Supplies by Sea (MAY 2002)
(2) Definitions. As used in this clause

(1) "Components” means articles, materials, and supplies incorporated directly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor,

(2) "Department of Defense” (DoD} means the Army, Navy, Air Force, Marine Corps, and defense agencies.
3) "Foreign flag vessel” means any vesscl that is not a U.S.-flag vesscl,

(4) "Ocean transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through international
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walers.
(5) "Subcontractor” means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is

performing any part of the work or other requirement of the prime contract.

(6) "Supplies” means all property, cxcept fand and interests in land, that is clearly identifiablc for eventual use by or
owned by the DoD at the time of transportation by sea.

(i) An item is clearly identifiable for eventual use by the DoD if, for exampie, the contract documentation contains a
referenee to a DoD contract number or a military destination.

(ii) "Supplies™ includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with parts, subassemblics, accessories, and equipment; machine

tools; material; equipment; stores of all kinds; end items; construction materials; and components of the foregoing.

{7) "U.S.-flag vessel" means a vesscl of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

{(b){1) The Contractor shatt usc U.S.-flag vessels when transporting any supplics by sea under this contract.
(2} A subcontractor fransporting supplics by sea under this contract shali use U.S.-flag vessels if--

(i) This contract is a construiction contract; or

(ii} The supplies being wansported are--

{A) Noncommercial items; or

(B) Commercial ilems that-—

(1) The Contractor is resefling or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for f.ob, destination shipment);

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
hurnanitarian or pcacekecping opcrations; or

(3} Are commissary or exchange cargoes transporied outside of the Defense Transportation System in accordance
with 10 U.8.C. 2643,

(¢) The Contractor and its subconiractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S -flag vessels, if the Contractor or a subconiractor believes that -

(1) U.S.-flag vessels are not available for timely shipment;

(2) The freight charges are inordinately excessive or unreasonable; or

(3) Freight charges arc higher than charges to private persons for transportation of like goods.

(d) The Contractor must submit any request for usc of other than U7.S.~flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date necessary to mect its delivery schedules. The Contracting Officer
will process requests submitied after such date(s) as expeditiously as possible, but the Contracting Officer's failure to

erant approvals to meet the shipper's sailing date will not of itself constitute a compensable delay under this or any
other clause of this contract. Requests shall contain at a minimumn -
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(1) Type, weight, and cube of cargo;
(2) Required shipping date;
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
{5) Name of shipper and consignce;
{6} Prime contract number; and
(7) A documented description of efforts made to secure U.S.-flag vessels, incfuding points of contact (with names
and telephone numbers) with at least two U.S.-flag carriers contacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
() The Contractor shall, within 30 days after each shipment covered by this clause, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transportation, 400 Seventh
Strect SW., Washington, DC 2(0590, one copy of the rated on board vessel operating carrier's acean bill of lading,
which shall contain the following information:
(1) Prime contract number;
(2) Name of vessel;
(3} Vessel flag of registry;
(4} Daie of loading;
(5) Port of loading;
(6} Port of finat discharge;
(7) Description of cormmodity;
(8} Gross weight in pounds and cubic feet if available;
(%) Total ocean freight in U.S. dolars; and

(10) Name of the steamship company.

(f) The Coniractor shall provide with its final invoice under this contract a representation that to the best of its
knowledge and belief

() No ocean transportation was used in the performance of this contract;
(2) Ocean trausportation was used and only U.S.-flag vessels were used for all ocean shipments under the contract;

(3) Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for ali non-
U.S.-flag ocean transportation; or

(4} Ocean transportation was used and some or all of the shipiments were made on non-U.S.-flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:
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ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

{g) If the final invoice does not include the required representation, the Government will reject and retum it to the
Contractor as an improper invoice for the purposes of the Prompt Payment efause of this contract. In the event there
has been unauthorized use of non-U.S -flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unputhorized use.

(h) In the award of subcontracts for the types of supplics desetribed in paragraph (b)(2) of this clause, the Contractor
shal! flow down the requirements of this clause as follows:

(1) The Contracior shall insert the subsiance of this clause, including this paragraph (h), in subconiraets that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

{2) The Contractor shail insert the substance of paragraphs (a) through (¢) of this clause, and this paragraph (h), in
sebcontracts that are at or below the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation,

(End of clause)

52.232-29 Terms for Financing of Purchases of Commercial Items. (FEB 2002)

{a) Contraetor entittement to financing payments. The Contractor may request, and the Government shall pay, a
contract financing payment as specified elsewhere in this contract when: the payment requested is propesly due in
accordance with this contract; the supplies deliverable or services due under the contract will be delivered or
performed in accordance with the contract; and there has been no impairment or diminution of the Government's
sccurify under this contract,

{b) Special terms regarding termination for cause. If this contract is terminated for cause, the Contractor shall, on
demand, repay to the Government the amount of unliquidated contract finaneing payments. The Government shall
be liable for no payment except as provided by the Termination for Causce paragraph of the clause at 52.212-4,
Contract Terms and Conditions—-Commercial Items.

(¢) Security for Government financing. In the event the Contractor fails to provide adequate security, as required in
this contract, no finaneing payment shali be made under this contract. Upon receipt of adequate security, financing
payments shafl be made, ineluding all previous paymients to which the Contractor is emtitled, in accordance with the
terms of the provisions for contract financing, If at any time the Contraciing Officer determines that the security
provided by the Contractor is insufficient, the Contractor shall promptly provide such additional security as the
Contracting Officer determines necessary. In the event the Contractor fails to provide such additional security, the
Coniracting Officer may collect or liquidate such security that has been provided and suspend further payments to
the Contractor; and the Contractor shali repay to the Government the amount of unliquidated financing payments as
the Contracting Officer at his sole discretion deems repayable.

(d) Reservation of rights.

129




M67854-08-D-5083
0012
Page 130 of 208

{1} No payment or other action by the Government under this clouse shall {f} excuse the Contractor from
performance of obligations under this contract, or (ii) constitute a waiver of any of the rights or remedies of the
parties under the contract,

{2) The Governmient's rights and remedies under this clanse (i} shall not be exclosive, but rather shall be in addition
{o any other rights and remedies provided by law or this contract; and (i) shall not be affected by delayed, partial, ot
cmitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or
impair any firther exercise under this clause or the exercise of any ather right, power, or privilege of the
Government.

{¢) Content of Contractor’s request for financing payment. The Contractor's request for financing payment shall
contain the following:

(1) The name and address of the Contractor;
(2) The date of the request for financing payment;
(3) The contract number and/or other identifier of the contract or order under which the request is made; and

(4) An appropriaiely itemized and totaled statement of the firancing payments requested and such other information
as is necessary for computation of the payment, prepared in accordance with the direction of the Contracting Officer.

(f) Limitation on frequency of financing payments. Contractor financing payments shall be provided no more
frequently than monthly. -

(g) Dates for payment. A payment under this clause is a contract financing péymcnt and not subject to the intercst
penalty provisions of the Prompt Payment Act. The designated payment offiee will pay approved payment requests
within 30 days of submitial of a proper request for payment.

(h) Contflict between terms of offeror and clanse. In the event of any conflict between the ferms proposed by the
offerer in response to an invitation to propose financing ferms (52.232-3 1) and the terms in this clause, the terms of

this clause shall govern.

{End of clausc)

CLAUSES INCORPORATED BY REFERENCE

52.245.17 Special Tooling MAY 2004
52.248-1 Value Enginecring FER 2000
52,232-18 Availability Of Funds APR 1984

CLAUSES INCORPORATED BY FULL TEXT

252.243-7001  PRICING OF CONTRACT MODIFICATIONS (DEC 1991)

When costs are a factor in any price adjustment under this contracet, the coniract cost principles and procedures in
FAR part 31 and DFARS part 231, in effect on the date of this contract, apply.
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CLAUSES INCORPORATED BY REFERENCE

252.225-7001 Buy American Act And Balance Of Payments Program JUN 2005

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS
ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
{March 2008)", the United,States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contracter is required to utilize this system when processing invoices and receiving reports
under this contract,

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www,ccr.gov and (ii) register to use WAWF-RA af the https://wawf.cb.mil/ within ten (10) days
after award of the contract or modlf‘ ication incorporating WAWF-RA into the contract. Step by step procedures to

register are available at the hitps://wawf oh il
ontract ig (b) (6) hnd can be reached on 703-432-

The USMC WA

3631 or via cmail 4

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports, For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for ali shipping addresses, ¢ven if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 432[8-2266

E-Mail: CCO-KC-VPIS@DFAS,MIL (Vendor Pay)
PHONE: 1-800-756-4571 £2 then #4 (MOCAS = #1 then #4)

WAWE: hitpsi//wawfeb mil/ <hitps:/fwawf eb.mils>
My Invoice: hi

Deta entry information in WAWEF:

Payment Office DoDAAC: HQ0337

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoDAAC: M67854/Ext. PG15
Contract Number: M67385408D5083
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Before closing out of an invoice session in WAWF-RA, but afler submitting your document or documents, the
confractor will be prompted to send additional cmail notifications. The contractor shail click on *“ Send Additional
Email Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the aliernate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the appropriate point of contact is aware that the
invoice documents have been submitted into the WAWF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract.

CLAUSES INCORPORATED BY REFERENCE

52.215-18 Reversion or Adjustment of Plans for Postretirement Benefits TUL 2005
(PRB) Other than Penstons
252.204-7003 Control Of Government Personnel Work Produet APR 1992
252.246-7003 Notification of Potential Safety Issues JAN 2007
52.215-13 Subcontractor Cost or Pricing Data—-Modifications OCT 1997
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.223-11 Ozone-Depleting Substances MAY 2001
252.203-7001 Prohibition On Persons Convicted of Fraud or Other Defense- DEC 2004
Contract-Related Felonies
52.219-14 Limitations On Subcontracting DEC 1996
52.246-4 Inspection Of Services—-Fixed Price AUG 1996
252,228-7003 Capturc and Detention DEC 1991
52.232-8 Discounts For Prompt Payment FER 2002
52.222.37 Employment Reports On Special Disabled Veterans, Veterans SEP 2006
Of The Vietnam Era, and Other Eligible Veterans
52.216-21 Requirements OCT 1995
252.231-7000 Supplemental Cost Principles DEC 1991
252.245-7000 Government-Furnished Mapping, Charting, and Geodesy DEC 1991
Property
52.222-36 Affirmative Action For Workers With Disabilities TUN 1998
252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991
52.225-1 Buy American Act-Supplics TUN 2003
52.222-21 Prohibition Of Segregated Facilitics FEB 1999
52.232-25 Prompt Payment OCT 2003
52,219-16 Liquidated Damages-Subcontracting Plan JAN 1999
52.253-1 Computer Generated Forms JAN 1991

CLAUSES INCORPORATED BY FULL TEXT

52.215-19  NOTIFICATION OF OWNERSHIP CHANGES (OCT 1997)
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(1) When the Contractor becomes aware that a change in its ownership has occurred, or is certain to occur, that could
resuit in changes in the valuation of its capitalized assets in the accounting records, the Contractor shall notify the
Adhninistrative Contracting Officer (ACQO) within 30 days.

{2) The Contractor shail also notify the ACO within 30 days whenever changes to asset valuations or any other cost

changes have oecurred or are certain to occur as a result of a change in ownership.

(b} The Contractor shal-~

(1) Mainiain current, accurate, and compleic inventory records of assets and their costs:

(2) Provide the ACO or designated representative ready access to the records upon request;

(3) Ensure that all individual and grouped asscts, their capitalized values, accumnufated depreciation or amortization,
and retmaining uscful tives are identified accurately before and afier cach of the Contractor's ownership changes; and

(4) Retain and continue to maintain depreciation and amortization schedules based on the asset records maintained
before cach Contractor ownership change.

The Contractor shatt include the substance of this clause in al subcontracts under this conteact that meet the

applicability requirement of FAR 15.408(k).

(Erd of clause)

CLAUSES INCORPORATED BY REFERENCE

252.245-7001
52.204-7
52.211-8
52.242-4
52.203-8

52.215-14
252.227-7037
52.227-9
52.223-14
252.246-7601
52.216-20
52,222.19
52.215-19
52.204-7
52.233-3 Alt1
52.246-2
52.223-14
52.225-13
52.216-19
52.216-20
252.223-7001
52.228-4

Reperts Of Government Property
Centrai Contractor Registration
Time of Delivery

Certification of Final Indirect Costs

MAY 1994
JUL 2006
JUN 1997
JAN 1997

Cancellation, Rescission, and Recovery of Funds for Nliegal or JAN 1997

Improper Activity
Integrity of Unit Prices
Validation of Restrictive Markings on Technical Data
Refund Of Royalties
Toxic Chemical Release Reporting
Warmanty Of Dala
Definite Quantity
Child Labor ~- Cooperation with Authorities and Remedies
Notification of Ownership Changes
Central Contractor Registration
Protest Afler Award (Aug 1996) - Alternate T
Inspeetion Of Supplies--Fixed Price
Toxie Chemical Release Reporting
Restrictions on Certain Foreign Purchases
Order Limitations
Definite Quantity
Hazard Warning Labels

OCT 1997
SEP 1999
APR 1984
AUG 2003
DEC 1991
OCT 1995
AUG 2007
OCT 1997
JUL 2006
JUN 1985
AUG 1996
AUG 2003
FEB 2006
OCT 1995
OCT 1995
DEC 1991

Workers' Compensation and War-Hazard Insuranee Overseas APR 1984
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52.227-9 Refund Of Royalties APR 1984
52.245-17 Special Tooling MAY 2004
52.215-8 Order of Precedence--Uniform Contract Format OCT 1997
52.244-6 Subcontracts for Cominercial Items MAR 2007
52.243-1 Changes--Fixed Price AUG 1987

CLAUSES INCORPORATED BY FULL TEXT

MARCORSYSCOM WAWF INSTRUCTIONS TO CONTRACTORS

ELECTRONIC SUBMISSION OF PAYMENT REQUESTS AND RECEIVING REPORTS (MAR 2008)

In compliance with DFARS 252.232-7003, "Electronic Submission of Payment Request and Receiving Reports
(March 2008)", the United States Marine Corps (USMC) utilizes WAWF-RA to electronically process vendor
request for payment. The contractor is required to utilize this system when processing invoices and receiving reports
under this contract.

The contractor shall (i) ensure an Electronic Business Point of Contract (POC) is designated in Central Contractor
Registration at http://www.ccr.gov and (ii) register to use WAWF-RA at the hitps://wawf.eb.mil/ within tea (10) days
after award of the contract or modification mcorporating WAWE-RA into the contract. Step by step procedures to
register are available at the https://wawf eb.nvl/

b) (6
The USMC WAWIS contract ig ®)© d can be reached on 703-432-

3631 or via email

The contractor is directed to use the 2 in 1 format when processing invoices and receiving reports. For all
requirements, the contractor shall use the Marine Corps Systems Command DODAAC (M67854) as the DODAAC
for all shipping addresses, even if the ship-to address is other than the Marine Corps Systems Command.

DFAS-COLUMBUS CENTER

DFAS-CO/NORTH ENTITLEMENT OPERATIONS
PO BOX 182266

COLUMBUS OH 43218-2266

E-Mail: CCO-KC-VPIS@DFAS.MIL (Vendor Pay)
PHONE: 1-800-756-4571 #2 then #4 (MOCAS = #1 then #4)
WAWE: httpsi/Awawf.ebmil/ <hutps:/wawf.eb.mil/>

My Invoice: https:/imvinvoice.cad.disa.mil <htips://mvinvoice.csd.disa.mil>

Data entry information in WAWF:

Payment Office DoDAAC: HQ0337

Issue By DoDAAC: M67854

Admin Office DoDAAC: M67854

Ship To/Service Acceptor DoODAAC: M§7854/Ext. PG15
Contract Number: M6785408D5083
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Before closing out of an invoice scssion in WAWF-RA, but after submitting your document or documents, the
contractor will be prompted to send additional email notifications. The contractor shall click on “ Send Additionat
Email Notifications™ block on the page that appears. Add the primary point of contact’s email address(provided
above) in the first email address block and add the alternate point of contact’s email address in the following block.
This additional notification to the government is important to ensure the approptiate point of contact is aware that the
invoice documents have been submitted into the WAWTF-RA system.

NOTE: The POCs identified above are for WAWF issues only. Any other contracting
questions/problems should be addressed to the POC identified in Section A of the contract,

CLAUSES INCORPORATED BY REFERENCE

52.233-3 Protest After Award AUG 1996
52.242-13 Bankrupicy JUL 1995
52.222-1 Notice To The Government Of Labor Disputes FEB 1997
52215411 Price Reduetion for Defective Cost or Pricing Data— OCT 1997
Modifications
52.232.23 Assignment Of Claims JAN 1986
32.215-12 Subcontractor Cost or Pricing Data OCT 1997
52.233-1 Disputes JUL 2002
52.232-1 Payments APR 1984
52.219-8 Utitization of Small Business Concerns ‘ MAY 2004
52.211-9 Desired and Required Time of Delivery JUN 1997
52.219-6 Alt1 Notice of Total Small Business Sct-Aside (Jun 2003) - OCT 1993
Alternate 1 ‘ ,
52.245-18 Special Test Equipment FEB 1993
522424 Certification of Final lndirect Costs JAN 1997
52.222-19 Child Labor -- Cooperation with Authorities and Remedies  AUG 2007
32.215-13 Subcontractor Cost or Pricing Data--Modifications OCT 1997
522233 Hazardous Material Identification And Material Safety Data  JAN 1997
32.215-21 Requirements for Cost or Pricing Data or Information Other OCT 1997
Than Cost or Pricing Data--Modifications
252.223-7006 Prohibition On Storage And Disposal Of Toxic And APR 1993
Hazardous Materials
32.215-10 Price Reduction for Defective Cost or Pricing Data OCT 1997
52.232-30 Instaliment Payments for Commercial Ttems OCT 1995
52.203-8 Canceliation, Rescission, and Recovery of Funds for THegal orJAN 1997
Improper Activity
52,203-3 Gratuities APR 1984
52.248-1 Value Engineering FEB 2000
52.203-5 Covenant Against Contingent Fees APR 1984
3222236 Affirmative Action For Workers With Disabilities JUN 1998
52.216-21 AXIV  Requirements (Oct 1993) Alternate IV OCT 1995
252.215-7004 Excessive Pass-Through Charges APR 2007
52.232-18 Availability Of Funds APR 1984
52.219-14 Limitations On Subcontracting DEC 1996
52.228-3 Worker's Compensation Insurance (Defense Base Act) APR 1984
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CLAUSES INCORPORATED BY FULL TEXT

52.234-1 INDUSTRIAL RESOURCES DEVELOPED UNDER DEFENSE PRODUCTION ACT TITLE TH
(DEC 1994)

(a} Definitions.
"Title IIF industrial resource” means materials, scrvices, processes, or manufacturing equipment (including the
processes, technologies, and ancillary services for the nse of such equipment) cstablished or maintained under the

authority of Title IIL, Defense Production Act (50 U.S.C. App. 2091-2093)..

"Title III project contractor” means a contractor that has received assistance for the development or manufacture of
an industrial resource under 50 U.S.C. App. 2091-2093, Defcnse Production Act.

(b) The Contractor shall refer any request from a Titie I1I project contractor for testing and qualification of a Title IIT
indusirial resource to the Contracting Officer. :

(¢) Upon the dircetion of the Contracting Officer, the Contractor shall test Title TH industrial resources for
qualification. The Contractor shail provide the test resuits to the Defense Production Act Office, Title III Program,
located at Wright Patterson Air Force Base, Ohio 45433-7739.

{d) When the Contracting Officer modifies the contract to dircct testing pursuant to this clause, the Govermment witl
provide the Title TIT industrial resource to be tested and will make an equitable adjustment in the contract for the

costs of testing and qualification of the Title T1I industrial resource.

{¢) The Contractor agrees to insert the substance of this clause, including paragraph {¢), in cvery subcontract issned
in performance of this contract.

(End of clause)
CLAUSES INCORPORATED BY REFERENCE

252.245-7001 Reports Of Government Property MAY 1994
52.246-23 Limitation Of Liability FEB 1997

CLAUSES INCORPORATED BY FULL TEXT

252.247-7023  Transportation of Supplies by Sea (MAY 2002)
{a) Definitions. As used in this clause ~

(1} "Components” means asticles, materials, and supplies incorporated direetly into end products at any level of
manufacture, fabrication, or assembly by the Contractor or any subcontractor.
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(2) "Department of Defense” (DoD) means the Arny, Navy, Air Foree, Marine Corps, and defense agencies.

(3) "Foreign flag vessel” means any vessel that is not a U.S.-flag vessel.

(4} "Occan transportation” means any transportation aboard a ship, vessel, boat, barge, or ferry through infernational
waters.

(5) "Subcentractor” means a supplier, materialman, distributor, or vendor at any level below the prime contractor
whose contractual obligation to perform results from, or is conditioned upon, award of the prime contract and who is

performing any part of the work or other requirement of the prime contract.

(6) "Supplies” means all property, except {and and interests in land, that is clearly identifiable for cventual usc by or
owned by the DoD at the time of transportation by sea.

(iy An item is clearly identifiable for eventual use by the DoD if, for exampie, the contract documentation contains &
reference to a DoD) contract number or a military destination.

(it} “Supplies” includes (but is not limited to) public works; buildings and facilities; ships; floating equipment and
vessels of every character, type, and description, with paris, subassemblics, accessories, and equipment; machine

tools; material; equipment; stores of ali kinds; end items; construction materials; and components of the foregoing.

(7) "U.S.-flag vessel” means a vessel of the United States or belonging to the United States, including any vessel
registered or having national status under the laws of the United States.

(b¥{1) The Contractor shalf use U.S.-flag vessels when transporting any supplics by sea under this contract.
(2} A subcontractor transporting supplies by sea under this contract shall usc U.S.-flag vessels if--

(i} This contract is a eonstruction contraet; or |

(it) The supplics being transported arc—

(A} Noncommercial items; or

(B) Commercial items that--

{1} The Contractor is reselfing or distributing to the Government without adding value (generally, the Contractor
does not add value to items that it contracts for f.o.b. destination shipment};

(2) Are shipped in direct support of U.S. military contingency operations, exercises, or forces deployed in
humantlarian or peacekeeping operations; or

(3) Are commissary or exchange cargoes transported outside of the Defense Transportation System in accordance
with 10 U.5.C. 2643.

() The Contractor and its subcontractors may request that the Contracting Officer authorize shipment in foreign-flag
vessels, or designate available U.S.-flag vessels, if the Contractor or 4 subconfractor belicves that -

(1) U.S.-flag vessels are not available for timely shipment;
(2) The freight charges are inordinately cxcessive or nnreasonable; or

(3) Preight charges are higher than charges to private persons for transportation of like goods,
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(d) The Contractor must submit any request for use of other than U.5.~flag vessels in writing to the Contracting
Officer at least 45 days prior to the sailing date neeessary to meet its delivery schedules. The Contracting Officer
will process requests submitted after such date(s) as expeditionsly as possible, but the Contracting Officer's failare to
grant approvals o meet the shipper's sailing date will not of itself constitulc a compensablce delay under this or any
other clause of this contract. Requests shalt contain at a minimum --
(}) Type. weight, and cube of cargo;
(2) Required shipping date;
(3) Special handling and discharge requirements;
(4) Loading and discharge points;
(5) Name of shipper and consignec;
(6} Prime contract number; and
(7) A documented description of efforts made to securc U.S.-flag vessels, including points of eontact {with names
and telephone numbers) with at least two U.S.-flag carriers confacted. Copies of telephone notes, telegraphic and
facsimile message or letters will be sufficient for this purpose.
(c) The Contractor shall, within 30 days after each shipment covered by this clauge, provide the Contracting Officer
and the Maritime Administration, Office of Cargo Preference, U.S. Department of Transporiation, 400 Seventh
Strect SW., Washington, DC 20590, one copy of the rated on board vessel operating carrier's ocean bill of lading,
which shall contain the foltowing information:
(1) Prime contract number;
(2) Namc of vessel;
(3) Vessel flag of registry;
(4) Date of loading;
(5) Port of loading; -
(6) Port of finat discharge;
(7) Description of commadity;
(8) Gross weight in pounds and cubic feet if available;
{9) Total ocean freight in V.S, doltars; and
{10) Name of the steamship company.

(f) The Contractor shall provide with its finaf invoice under this contract a representation that to the best of iis
knowledge and belief--

{1) No occan transporiation was used in the performance of this contract;

(2) Ocean transportation was used and only U1.8.-flag vessels were used for all ocean shipments under the contract;
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(3} Ocean transportation was used, and the Contractor had the written consent of the Contracting Officer for all non-
U.S.-flag ocean transportation; or

(4) Ocean transportation was used and some or all of the shipments were madé on non-U.8.~flag vessels without the
written consent of the Contracting Officer. The Contractor shall describe these shipments in the following format:

ITEM CONTRACT QUANTITY
DESCRIPTION LINE ITEMS
TOTAL

(g) If the final invoice does not include the required representation, the Government will reject and return it to the
Contractor as an improper invoice for the purposes of the Prompt Payinent ciause of this contract. In the event there
has been unauthorized use of non-U.S.-flag vessels in the performance of this contract, the Contracting Officer is
entitled to equitably adjust the contract, based on the unauthorized use.

(h) In the award of subcontracts for the types of supplics described in paragraph (b)(2) of this ¢lausc, the Contractor
shall flow down the requirements of this clause as follows:

(1} The Contractor shall insert the sabstance of this clause, inchuling this paragraph (h), in subcontracis that exceed
the simplified acquisition threshold in part 2 of the Federal Acquisition Regulation.

(2) The Contractor shall insert the substance of paragraphs (a) through (¢} of this clause, and this paragraph (h), in
subcontracts that are at or below the simplificd acquisition threshold in part 2 of the Federal Acquisition Regulation,

(End of clause)

CLAUSES INCORPORATED BY REFERENCE

522118 Time of Delivery JUN 1997
52.244-5 Competitior: In Subcontracting DEC 1996
252.228-7003 Capture and Detention . DEC 1991
252.201-7000 Contracting Officer’s Represcntative DEC 1991
52.232-8 Discounts For Prompt Payment FER 2002

CLAUSES INCORPORATED BY FULL TEXT

52.232-32 PERFORMANCE-BASED PAYMENTS (FEB 2002)
(a) Amount of payments and limitations on payments, Subject to such other Jimitations and conditions as are
specified in this contract and this clause, the amount of payments and limitations on payments shall be specified in

the contract's description of the basis for payment,

(b) Contractor request for performance-based payment. The Contractor may submit requests for payment of
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performance-based payments not more frequently than monthly, in a form and manner acceptable to the Contracting
Officer. Uniess otherwise authorized by the Contracting Officer, all performance-based payments in any period for
which payment is being requested shall be included in a single request, appropriately iternized and totaled, The
Coniractor's request shall contain the information and certification detailed in paragraphs (1Y and (m) of this clause.

(c) Approval and payinent of requests, (1) The Contractor shall not be entitled to payment of a request for
performance-based payment prior to successful accomplishment of the event or performance criterion for which
payment is requested. The Contracting Officer shall detesmine whether the event or performance criterion for which
paymeunt is requested has been successfully accomplished in accordance with the terms of the contract. The
Contracting Officer may, at any tinie, require the Contractor to substantiate the successful performance of any event
or performance criterion which has been or is represented as being payable,

(2) A payment under this performance-based payment clause is a contract financing payment under the Prompt
Payment clause of this contract and not subjeet to the interest penalty provisions of the Prompt Payment Act. The
designated payment office wilt pay approved requests on the 30th day after receipt of the request for performance-
based payment. However, the designated payment office is not required to provide payment if the Contracting
Officer requires substantiation as provided in paragraph (c)(1) of this clause, or inquircs into the status of an event or
performance criferion, or into any of the conditions Hsted in paragraph (e) of this clause, or info the Contractor
certification. The payment period will not begin untii the Contracting Officer approves the request.

(3) The approval by the Contracting Officer of a request for performance-based payment does not constitute an
acceptance by the Government and does not excuse the Contractor from performance of obligations under this
contract.

(d) Liquidation of performance-based payments. (1) Performance-based finance amounts paid prior to payment for
delivery of an item shatl be liquidated by deducting a pereentage or a designated dotar amount from the delivery
payment. If the performance-based finanee payments are on a delivery item basis, the liquidation amount for each
such line item shali be the percent of that delivery item price that was previously paid under performanee-based
finance payments or the designated dollar amount. If the performance-based finance payments arc on a whole
contract basis, iquidation shail be by either predesignated liguidation sinounts or a liquidation percentage,

(2) If at any time the amount of payments under this contract exceeds any limitation in this contract, the Contractor
shali repay to the Government the excess. Unless otherwise deterniined by the Contracting Officer, such excess shall
be credited as a reduetion in the unliquidated perfonmance-based payment balance(s), after adfustment of invoice
paymenis and balances for any retroactive price adjustments,

(e} Reduction or suspension of performance-based payments. The Contracting Officer may reduce or suspend
performance-based payments, liquidate performance-based payments by deduetion from any payment under the
contract, or takc a combination of these aetions afier finding upon substantial evidence any of the following
conditions:

(1) The Contractor failed 10 comply with any material requirement of this contract (which includes paragraphs (h)
and (i) of this clause).

(2) Performancc of this contract is endangered by the Contractor's (i) failure to make progress, or (ii) unsatistactory
financial condition,

(3) The Contractor is delinquent in payment of any subcontractor or supplicr under this contract in the ordinary
course of business.

(f) Titdle, (1) Title to the property described in this paragraph (f) shall vest in the Govemment, Vestiture shall be
immediately upon the date of the first perforinance-based payment under this contract, for property acquired or
produced beforc that date. Otherwise, vestiture shall occur when the property is or should have been allocable or
property chargeable {o this contract
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(2) "Property,” as used in this clanse, includes all of the following described items acquired or produced by the
Contractor that are or should be allocable or property chargeable to this contract under sound and generatly accepted
accounting principles and practices:

(i) Parts, materials, inventories, and work in process;

(if) Special tooling and special test equipment to which the Government is to acquire title under any other clanse of
this contract;

(iii) Nondurable (i.c., noncapital) tools, jigs, dies, fixtures, molds, patterns, taps, gauges, test cquipment and other
similar manufacturing aids, titie 10 which would not be obtained as special tooling under subparagraph (f)(2)(ii) of
this clause; and

(iv) Drawings and tecimical data, to the extent the Contractor or subcontractors are required to deliver them o the
(overnment by other clauses of this contract. :

(3) Although title to property is in the Government under this clanse, other applicable clauses of this contract {e.g.,
the tenmination or special tooling clauses) shall determine the handling and disposition of the property.

(4) The Contractor may sel any scrap resulting from production under this contract, without requesting the
Contracting Officer's approval, provided that any significant reduction in the value of the property to which the
Government has title under this ¢lanse is reported in writing fo the Contracting Officet.

(5) In order to acquire for its own use or disposc of property to which title is vested in the Government under this
clause, the Contractor must obtain the Contracting Officer's advance approval of the action and the terms. If
approved, the basis for payment (the cvents or performance criteria) 10 which the property is related shall be deemed
to be not in compliance with the terms of the contract and not payable (if the property is part of or needed for
performance), and the Contractor shall refund the related performance-based payments in accordance with paragraph
{d) of this clause.

(6) When the Contractor completes all of the obligations under this contract, including liquidation of atl
performance-based payments, title shall vest in the Contractor for all property {or the procecds thereof) not--

(i) Delivered to, and acceptcd by, the Govermument under this contract; or

(ii) Incorporated in supplics delivered to, and accepted by, the Governinent under this contract and to whicl: title is
vested in the Governent under this clause.

(7) The terms of this contract concerning Hability for Government-furnished property shall not apply to property to
which the Government acquired title solely under this clayse,

(e} Risk of loss. Before delivery to and acceptance by the Govenunent, the Contractor shall bear the risk of loss for
property, the title fo which vests in the Government under thig clause, except to the cxtent the Government expressly
asswmes the risk, If any property is damaged, tost, stolen, or destroved, the basis of payment {the events or
performance criteria) to which the property is refated shall be decmed to be not in compliance with the terms of the
contract and not payable (if the property is part of or necded for performance), and the Contractor shafl refund the
related performance-based payments in accordance with paragraph (d) of this clause.

{(h) Records and controls, The Contractor shall maintain records and controls adequate for administration of this
clause, The Contractor shall have no entitiement to performance-based payments during any time the Contractor’s

records or controls are determined by the Contracting Officer to be inadequate for administration of this elanse,

(i) Reports and Government access. The Contractor shall prompily furnish reports, certificates, financial statements,
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and other pertinent information requested by the Contracting Officer for the administration of this clause and (o
determine that an event or other criterion prompting a financing payment has been successfully accomplished. The
Contractor shall give the Govemment reasonable opportunity to examine and verify the Contractor's records and to
cxarnine and verify the Coniractor'’s performance of this contract for administration of this clause.

(i) Special terms regarding defautt. If this contract is terminatcd under the Default clause, (1) the Contractor shall, on
demand, rcpay to the Government the amount of unliguidated performance-based payments, and (2) title shail vest in
the Contractor, on full liquidation of all performance-based payments, for all property for which the Government
efects not to require delivery under the Default elause of this contract. The Government shall be Hable for no
payment e¢xcept as provided by the Default clause.

(k) Reservation of rights. (1) No payment or vesting of title under this clause shall (i} excuse the Contraetor from
performance of obligations under this contract, or (i) constitute a waiver of any of the rights or remedies of the
parties under the contract.

(2) The Government's rights and remedies under this clause (i) shaill not be exclusive, but rather shall be i addition
to any other rights and remedies provided by law or this contract, and (ii) shail not be affected by delayed, partial, or
omitted exercise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise precinde or
impair any further exercisc under this clause or the exereise of any other right, power, or privilege of the
Govemntncnt,

(1) Content of Contractor's request for performance-based payment. The Contractor's request for performance-based
payment shail contain the following:

(1) The name and address of the Contractor;

(2} The date of the request for performance-basced payment;

(3) The contract number and/or other identifier of the contract or order under which the request is made;

(4) Such information and documentation as is required by the contract’s description of the basis for payment; and

(5) A certification by a Contractor official authorized to bind the Contractor, as specified in paragraph (m) of this
clause.

() Content of Contractor's certification. As required in paragraph (1)(5) of this clause, the Contractor shall make the
following certification in cach request for performance-based payment:

1 eeriify to the best of my knowledge and belief that--
(1) This request for performance-based payment is true and correct; this request (and attachments) has been prepared
from the books and records of the Contractor, in accordance with the contract and the instructions of the Contracting

Officer;

(2) (Except as reported in writing on ), all payments to subcontractors and suppliers under this contraet
have been paid, or will be paid, currently, when due in the ordivary course of business;

(3) There are no encumbrances (except as reported in writing on ) againsi the property acquired or
produced for, and allocated or properly chargeable to, the contract which would affect or impair the Government's
title; -

(4) There has been no materially adverse change in the financial condition of the Contracior since the submission by
the Contractor to the Goverminent of the most recent written information dated s and
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(5) After the making of this requested performance-based payment, the amount of all payments for each deliverable
item for which performance-based payments have been requested will not exceed any limitation in the contract, and
the amount of ail payments under the contract will not exceed any limitation in the contract,

{End of clausc)

CLAUSES INCORPORATED BY REFERENCE

52.227-22 Major System—Minimum Rights JUN 1987
CLAUSES INCORPORATED BY FULL TEXT

52.232-2%  Terins for Financing of Purchases of Cornmercial ltcms. (FEB 2002)

(a) Contractor entitfement to financing payments. The Contractor may request, and the Government shall pay, a
contract financing payment as specificd elsewhere in this contract when: the payment requested is properly due in
accordance with this contract; the supplies deliverable or services due under the contract will be delivered or
performed in accordance with the contract; and there has been no impainment or diminution of the Government's
security under this contract.

(b) Special terms regarding termination for causc. If this contract is terminated for cause, the Contractor shall, on
demand, repay 1o the Govermnent the amount of unliquidated contract financing payments. The Govermment shail
be liable for no payment except as provided by the Termination for Cause paragraph of the clavse at 52.212-4,
Contract Terms and Conditions--Comrmercial Tiems.

(¢} Security for Government financing. In the event the Contractor fails to provide adequate sceurity, as required in
this contract, no financing payment shall be made under this contract. Upon receipt of adequate security, financing
payments shall be made, including all previous payments to which the Conlractor is entitled, in accordance with the
terms of the provisions for contract financing, If at any time the Contracting Officer determines that the security
provided by the Contractor is insufficient, the Contractor shall pronptly provide such additional sceurity as the
Contracting Officer determines necessary. In the event the Contractor fails to provide such additional security, the
Contracting Officer may collect or liquidate such sccurity that has been provided and suspend further payments to
the Contractor; and the Contractor shall repay to the Government the amount of unliquidated financing payments as
the Contracting Officer at his sole discretion deems repayable.

(d) Reservation of rights.

{1) No payment or other action by the Government under this ctause ghall (i} excuse the Contractor from
performance of obligations under this contract, or (ii) constituie a waiver of any of the rights or remedics of the
partics under the contract,

(2) The Government's rights and remcdics under this clause (i) shall not be exclusive, but rather shall be in addition
to any other rights and remedics provided by law or this contract; and {if) shall not be atfected by delayed, partial, or
omitied excreise of any right, remedy, power, or privilege, nor shall such exercise or any single exercise preclude or
impair any further exercise under this clause or the exercise of any other right, power, or privilege of the
Government.

e} Content of Contractor's request for financing payment. The Contractor's request for financing payment shall
q P q £ payn
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contain the foliowing:
(1) The name and address of the Contractor;
(2} The date of the request for financing payment;

(3) The contract number and/or other identifier of the contract or order under which the request is made; and

(4} An appropriately itemized and totaled statement of the financing payments requested and such other information
as is necessary for computation of the payment, preparcd in accordance with the direction of the Contracting Qfficer,

(f) Limitation on frequency of financing payments. Contrnctor financing payments shail be provided no more
frequently than monthiy. -

(g} Dates for payment. A payment under this clause is a contract financing payment and not subject to the interest
penalty provisions of the Prompt Payment Act. The designated payment office will pay approved payment requests
within 30 days of submitta} of a proper request for payment.

{h} Contlict between terms of offcror and clause. In the event of any conflict between the terms proposed by the
offeror in response to an invitation to propose financing ferms (52.232-31} and the terms in this ¢lause, the tenns of

this clanse shall govern.

{End of clause)

CLAUSES INCORPORATED BY REFERENCE

252.205-7000 Provision Of Information To Cooperative Agreement Holders DEC 1991

52.203-12 Limitation On Payments To Influence Certain Federal SEP 2007
Transactions

52.216-21 Altl Requirements (Oct 1995} - Alternate ' APR 1984

CLAUSES INCORPORATED BY FULL TEXT

252.211-7003 ITEM IDENTIFICATION AND VALUATION (JUN 2005)
() Definitions. As used in this clause’

Automatic identification device means a deviee, such as a reader or interrogator, used to retrieve data encoded on
machinc-readable media.

Concatenated unique item identifier meang--
(1) For items (hat are sotialized within the enterprise identifier, the linking together of the unique identifier data

efements in order of the issuing ageney code, enterprise identifier, 2nd unigue serial number within the enterprise
identifier; or
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(2} For ilems that are serialized within the original par, lot, or batch number, the linking together of the unique
identifier data elements in order of the issuing agency code; enterprise identifier; original part, lot, or bateh number;
and serial number within the original part, lot, or batch number.

Data quatifier incans a specified character (or string of characters) that imimediately precedes a data field that defines
the general category or intended use of the daia thai follows.

DaD recognized uni