. _ 1. THIS CON
SOLICITATION, OFFER AND AWARD

ORDER UDER DPAS (15CFR350)

TRACT XS A RATED RATING

PAGE OF PAGES

1 of 37

2. CONTRACT NO. 3. SOLICITATION NO.
M67854-05-D-7043 Mé7854-03-R-7041

4. TYPE OF SOLICITATION
{ ISEALED BID (IFB)
1X] NEGOTIATED (RFP)

5. DATE 1SSUED
19 MAR 2004

6 REQISITION/PURCHASE NO.

§. ADDRESS OFFER TO (If other than hem 7)

7. ISSUED BY CODE | M67854
COMMANDER

MARINE CORPS SYSTEMS COMMAND

2200 LESTER STREET

QUANTICO, VA 22134-5010  PH: (703) 432-4108

NOTE: In sealed bid solicitations “offer” and offeror” mean “pid” and “bidder”.

SOLICITATION

8. Sealed offers in original and
located in

copies for fumishing the supplies or services in he Schedule will be received at the place spedified In ltem 8, o if handcarried, in the depository

All offérs are subject to alt terms and conditions contained in this soficitation.

until local fime

B, TELEPAONE KO. (Inciude area code) (NO GOLLECT CALLS)

40. FOR INFORMATION A. NAME _
CALL M. CATHERINE RICHMOND {703) 432-4280
11. TABLE OF CONTENTS . :
%) | SEC | DESCRIPTION PAGES | 00 | SEC | DESCRIPTION | PAGES
"~ PART | — THE SCHEDULE PART | | - CONTRACT CLAUSES :
X A SOLICITATION/CONTRACT FORM 1 % | 1| CONTRACT CLAUSES : 14
X B SUPPLIES OR SERVICES AND PRICES/COSTS 27 PART 111~ LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACH.
X C DESCRIPTION/SPECS/IWORK STATEMENT 1 X [ J | LISTOF ATTACHMENTS | 1
X D PACKAGING AND MARKING 1 PART IV - REPRESENTATIONS AND INSTRUCTIONS :
% E | INSPECTION AND ACCEPTANCE 1 K| REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF . i
X F DELIVERIES OR PERFORMANCE 1 OFFERORS :
X G CONTRACT ADMINISTRATION DATA 6 L INSTRS., CONDS., AND NOTICES TO OFFERORS
X H SPEGIAL CONTRACT REQUIREMENTS 5 M EVALUATION FACTORS FOR AWARD
OFFER {Must be fully completed by offeror}

NOTE: Illem 12 does not apply if the solicitation includes the provisions at 52.214-16, Minimum Bid Acceptance Period.
calendar days (60 calendar days unless a different period is inserted by the offeror) from the

12. In compliance with the above, the undersigned agrees, if this offer i accepted within

date fof receipt of offers specified above, to fumish any or all #ems upon which prices are offered at the price set opposiie each item, defivered at the designated point{s), within the time

Specified in the schedule.
13. DISCOUNT FOR PROMPT PAYMENT
{See Seclion, Clause No. 52.232-8 L

10 CALENDARDAYS
%

20 CALENDAR DAYS 30 CALENDARDAYS
% %

CALENDAR DAYS
%

14. ACKNOWLEDGEMENT OF AMENDMENTS

{The offeror acknowledges receipt of amendments

1o the SOLICITATION for offerors and related documents

numbered and daled:) ] '
T5h. NAME CODE FACILITY 16. NAME AND TITLE OF PERSON AUTHORIZED TOSIGN OFFER
AND EDO- DARLINGTON ” (Type or Printd
ADDESS | 495 JESSEN LANE CAGE CODE: 06QM5 JOHN C. VOLLMER L
oF WANDO, SC 29492 DUNS: 784620446 DIRECTOR !
OFFEROR . ‘
) / 3 -
155 TELEPHIONE NO, (nciude area | 15¢. CHECK IF REMITIANCE ADDRESS 17,516 T 78, OFFER DATE
code) [X] 1S DIFFERENT FROM ABOVE - ENTER / v . .
{607) 751-5175 SUGH ADDRESS IN SCHEDULE-See Sec 6.5 - A —— 5/z3/03
— AWARD (To be comp}€ted by Government) ]
70, ACCEPTED A5 10 1TEMS NUMBERS 2. AMOUNT ] 21. AGZEUNTING AND APPROPRIATION
| See Section B SEE SECTIONG -
55 AUTHORITY FOR USING OTHER THAN FULL AND OFEN COMPETITION: | 22. SUBMIT INVOICES TO ADDRESS SHOWN IN TTEM
Section G
{110 U.S.C. 2304(c} { ) [ 141USC.253(c) ( ) {4 copies unless otherwise specified) 4
7%, ADMINISTERED BY (i other than llem 7)  CODE ST103A 75 PAYMENT WILL BE MADY BY HO338 4
_ CODE
DCMA Atianta DFAS COLUMBUS
DCMA-GATB Atlanta . SOUTH ENTITLEMENT OPERATION
805 Walker Street _ P.O. BOX 182264 :
Marietta, GA 30060-2789 COLUMBUS, OH 43218-2264 .
76. NAME OF CONTRACTING OFFICER {Type or print} 27. UNITED STATES OF AMERICM 28. AWARD DATE
M. Catherine Richmond \[\fk . ngé'd\u.—-—g - -~ c)\ i ,
‘ (Signalure of Contracting Officer) 25 MAY 2065

IMPORTANT — Award will be snade on this Form, of on Standard Form 26, or by other authorized official written nofice.

NSN 7540-01-152-8064 T 33134 STANDARD FORM 33
(REV. 4-85)
PREVIOUS EDITION NOT USABLE Prescribed by GSA

FAR (48 CFR) 53.214(c )
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000524

STORAGE AND TRANSPORTATION} as
specified on DD Form 1423, EXHIBIT A

EXHIBIT aA001 - VALIDATION/TEST REPORT

Lot

CONTRACTOR’'S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM _
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT
_0001 TRANSITION SWITCH MODULE (FAT Unit)
0001a2a Deployed End Office Suite (DEOS) 1
0001AB Deployed Integrated Transport Suite 1

{DITS) : b)4)
0001AC | Remote Subscriber Access Module (RSAM) 3

FIRST ARTICLE 0001 each.

{FOR INFORMATION ONLY, Offeror states

that the non-recurring costs which are

assgsociated with the design and

fabrication of the First Article, is:

$733,945) :
0002 DEOS Test Units
0002AA CONUS De'stinain
002AB
0003
0003A2
0003AB
0004 RSAM Test Units

: CONUS Destination

000427 v S
0004AB
0005 Technical Data {(PACKAGING, HANDLING,
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CONTRACTOR'S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
NO. _ SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT
0006 Technical Data (ADMIN)as specified on B
. DD Form 1423, EXHIBIT B
00062A EXHIBIT B001 - CONFERENCE AGENDA 1 Lot
OOOSAB EXHIBIT BQ02 - CONFERENCE MINUTES 1 .LOt
0007 rechnical Data (ALSS) as specified on
DD Form 1423, EXHIBIT C .
_ (I€))
0007AA EXHIBIT C001 - COMMCN AND BULK ITEMS 1 Lot -
LIST
0007AB | EXHIBIT C002 - DESIGN CHANGE NOTICE 1| Lot
0007AC EXHIBIT €003 - ENGINEERING DATA FOR 1 Lot
- | PROVISIONING _
0007AD EXHIBIT C004 - LONG LEAD TIME ITEMS 1 Lot
LIST
0007AE EXHIBIT C0O05 - PROVISIONING AND OTHER 1 Lot
PREPROCUREMENT SCREENING
0007AF EXHIBIT C006 — PROVISIONING PLAN 1 Lot -
00072G EXHIBIT C007 —.PROVISIONING PARTS LIST 1 Lot:
OODTAHV EXHIBIT C0O08 - PROVISIONING TECHNICAL 1 Lot
'DOCUMENTATION .
0007AJ EXHIBIT C009 - TOOLS AND TEST 1 Lot
' EQUIPMENT LIST B
0007AK EXHIBIT C010 - SUPPORT EQUIPMENT 1 Lot
RECOMMENDATION DATA |
0008 Technical Data (CONFIGURATION
MANAGEMENT) as specified on DD Form
1423, EXHIBIT D
Q008AA EXHIBIT DOQ1 - RECEIPT OF GOVERNMENT 1 Lot
PROPERT REPORT
0008ARB EXHIBIT D002 - ENGINEERING CHANGE 1 LOt.
' PROPOSAL {ECP)
0008AC EXHIBIT D003 - REQUEST FOR DEVIATION 1 Lot
0008AD EXHIRIT D004 - NOTICE OF REVISION (NR) 1 Lot
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CONTRACTOR’'S NAME CONTRACT NUMBER

EDO-DARLINGTON, INC M67854-65-D-7043

ITEM :

NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT -

0O0BAE | EXHIBIT DDO5 — CONTRACTOR 1| Lot
CONFIGURATION MANAGEMENT PLAN

0008AF EXHIBIT D006 - CONFIGURATTON SUMMARY | 1| Lot
REPORT

0008AG EXHIBIT D007 - CONFIGURATION AUDIT 1| Lot

' SUMMARY REFORT

0008AH EXHIBIT D008 - CONFIGURATION STATUS 1| Lot
ACCOUNTING '

0008AJ EXHIBIT D009 — REQUEST FOR 1| Lot
NOMENCLATURE

0009 Technical Data (EMCS) ag specified on
DD Form 1423, EXHIBIT E

0009AA EXHIBIT E001 - ELECTROMATIC 1| Lot
INTERFERENCE TEST REPORT. (EMITR)

000SAB EXHIBIT EQ02 — ELECTROMATIC 1| Lot
INTERFERENCE TEST PROCEDURES (EMITF)

0010 Technical Data (IPSC) as specified on b))
DD Form 1423, EXHIBIT F

0010AA EXHIBIT F001 - SOFTWARE DEVELOPMENT 1| Let
PLAN (SDP})

0010AB EXHIBIT F002 - SOFTWARE TRANSITION 1 Lot
PLAN (STP)

0010AC EXHIBIT FO03 - SYSTEM/SUBSYSTEM DESIGN 1| vot
DESCRIPTION {SSDD)

0010AD EXHIBIT F004 - SOFTWARE TEST 1| Lot
DESCRIPTION PLAN

0010AE EXHIBIT F0O05 - VERSION DESCRIPTION 1| Lot
{5VD)

0010AF EXHIBIT F006 - SOFTWARE USER MANUAL 1| Let
(SUM) ‘

0011 Technical Data (MCCR) as specified on
PD Form 1423, EXHIBIT G

0011A2 EXHIBIT G001 — COMPUTER SOFTWARE 1 Lot
PRODUCT END ITEMS
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-CQNTRAC'I’OR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM
NO.‘ SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT -
0012 Technical Data (MANAGEMENT) as
specified on DD Form 1423, EXHIBIT H
001227 EXHIBIT HO01 - CONTRACTOR'S PROGRESS, 1 Lot
STATUS AND MANAGEMENT REPORT
0012AB EXHIBIT H002 - GOVERNMENT FURNISHED 1 Lot
INFORMATION DEFICIENCY REPORT
0012AC EXHIBIT HO03 - HAZARDOUS MATERIAL 1 Lot
MANAGEMENT PROGRAM (HMMP) PLAN
0013 Technical Data (MISCELLANEOUS) as
specified on DD Form 1423, EXHIBIT J
0013A3 EXHIBIT J001 — HELPDESK LOT 1 Lot
0013AB | EXHIBIT J002 — TRACEABILITY MATRIX 1 Lot
DEVELOPMENT '
0013AC | EXHIBIT J003 - INTERIM SUPPORT PLAN 1| Lot N
0013AD EXHIBIT J004 - ACTION ITEM DATABASE 1 Lot aﬂ(4)-j
O013AE EXHIBIT J005 - MAINTAINABILITY 1 Lot
PREDICTIONS
0013AF EXHIBIT J006 - NOTIFICATION OF CHANGES 1 Lot |
: TO COMMERCIAL EQUIPMENT/SOFTWARE
0013AG EXHIBIT JO07 - INTEGRATED SUPPORT PLAN 1 Lot
0013AaH EXHIBIT J008 - KEY PERFORMANCE 1 Lot
PARAMETERS/CRITICAL SYSTEM
REQUIREMENTS
0013AJ EXHIBIT J009 - DIMINISHING 1 Lot
: MANUFACTURING SOURCE/OBSOLESCENCE ’
0013AK EXHIBIT J010 - HAZARDOUS MATERIAL 1 Lot |
MANAGEMENT PROGRAM (HMMP) REPORT
0014 Technical Data {NDTI) as specified on
DD Form 1423, EXHIBIT K
0014AA EXHIBIT K001 - TEST PLAN 1 Lot
0014AB EXHIBIT K002 - FIRST ARTICLE TEST 1 Lot
(TEST PROCEDURES)
0014AC EXHIBIT K003 - PRODUCTION ACCEPTANCE 1 Lot
TEST {PRODUCTION ACCEPTANCE TEST
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CONTRACTOR'S NAME R — T CONTRACT NUMBER

EDO-DARLINGTON, INC | | M67854-05-D-7043

TTEM : _ -

NO. SUPPLIES/SERVICES QTY | UNIT | UNITPRICE AMOUNT

0014AD EXHIBIT K004 - SYSTEM 1 Lot
' INTEGRATION/QUALIFICATION TEST :

0014AE EXHIBIT K005 - FIRST ARTICLE TEST 1 Lot
{(TEST/INSPECTION REPORT) .

0014AF EXHIBIT X006 - TEST/INSPECTION REPORT 1 Lot
’ {PRODUCTION ACCEPTANCE TEST)

0015 Technical Data (PACKAGING) as
specified on DD Form 1423, EXHIBIT L

0015an EXHIBIT L0001 - PRESERVATION AND 1 Lot
PACKAGING DATA

0015AB EXHIBIT LQOZ - SPECIAL PACKAGING - 1 Lot
INSTRUCTIONS (SPI)

0016 Technical Data (QCIC} as specified on
DD Form 1423, EXHIBIT M

0016AA | EXHIBIT M0O1 - CALIBRATION AND 1| Lot. L@
MEASUREMENT REQUIREMENTS SUMMARY
{CMRS)

0017 Technical Data (RELIABILITY)} as

specified on DD Form 1423, EXHIBIT N

001732 EXHIBIT NQO1 - FAILURE SUMMARY AND 1 Lot
: ANALYSIS REPORT

0017AB EXHIBIT NO0O2 - FAILURE ANALYSIS AND 1 Lot
CORRECTIVE. ACTION REPORT

0017AC EXHIBIT N0O3 - RELIABILITY PREDICTION 1 Lot
AND DOCUMENTATION OF SUPPORTING DATA

0018 Technical Data. {SAFETY) as specified
on DD Form 1423, EXHIBIT P

0018AA EXHIBIT P00l - SAFETY ASSESSMENT 1 Lot
REPORT (SAR}

001% Technical Data (SESS) as specified on
DD Form 1423, EXHIBIT Q
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CONTRACTOR’S NAME . CONTRACT NUMBER .

EDO-DARLINGTON, INC : ‘ ' M67854-05-D-7043

ITEM ' o

NO. SUPPLIES/SERVICES . QTY UNIT | UNITPRICE |- AMOUNT

0019%aA EXHIBIT Q001 - PRODUCT DRAWINGS AND 1 Lot
’ ASSOCIATED LISTS

0019AB EXHIBIT Q002 - DEVELOPMENTAL DESIGN 1 Lot
DRAWINGS AND ASSOCIATED LISTS

0019AC EXHIBIT Q003 - INSTRUCTIONAL ’ 1 Lot
PERFORMANCE REQUIREMENTS DOCUMENTS

0019AD EXHIBIT 0004 - INSTRUCTIONAL MEDIA 1 Lot
) DESIGN PACKAGE

0019AE | EXHIBIT Q005 ~ TRAINING PROGRAM ' 1| Lot
STRUCTURE DOCUMENT '

®@)

0019AF EXHIBIT Q006 — COURSE CONDUCT 1] Lot
INFORMATION PACKAGE

0019AG EXHIBIT Q007 - TRAINING CONDUCT 1 Lot
SUPPORT DOCUMENT (INSTRUCTIONAL VISUAL
AIDS) . .

00192AH EXHIBIT Q008 — TRAINING CONDUCT 1 Lot

SUPPORT DOCUMENT (LESSON PLAN)

0019AJ EXHIBIT Q009 - TRAINING CONDUCT 1 Lot
SUPPORT DOCUMENT (TRAINEE GUIDE)

0019aK EXHIBIT Q010 - TEST PACRAGE 1 Lot

0019AL BXHIBIT 0011 -~ WARRANTY PERFORMANCE 1 Lot
REPORTS

0020 Technical Data {TMSS) as specified on

DD Form 1423, EXHIBIT R

0020AA EXHIBIT R001 - COMMERCIAL-OFF-THE- 1 Lot
SHELF (COTS) MANUAL AND ASSOCIATED
SUPPLEMENTAL DATA

0021 Technical Data (TMCR TSM} as specified
on DD Form 1423, EXHIBIT S

0021A2 EXHIBIT S001 - TECHNICAL MANUAL 1 Lot
CONTRACT REQUIREMENT (VALIDATION
CERTIFICATE)

0021AaB EXHIBIT S002 - TECHNICAL MANUAL i Lot

CONTRACT REQUIREMENT {(CHANGE
PAGES/MODIFICATION INSTRUCTIONS)

0021AC EXHIBIT 5003 — TECHNICAL MANUAL 1 Lot
CONTRACT REQUIREMENT {COPYRIGHT
RELEASE)



bobbie.cave
New Stamp


CONTINUATION SHEET

PAGE 7 OF27

CONTRACTOR’S NAME CONTRACT NUMBER

EDQO-DARLINGTON, INC M67854-05-D-7043

ITEM ' C

NO. SUPFLIES/SERVICES QTY UNIT | UNIT PRICE AMOUNT
0021aD EXHIBIT S004 - TECHNICAL MANUAL 1 Lot

0022
002222

0022AB

0023
0023AA

CONTRACT REQUIREMENT (ELECTRONIC
TECHNICAL MANUAL)

DEOS

CONUS Destination

1= s St

26 - 50 _ :

51 - 75

76 -100 ()1¢)
101 - 125 :
126 - 150

151 - 175

176 - 200

201 - 225

226 - 250

DEOS

OCONUS Destination

1 - 25 o

26 ~ 50 "

51 - 75

76 =100

101 - 125

126 - 150

151 - 175

176 - 200

201 - 225

226 - 250

DITS

CONUS Destination _
1 - 25 T
26 - 50

51 - 75 : .
76 -100 k
101 - 125 N (IC) .
126 - 150 : Cod
i51 - 175

176 - 200

201 - 225

226 - 250

(b)@
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CONTRACTOR'S NAME CONTRACT NUMBER

EDO-DARLINGTON, INC M67854-05-D-7043

TTEM ‘ .

NO. SUPPLIES/SERVICES QTY UNIT | UNIT PRICE AMOUNT

0023AB DITS
OCONUS Destina;ion

1.- 25
26 - 50
51 - 75
76 -100
101 - 125 :
126 - 150 o
151 - 175 (b)@) :
176 - 200 S
201 - 225 L
226 - 250

0024 RSAMS

2427 CONUS Destination _ :
1~ 5o s
51 - 100
101 - 150 -
2o - 250 [RCS
251 - 300 - -
301 - 350
351 - 400
401 ~ 450
451 - 500
501 - 550
551 - 600
601 - 650
651 - 700
701 - 750

0024AB RSAMS
‘OCONUS Destination

1 - 50
5t - 100 .
101 - 150 ST :
151 - 200 : v
201 - 250 1H(b)@D :
251 - 300 :
301 - 350
351 — 400
401 - 450
451 - 500

1501 - 550
551 - 600 -
601 - 650
651 - 700

701 - 750 -

L)@
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CONTRACTOR’S NAME

EDO-DARLINGTON, INC

CONTRACT NUMBER

M67854-05-D-7043

ITEM
NO.

SUPPLIES/SERVICES

QTY UNIT | UNIT PRICE

0025

| oo2saa

0025AB

0025AC

0025AD

0026

0026AA

0026AB

0026AC

| poz26aD

0027

0027AA

0027AB

TRAINING shall be in accordance with
the TSM SOW dated 29 OCT 2003.

I&KP

OT&E

NET (CONUS)

NET (OCONUS)

TRAINING DEVICES

DEOS Operator Course Training Devices

DITS Operator Course Training Devices

.Intermediate Maintainer Course

Training Devices

System Planner Course Training Devices

| spaRES in accordance with the attached

TSM SOW dated 29 OCT 03 and Actachment
6, List of proposed spares

DEOS
CONUS Destination
1 - 25
26 — 50
51 - 75
76-=-100
i01 - 125
126 - 150
151 - 175
176 - 200
201 - 225
226 - 250

L W A 0 U A

DEOS
OCONUS Destination
1 - 25
26 - 50
51 - 75
76 =100
101 - 125
126 - 150
151 - 175
176 - 200
201 - 225
226 - 250

L Ur U Uy U U A O A

1 Lot

1 Lot.

1 Lot

1 Lot

) N @

L)@
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CONTRACTOR'S NAME CONTRACTNUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM :
NO. SUPPLIES/SERVICES QTY UNIT | UNIT PRICE AMOUNT
0027AC DITS
CONUS Destination
1 - 25 $
26 - 50 $
51 - 75 $
76 =100 $
1061 - 125 $
126 — 150 $
151 - 175 $
176 - 200 $
201 - 225 '
226 — 250 $
0027aD DITS
QCONUS Destination
1 - 25 $
26 - 50 $
51 - 75 5
76 ~100 $
101 - 125 $
126 - 150 $
151 - 175 5
176 - 200 $
201 - 225 $
226 - 250 $
0027AE RSAMS
CONUS Destination
1 - 50 $
51 - 100 $
101 - 150 $
151 - 200 $
201 - 250 $
251 - 300 $
301 - 350 $
. 351 — 400 $
401 - 450 $
451 - 500 $
501 - 550 %
551 ~ 600 $
601 - 650 5
651 - 700 5
701 - 750 5
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CONTRACTOR'S NAME

CONTRACT NUMBER
EDOQ-DARLINGTON, INC M67854-05-D-7043
ITEM -
NO. SUPPLIES/SERVICES QTY UNIT | UNITPRICE AMOUNT
0027AF RSAMS

i | oCcoNUS Destination
1 - 50 $
51 - 100 $
101 - 150 $
151 - 200 $
201 - 250 5
251 - 300 5
301 = 350 s
351 — 400 $
401 - 450 $
451 - 500 $
501 - 550 5
551 - 600 $
601 - 650 $
§51 - 700 $

$

1 0028

0029

0030

0031

0032

0033

701 = 750

Contractor Interim Support Services
{CISS) in accordance with the attached
TSM SOW dated 29 OCT 03 for FYO4

Field Service Representatives (FSR)
(CONUS) in accordance with the
attached TSM SOW dated 29 OCT 03 for
FY04 '

Field Service Representatives (FSR)
(OCONUS) in accordance with the
attached TSM SOW dated 29 OCT 03 for
FY04

Engineering Technical Sexvices (ETS)
in accordance with the attached TSM
sow dated 29 OCT 03 for FY(04

OPTION ITEM Contractor Support
Services in conducting R&D analysis
and cost associated with the

| technology insertion of the TSM, which

may include prototyping of hardware
and/or software as necessary in
accordance with the attached TSM SOW
dated 22 OCT 03

OPTION ITEM Contractor Support
Services in conducting RED analysis
and cost associated with the
technology insertion of the TSM, which
may include prototyping of hardware
and/or scoftware as necessary in
accordance with the attached TSM SOW
dated 29 OCT 03 :
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CONTRACTOR'S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM : .
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE "AMOUNT
0034 OPTION ITEM Technical Data (PACKAGING,
HANDLING, STORAGE AND TRANSPORTATION)
as specified on DD Form 1423, EXHIBIT
A
0034322 EXHIBIT A001 - VALIDATION/TEST REPORT 1 Lot
0035 OQTION ITEM Technical Data (ADMIN)as
specified on DD Form 1423, EXHIBIT B
0035aA EXHIBIT B001 - CONFERENCE AGENDA 1 Lot
0035AB EXHIBIT B002 - CONFERENCE MINUTES 1 Lot (b)@”
0036 OPTION ITEM Technical Data (ALSS) as
specified on DD Form 1423, EXHIBIT C
0036AA EXHIBIT C001 - COMMON AND BULK ITEMS 1 Lot
LIST
0036AB EXHIBIT C002 ~ DESIGN CHANGE NOTICE i Lot
0036AC EXHIBIT C003 —_ENGINEERING DATA FOR 1 Lot
) PROVISIONING ’
0036AD EXHIBIT C004 - LONG LEAD TIME ITEMS 1 Lot
LIST
0036AE EXHIBIT C005 - PROVISIONING AND OTHER 1 Lot
PREPROCUREMENT SCREENING
0036AF EXHIBIT C006 ~ PROVISIONING PLAN 1 Lot
0036AG EXHIBIT C007 - PROVISIONING PARTS LIST 1 Lot
0036AH EXHIBIT C008 - PROVISIONING TECHNICAL 1 Lot
DOCUMENTATION
0036AJ EXHIBIT €009 - TOOLS AND TEST 1 Lot
EQUIPMENT LIST
0036AK EXHIBIT C01C - SUPPORT EQUIPMENT 1 Lot
RECOMMENDATION DATA ’
0037 OPTION ITEM Technical Data
{CONFIGURATION MANAGEMENT) as
specified on DD Form 1423, EXHIBIT D
Q037AA EXHIBIT DOOl RECEIPT OF GOVERNMENT 1 Lot
PROPERTY REPCRT
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CONTRACTOR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM R
NO. SUPPLIES/SERVICES QTY UNIT | UNITPRICE AMOUNT .
OOBTAB EXHIBIT D002 - ENGINEERING CHANGE 1 Lot
PROPOSAL (ECP) ‘
0037AC EXHIBIT D003 - REQUEST FOR DEVIATION 1 Lot
0037AD EXHIBIT D004 - NOTICE OF REVISION 1 Lot (b)@” )
{NOR)
Q037AE EXHIBIT D005 - CONTRACTOR 1 Lot
CONFIGURATION MANAGEMENT PLAN
0037AF EXHTBIT D006 - CONFIGURATICN SUMMARY 1 Lot |
REPORT o
0037AG EXHIBIT D607 - CONFIGURATION AUDIT 1 Lot
SUMMARY REPORT
00372H EXHIBIT D008 - CONFIGURATION STATUS i Lot
ACCOUNTING
0037A7 EXHIBIT D009 — REQUEST FOR i1 | Lot
NOMENCLATURE .
0038 OPTION ITEM Technical Data (EMCS) as
specified on DD Form 1423, EXHIBIT E
003 8AA EXHIBIT E0Q1 - ELECTROMATIC 1 Lot |
INTERFERENCE TEST REPORT (EMITR)
0038AB EXHIBIT E002 - ELECTROMATIC 1 Lot
INTERFERENCE TEST PROCEDURES {EMITP) ‘
0039 | oPTTION_ITEM Technical Data (IPSC) as
specified on DD Form 1423, EXHIBIT F
0039AA EXHIBIT F001 - SOFTWARE DEVELOPMENT 1 Lot
_ | PLAN (SDP)
0039AB EXHIBIT F002 - SOFTWARE TRANSITION 1 Lot
PLAN (STP) :
0039AC EXHIBIT F003 - SYSTEM/SUBSYSTEM DESIGN 1 Lot |
' DESCRIPTION {SSDD)
0040. OPTION ITEM Technical Data (TMCR) as
specified on DD Form 1423, EXHIBIT G
0040AA EXHIBIT G001 - COMPUTER SOFTWARE 1 Lot
PRODUCT END ITEMS
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CONTRACTOR'S NAME CONTRACT NUMBER
EDQ-DARLINGTON, INC M67854-05-D-7043
ITEM :
NO. SUPPLIES/SERVICES Qry UNIT UNIT PRICE
0041 OPTION ITEM - Technical Data
(MANAGEMENT) as specified on DD Form
1423, EXHIBIT H '
0041A3 EXHIBIT H001 ~ CONTRACTOR'S PROGRESS, 1| Lot
STATUS AND MANAGEMENT REPORT
0041AB EXHIBIT H002 ~ GOVERNMENT FURNISHED 1 Lot
INFORMATION DEFICIENCY REPORT
0DA4A1AC EXHIBIT HO003 — HAZARDOUS MATERIAL 1 Lot
MANAGEMENT PROGRAM (HMMP) PLAN
0042 OPTION ITEM - Technical Data
{(MISCELLANEQUS) as specified on DD
Form 1423, EXHIBIT J
4
0042AA EXHIBIT J001 - HELPDESK LOT 1 Lot ®)@)
00422B EXHIBIT J002 — TRACEABILITY MATRIZ 1 Lot
DEVELOPMENT
D042AC EXHIBIT J003 - INTERIM SUPPORT PLAN 1 Lot
0042aD EXHIBIT J004 - ACTION ITEM DATABASE 1 Lot
0D42AE EXHIBIT J005 - MAINTAINABILITY 1 Lot
PREDICTIONS
0042AF EXHIBIT J0O06 - NOTIFICATION OF CHANGES 1 Lot
TQO COMMERCIAL EQUIPMENT/SOFTWARE
0042aG EXHIBIT J007 -~ INTEGRATED SUPPORT PLAN 1 Lot
0042AH | EXHIBIT J008 — KEY PERFORMANCE 1| Lot
PARAMETERS/CRITICAL SYSTEM
REQUIREMENTS
0042A7 EXHIBIT J009 =~ DIMINISHING 1 Lot
MANUFACTURING SOURCE/OBSOLESCENCE
0042AK EXHIBIT J010 - HAZARDOUS MATERIAL 1 Lot
MANAGEMENT PROGRAM (HMMP)} REPORT
0043 OPTION ITEM - Technical Data ‘(ND'I‘I) as
specified on DD Form 1423, EXHIBIT K
0043AA EXHIBIT K001 - TEST PLAN 1 Lot
0043AB EXHIBIT K002 - FIRST ARTICLE TEST 1 Lot
(TEST PROCEDURES)
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CONTRACT NUMBER

b))

CONTRACTOR'S NAME
EDO-PARLINGTON, INC M67854-05-D-7043
ITEM
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE
0043AC EXHIBIT K003 PRODUCTION ACCEPTANCE 1 Lot
| PTEST (PRODUCTION ACCEPTANCE TEST)
0043AD | EXHIBIT K004 - SYSTEM 1| Lot
' INTECRATION/QUALIFICATION TEST
0043AE EXHIBIT K005 - FIRST ARTICLE TEST i Lot
{TEST/INSPECT1ION REPORT)
Q0043AF EXHIBIT K006 - PEST/INSPECTION REPCRT 1 . Lot
{PRODUCTIOCN ACCEPTANCE TEST)
0043AG EXHIBIT K007 - SOFTWARE TEST REPORT 1 Lot
0044 OPTION ITEM - Technical Data
{ PACKAGING) as specified on DD Form
‘1423, EXHIBIT L
|1 O044ARA EXHIBIT L001 - PRESERVATION AND 1 Lot
PACKAGING DATA
0044AB EXHIBIT LO002Z - SPECIAL PACKAGING 1 Lot
) ' INSTRUCTIONS (SPI}
0045 OPTION ITEM - Technical Data (QCIC) as
specified on DD Foxm 1423, EXHIBIT M
Q045AR EXHIBIT MO0l - CALIBRATION AND 1 Lot
MEASUREMENT REQUIREMENTS SUMMARY
(CMRS)
0046 OPTION ITEM - Technical Data
—{RELIABILITY} as specified on DD Form
1423, EXHIBIT N
0046AA EXHIBIT NOQOl1 - FAILURE SUMMARY AND 1 Lot
ANALYSIS REPORT
004628 EXHIBIT N(G02 - FAILURE ANALYSIS AND i Lot
CORRECTIVE ACTION REPORT |
0046AC EXHIBIT N0O03 - RELIABILITY PREDICTION 1 Lot |
AND DOCUMENTATION OF SUPPORTING DATA
0047 OPTION ITEM - Technical Data {SAFETY)
as specified on DD Form 1423, EXHIBIT
P
0047AaA EXHIBIT P00l - SAFETY ASSESSMENT 1 Lot
REPORT (SAR)
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CONTRACT NUMBER

CONTRACTOR’S NAME
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM - ‘
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE
0048 OPTION ITEM Technical Data (SESS) as
specified on DD Form 1423, EXHIBIT Q
00648AA EXHIBIT Q001 - PRODUCT DRAWINGS AND 1 Lot
ASSOCIATED LISTS ‘
0048AB EXHIBIT Q002 - DEVELOPMENTAL DESIGN 1 Lot
DRAWINGS AND ASSOCIATED LISTS
0048AC EXHIBIT Q003 - INSTRUCTIONAL 1 Lot " (b)4
PERFORMANCE REQUIREMENTS DOCUMENTS (b)(4)
0048AD EXHIBIT Q004 - INSTRUCTIONAL MEDIA 1 Lot
DESIGN PACKAGE
004 8AE EXHIBIT Q005 - TRAINING PROGRAM 1 Lot
STRUCTURE DOCUMENT :
004 8AF EXHIBIT Q006 — COURSE CONDUCT 1 | Lot
INFORMATION PACKAGE
0048AG EXHIBIT Q007 - TRAINING CONDUCT 1 Lot
SUPPORT DOCUMENT (INSTRUCTIONAL VISUAL
ATIDS} ) :
0048AH EXHIBIT Q008 - TRAINING CONDUCT 1 Lot
SUPPORT DOCUMENT (LESSON PLAN)
0048AJ EXHIBIT Q009 - TRAINING CONDUCT 1 Lot
SUPPORT DOCUMENT {(TRAINEE-GUIDE)
0048aK EXHIBIT Q010 - TEST PACKAGE 1 Lot
0048AL | EXyIBIT 0011 - WARRANTY PERFORMANCE 1 Lot
0049 OPTION ITEM ~ Technical Data {TMCR
TSM) ag specified on DD Form 1423,
EXHIBIT S
0049an | EXHIBITR 5001 - TECHNICAL MANUAL 1| Lot
CONTRACT REQUIREMENT (VALIDATION
CERTIFICATE)
0049AB | EXHIBITR $002 - TECHNICAL MANUAL 1 | Lot
CONTRACT REQUIREMENT (CHANGE
PAGCES/MODIFICATION INSTRUCTIONS)
0049AC EXHIBITR 5003 - TECHNICAL MANUAL 1 Lot
CONTRACT REQUIREMENT (COPYRIGHT
RELEASE) '
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CONTRACTOR’S NAME CONTRACT NUMBER

EDO-DARLINGTON, INC M67854-05-7043

ITEM

NO. SUPPLIES/SERVICES QryY UNIT | UNIT PRICE AMOUNT
0049AD EXHIBIT S004 - TECHNICAL MANUAL Lot

- B)E -

0050'
0051
0052
0053
0054
0055
0056
0057
0058
0059
0060
0061
0062
0063
0064

0065

CONTRACT REQUIREMENT (ELECTRONIC
TECHNICAL MANUAL)

OPTION ITEM - CYS85 as described in
CLIN 0028 for FY 05

OPTION ITEM - FSR (CONUS) as described
in CLIN 0029 for FY 05

OPTION ITEM - FSR (OCONUS) as
described in CLIN 0030 for FY 05

OPTION ITEM - ETS as described in
CLIN 0031 for FY 05

| opTION ITEM - CISS as described in

CLIN 0028 for FY 06

OPTICON ITEM -~ FSR (CONUS) as described

1in CLIN 0029 for FY 06

OPTION ITEM ~ FSR (OCONUS) as
described in CLIN 0030 for FY 06

OPTION ITEM - ETS as described in
CLIN 0031 for FY 06

OPTION ITEM — CISS as described in
CLIN 0028 foxr FY 07

in CLIN 0029 for FY 07

OPTION ITEM - FSR (OCONUS) as
described in CLIN 0030 for FY 07

OPTION ITEM - ETS as described in
CLIN 0031 for FY 07

OPTTON ITEM - CISS as described in
CLIN 0028 for FY 08

orPrION ITEM - FSR (CONUS) as described
in CLIN 002% for FY 08

OPTION ITEM - FSR {(OCONUS) as

| described in CLIN 0030 for FY 08

OPTION ITEM — ETS az described in

OPTION ITEM — FSR (CONUS) as described

CLIN 0031 for FY 08
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CONTRACTOR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05.D-7043
ITEM _
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMGCUNT
0066 OPTION ITEM - CISS as descriked in
: CLIN 0028 for FY 09
co67 OFPTION ITEM - FSR (CONUS) as described
in CLIN 0028 for FY 0%
0068 OPTION_ITEM - FSR (OCONUS) as
' described in CLIN 0030 for FY 09
0069 OPT'ION ITEM — ETS as described in
CLIN 0031 for FY 09
0070 OPTION ITEM -~ CISS as described in
CLIN 0028 for FY 10
0071 OPTION ITEM — FSR (CONUS) as described
in CLIN 0029 for FY 10
0072 OPTION ITEM — FSR (OCONUS) as
described in CLIN 0030 for FY 10
0073 OPTION ITEM - ETS as described in
CLIN 0031 for FY 10
0074 Deleted
0075 Peleted
0076 OPTION ITEM - SPARES in accordance
] with the attached TSM SOW dated 29 CCT
03 and attachment 6, List of proposed
spares for FY 05
0076AR DEOS
CONUS Destination
1 - 25 $
26 - 50 $
51 - 75 $
76 -100 $
101 - 125 $
126 - 150 5
151 - 175 s
176 - 200 $
201 - 225 $
226 - 250 5
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CONTRACTOR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05D-7043
ITEM g
AMOUNT

NO. SUPPLIES/SERVICES

QTY UNIT UNIT PRICE

0076AB | DROS
{ ocONUS Destination

1 - 25 $
26 - 50 s
51 - 75 $ ‘ :
76 -100 $ AR
101 - 125 $ :
16 - 150 [ (b)@QE
151 - 175 5 4
176 — 200 s
201 - 225 $
226 — 250 (1
0076C DITS
CONUS Destination
1 - 25 $
26 - 50 =3
51 - 75 5 _ |
76 -100 =3 R
101 - 125 S
126 - 150 $ (b)@b .
151 ~ 175 $ g
176 — 200 $
201 - 225 g
226 - 250 &
0076D - DITS
OCONUS Destination
1 - 25 5
26 - 50 $
81 - 75 [
76 =100 5
101 — 125 s
126 - 150 5
151 - 175 ]
176 - 200 $
201 - 225 $
226 - 250 g
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T CONTRACT NUMBER

CONTRACTOR’S NAME
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM : .
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE 'AMOUNT
0076AE RSAMS

CONUS Destination

1 -~ 50 $

51 - 100 $

101 - 150 $

151 - 200 $

201 - 250 s

251 - 300 [

301 - 350 s

351 - 400 s

401 - 450 5

451 - 500 s

501 - 550 s

551 - 600 s

601 - 650 $

651 - 700 5

701 - 750 $
0076AF REAMS

OCCONUS Destination

1 - 50 . s

51 - 100 $

101 - 150 $

151 - 200 $

201 - 250 4

251 - 300 S

301 - 350 s

351 - 400 s

401 - 450 &

451 - 500 S

501 - 550 s

551 - 600 $

601 — 650 s

651 - 700 $

701 - 750 - §
0077 OPTION ITEM - SPARES in accordance

with rthe attached TSM SOW dated 29 OCT

03 and Attachment 6, List of proposed

spares for FY 06
007724 DECS

CONUS Destination

1 - 25 5

126 - 50 5

51 - 75 s

76 -100 5

101 - 125 5

126 - 150 - S

151 - 175 $

176 — 200 s

201 - 225 s

226 -~ 250 $
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CONTRACTOR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
TTEM _ —
NO. - SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT

0077AB DEOS
OCONUS Destination

1 - 25 $
26 - 50 $
51 - 75 $
76 -100 $
101 ~ 125 8
126 - 150 $
151 - 175 $
176 ~ 200 5
201 ~ 225 5
226 - 250 $

0077aC DITS
CONUS Destination

1 - 25 $
26 - 50 $
51 - 75 $
76 -100 8
101 - 125 $
126 - 150 $
151 - 175 $
176 -~ 200 $
201 - 225 $

- 250 $

226

0077AD DITS
OCONUS Destination

1~ 25 5
26 - 50 $
51.- 75 $
76 -100 5
101 - 125 $
126 - 150 3
151 - 175 $
176 - 200 5
201 - 225 s
226 - 250 5

0@

1

@

i
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CONTRACTOR’'S NAME

EDQ-DARLINGTON, INC

T CONTRACT NUMBER

M67854-05-D-7043

ITEM :

NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT

0077AE RSAMS
CONUS Destination
1 - 50 s
51 ~ 100 S
101 - 150 $
151 - 200 $
201 - 250 g
251 - 300 s
301 - 350 s
351 - 400 $
401 -~ 450 -8
451 - 500 $
501 - 550 (3
551 - 600 $
601 - 650 s
651 - 700 $
701 - 750 s

DO077AF RSAMS
OCONUS Destination
i - 50 . $
51 -~ 100 $
101 - 150 $
151 - 200 5
201 - 250 5
251 - 300 S
301 - 350 S
351 - 400 5
401 - 450 $
451 - 500 s
501 - 550 $
551 - 600 $
601 - 650 5
651 — 700 $
701 - 750 g

0078 OIPTION ITEM - SPARES in accordance
with the attached TSM SOW dated 29 OCT
03 and Attachment 6, List of proposed
spares for FY 07 :

0078aa DEOS
CONUS Destination
1 - 25 $
26 - 50 $
51 - 75 s
76 =100 s
101 - 125 $
126 - 150 . $
151 - 175 $
176 - 200 s
201 - 225 $
226 - 250 $
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CONTRACTOR'S NAME - CONTRACT NUMBER
EDQ-DARLINGTON, INC M67854-05-D-7043
ITEM . T
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOQUNT
00 78AB DEOS

OCONUS Destination

1 -25 $

26 - 50 $

51 - 75 5

76 =100 $

101 - 125 s

126 - 150 $

151 - 175 s

176 - 200 $

201 - 225 $

226 - 250 $

DITS
0078AC CONUS Destination

1~ 25 S

26 — 50 3

51 - 75 $

76 -100 $

101 - 125 $

126 - 150 5

151 - 175 g

176 — 200 $

201 - 225 5

226 - 250 s

DITS
0078AD OCONUS Destination

1 - 25 $

26 - 50 $

51 - 75 $

76 -100 $

101 - 125 $ s

126 - 150 $ b)@)

151 - 175 $ = S

176 - 200 $ o

201 - 225 S

226 - 250 5
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0079

0079An

1 - 25 $
| 26 - 50 5
51 - 75 $
76 -100 3
101 - 128 5
126 — 150 5
151 - 175 S
176 - 200 $
201 - 225 $
226 - 250 5

OCONUS Destination

1 - 50 $
51 - 100 $
101 -~ 150 $ e L
151 - 200 $ - .
201 - 250 $ (b)«D_:
251 — 300 $ ' .
301 - 350 $
351 - 400 $
401 - 450 $
451 - 500 $
501 - 550 s
551 —- 600 $
601 - 650 $
651 - 700 $
701 - 750 $

OPTION ITEM - SPARES in accordance
with the attached TSM SOW dated 29 OCT
03 and Attachment 6, List of proposed
spares for FY 08

DEOS
CONUS Destination

‘CONTRACTOR’S NAME CONTRACT NUMBER
EDO-DARLINGTON, INC M67854-05-D-7043
ITEM _ '
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMOUNT
007BAE RSAMS

CONUS Destination

1 - 50 s

51 - 100 s

101 - 150 $

151 - 200 $

201 - 250 s

251 - 300 [

301 - 350 $

351 ~ 400 §

401 - 450 ‘8

451 - 500 S

501 - 550 $

551 - 600 $

601 ~ 650 $

651 - 700 5 .

701 -~ 750 $
0078AF RSAMS
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"I CONTRACTOR'S NAME CONTRACT NUMBER
EDQ-DARLINGTON, INC M67854-05-D-7043
ITEM - —
NO. SUPPLIES/SERVICES QTY UNIT UNIT PRICE AMCUNT
0079AB DEOS

OCONUS Destination
1 - 25 s
26 - 50 5
51 - 75 5
76 -100 $
101 - 125 $
126 - 150 S
151 ~ 175 $
176 — 200 $
201 ~ 225 $
226 - 250 $
0079AC DITS
CONUS Destination
1 - 25 s i
26 - 50 . $ .
51 - 75 $
76 -100 $
101 - 125 $
126 - 150 $
151 - 175 '8
176 - 200 8
201 -~ 225 5
226 - 250 5
0079aD DITS
QOCONUS Destination
1 - 25 $
26 - 50 $
51 - 7% $
76 -100 5
101 - 125 $
126 —~ 150 5
151 -~ 175 §
176 — 200 s
201 - 225 §
226 - 250 5
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| CONTRACTOR’S NAME CONTRACT NUMBER

EDO-DARLINGTON, INC M67854-05-D-7043
ITEM _
NO. SUPPLIES/SERVICES QTY UNIT | UNIT PRICE - AMOUNT
0079AE RSAMS

CONUS Destination

1 - 50 $

51 - 100 [ :

101 ~ 150 $ ‘

151 - 200 $ - (b)@)

201 - 250 $ - '

251 - 300 $ :

301 - 350 $

351 — 400 -

| 201 - 450 $

451 -~ 500 $

501 - 550 $

551 - 600 $

601 — 650 $

651 - 700 $

701 - 750 $
00792F RSAMS

OCONUS Destination

1 - 50 $

51 - 100 $

101 - 150 $ _ :

151 - 200 S ' _

201 - 250 $ : z

.251 - 300 $ (b)GDJ

301 - 350 $ g

351 - 400 $

401 - 450 3

451 — 500 &

501 - 550 $

551 ~ 600 $

601 - 650 $ -

651 ~ 700 $

701 - 750 ]
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M67854-05-D-7043

Thig contract includes the following mixture of line items

CLIN |

0001 - 0027
0028 - 0033
0034 -~ 0049
0050 - 0073
0074 - 0077

Type

Firm-Fixed Price (FFP)
Time & Material (T&M)
Firm-Fixed Price (FFP)
Time & Material {T&M)
Firm-Fixed Price (FFP}

The T&M rates associates with this contract are as follows:

DARLINGTON, INC

ALENDAR YEAR LAEOR RATES BURDENED THROUGH OVERHEAD (@53.62%) AND G&A (@ 27.94%)

LABOR CATEGORY

J0GRAM MANAGER
JALITY MANAGER
JALYST

¢S ENGINEERING MANAGER
fSTEMS ENGINEER
INIOR TECHNICIAN
ICHNICIAN

5 MANAGER

VENTCRY SPEC
ICHNICAL WRITER

v MANAGER

INIOR DRAFTER
IAFTER

ST MANAGER

JAINING MANAGER
JAINING SPECIALIST
30DUCTION MANAGER
IODUCTION SPECIALIST

Onsite Overhead
Genetal & Administrative

2004 2005

b)@

2008
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EDO-DARLINGTON, INC ) o o M67854-05-D-7043

SECTION C - DESCRIPTION/SPECIFICATIONS/STATEMENT OF WORK

C-1 - CLIN(s) 0001, 0002, 0003, and 0004 shall be in accordance with the
Statement of Work (SOW} entitled SOW for Transition Switch Module (TSM) dated
29 OCT 2003 and the Performance Specification entitled “Performance
Specification for the Transition Switch Module (TS8M), Version 6.5 dated 23
May 2005 and Addendum 1 thereto. 1In the event of any conflict among the
documents, the order of precedence shall be as specified in FAR clause
52.215-8.

C-2 - CLIN(s}0005 thru 0021 (and OPTION ITEM(s) 0034 thru 0049 if exercised}
Technical Data Items - All technical data shall be prepared and delivered in
accordance with the Exhibits A through 8, Contract Data Requirements Lists
(CDRLs) DD Form 1423.

C-3 - CLIN(s) 0022 thru 0024 shall be in accordance with the TSM‘Performance
Specification, V6.4 dated 08 JUN 2004

C-4 - CLIN 0025 - TRAINING shall be developed and conducted in-accordance
with the TSM SOW dated 29 oCT 2003.

C-5 - CLIN 0026 - TRAINING DEVICES shall be in accordance with the TSM
Performance Specifications, Version 6.5 dated 23 May 2005 and Addendum 1
thereto and consistent with the SOW configuration.

C-6 - CLIN 0027 - SPARES and ITEﬁS 0074 thru 0077, shall be in accordance
with paragraph 4.1 of the TSM Statement of Work dated 29 OCT 03

C-7 - CLIN 0028 (and OPTION ITEM(s) 0050,0054.0058,0062.'0066, and 0070, if
exercised) - CONTRACTOR INTERIM SUPPORT shall be in accordance with paragraph
4 of the TSM Statement of Work dated 29 OCT 2003 and at the T&M rates
reflected in Schedule *B*.

C-8 - CLIN(s) 0029 and 0030 {and OPTION ITEM(s} 0051,0052, 0055, 0056, 0059,
00660, 0063, 0064, 00676, 0068, 0071, and 0072, if exercised} - FIELD SERVICE
REPRESENTATIVES shall be in accordance with paragraph 4.3 of the TSM
Statement of Work dated 29 QCT 2003 and at the T&M rates reflected in
Schedule ™B".

C-9 - CLIN 0031 -~ {and OPTION ITEM(s) 0053, 0057, 0061, 0065, 0069, and 0073,
if exercised) -~ ENGINEERING TECHNICAIL SERVICES shall be in accordance with
paragraph 4.3 of the TSM Statement of Work dated 29 OCT 2003 and at the T&M
rates reflected. in Schedule *“B”.

C-10- CLIN 0032 -OPTION ITEM - CONTRACT SUPPORT SERVICE in conducting
research and development analysis and cost associated with the technology
insertion of the TSM shall be in accordance with the TSM SOW dated 29 OCT 03

C-11- CLIN 0033 -OPTION ITEM - CONTRACT SUPPORT SERVICE in conducting

research and development analysis and cost associated with the technology

insertion of the TSM shall be in accordance with the TSM SOW dated 29 OCT 03

EDO—Darlzngton’s Technical Proposal dtd 15 March 2004 is hereby incorporated.
c-1




 EDO-DARLINGTON, INC M67854-05-D-7043

SECTION D — PACKAGING AND MARKING

p-1 - CLIN{(s) 0001, 00602, 0003, 0004, 0022, 0023, 0024, 0026, 0027, and 0074
thru 0077 - All supplies deliverable under this contract shall be prepared
for delivery, preservation and packing (P&P) in accordance with best
commercial practices of ASTM D3951-98 or the pertinent level of MIL-~STD-2073-
ID, w/Notice 1 as applicable. Packaging data shall be developed in
accordance with MIL-STD-2073-1D and all appendices for the End Item and all
repairable components assigned Source, Maintenance and Recoverability {SMR)
codes PA, PB, PC, PD, PE and PG. Refer to paragraph 3.14 of the TSM SOW
entitled Packaging, Handing, Storage and Transportation (PHS&T) .

Items for which transit cases are being procured shall be packed and shipped
within the applicable transit cases. Items, which are installed into the
shelter configuration, shall be secured within the shelter to mitigate shock
and vibration and to prevent damage during handling and shipment. Marking
for shipment and storage and special marking instructions to Controlled
Cryptographic Items (CCI) shall be in accordance with MIL-STD-123P

Classified reports,. data, and documentation, if appropriate, shall-be
prepared for shipment in accordance with National Industrial Security Program
Operating Manual (NISPOM), DOD 5220.22-M dated January 1995,

D-2 - CLIN(s) 0005 thru 0021 and (OPTION ITEM(s) 0034 thru 0050, if
exercised) - Technical Data. CDRLs shall be packaged, packed, and marked in
accordance with the applicable DD Form 1423

D-3 - Technical Publications shall be packaged, pack, and marked in
accordance with TMCR TSM-03 dated September 2003
: ‘ - D=1




- EDO-DARLINGTON, INC _ M67854-05-D-7043

SECTION E - INSPECTION AND ACCEFPTANCE

E-1 CLINS(s)0001, 0002, 0003, 0004, 0022, 0023,0024, 0025, 0026, 0027, 0028,
0029, 0030, 0031, 0032, 0033, and 0074 thru 0077 - Inspection and acceptance
of all supplies/services prov1ded under this contract shall be specified on
each delivery order.

E-2 CLIN(s) 0005 thru 0021 and (OPTION ITEM{s) and 0034 thru'0049, if.

exercised) - Inspection and acceptance of all data CLINs shall be at
destination.

' E-3 OPTION ITEM(s) CLIN(s) 0050 thru 0077, if exercised - Inspectlon and
acceptance shall be specified on each delivery order

CLAUSES INCORPORATED BY REFERENCE (FEB 1598)

FAR ‘

SOURCE TITLE : } ) DATE
52.246-2 ‘ Inspection of Supplies—Fixed Price (Aug 1996)
52.246-4 Inspection of Services--Fixed Price {Aug 1996)
52.246-16 Responsibility for Supplies {(Apr 1984)
DFARS

SOURCE TITLE DATE
252.246-7000 -Material Inspection and Receiving Report {MAR 2003)




EpRO-DARLINGTON, INC : ME67854-05-D~-7043

SECTION F - DELIVERIES OR PERFORMANCE

F-1 - The Period of Performance under this contract is five (5} years plus
two (2} option vears. CLINS(s)0001, 0002, 0003, 0004, 0022,0023,0024, 0025,
0026, 0027, 0028, 0029, 0030, 0031, and (OPTION ITEM{(s) 0032, 0033 (if
‘exercised) - Delivery instructions of all supplies/services provided under
this contract shall be specified in each delivery order.

NOTE: Maximum production rates will be 20 TSMs per month with delivery 120
days after receipt of order

NOTE: Delivery or spares, CLIN 0027 shall be concurrent with hardware
delivery. : )

¥F-2 -,Réquest for shipping instructions shall be submitted to the Project
Officer at the address identified below at least 90 days prior to start of
delivery.

F-3 - CLIN({(s) 0005 thfu 0021 and (OPTION ITEM({s) 0050 thru 0073 if exercised)
- Delivery of all data CLINs shall be as specified in the specific EXHIBITS
Contract Data Requirement List (CDRL}.

CLAUSES INCORPORATED BY REFERENCE

FAR

SOQURCE TITLE DATE

52.242-15% Stop-Work Order ' {Aug 1989)

52.242-17 . Government Delay of Work : (Apr 1984)

52.247-34 F.0.B. Destination N (Nov 1991}

52.247.55 F.0.B. Point for Delivery of Government (Jun 2003)
Furnished Property

52.249.14 Excusable Delays T {(APR 1984)

DFARS

SOURCE TITLE AND DATE

252.247-7023 Transportation of Supplies by Sea ; (May 2002)
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SECTION G - CONTRACT ADMINISTRATION DATA

G-1 POINTS OF CONTACT:
(a) Contract Administration Office (CAO)

Contract administration functions (see FAR 42.302, DFARS 242.302) and the
Navy Acquisition Procedures Supplement (NAPS 5242.302) are assigned to:

DCMA ATLANTA

DCMA-GATE ATLANTA

805 WALKER STREET
MARIETTA, GA 30060-2789

{b) Paying Office
The Defense Finance Accounting Service (DFAS) Payment office is as follows:

DEFENSE FINACNE ACCOUNTING SERVICE-COLUMBUS
SOUTH ENTITLEMENT OPERATION

P.0O. BOX 182264

COLUMBUS, OH 43218-2264

{c) Contracting Office Representative:

COMMANDING GENERAL

MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET

Quantico, VA 22134-6050
Phone: (703) 432-4336

(d) Contracting Officer’s Representative/Project Cfficer:

COMMANDING GENERAL

CAPTAIN RAUL TORRES, PMM-122
MARINE CORPS SYSTEMS COMMAND
2200 LESTER STREET

Quantico, VA 22134-6050
Phone: (703) 432-4366

ACCOUNTING CLASSIFICATION REFERENCE NUMBER {ACRN)

Accounting and Appropriation Data. Funds associated with delivery orders
will be identified on each delivery order.

APPROPRIATION DATA/SPECIAL INSTRUCTIONS: The Government Payment Office shall
make all payments against Lhis Contract/Delivery Order in accordance with the
CLIN/ACRN association specified in Schedule *B* of this Delivery Order. All
requests for payment by the contractor made against this Delivery Order that
fail to specify a CLIN/ACRN asgociation shall be rejected by the Government
Payment Office.

G-1
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SECTION G - CONTRACT ADMINISTRATICN MTA {Cont'd}

All delivery orders will have an accounting classification reference number
assigned at the time of award or upon issuance of a delivery order.

- 252.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAR 2003)
{(a) Definitions. As used in this clause-

{1} "Contract financing payment" and "invoice payment" have the
meanings given in section 32.001 of the Federal Acquisition
Regulation. )
{2} "Electronic form" means any automated system that transmits
information electronically from the initiating system to all
affected systems. Facsimile, e-mail, and scanned documents are
not acceptable electronic forms. -

{3} *Payment request® means any request for contract financing
payment or invoice payment submitted by the Contractor under this
. contract. '

{b} Except as provided in paragraph (c} of this clause, the Contractor
shall submit payment requests using one of the following electronic
forms

(1) Wide Area WorkFlow-Receipt and Acceptance (WAWF-ﬁA).
Information regarding WAWF-RA 1s available on the Internet at
https://xrmb.ogden.disa.mil.

{2} Web Invoicing System {(WInS5). Information regarding WInS is
available on the Internet at https://ecweb;dfas;mil.

{3) American National Standards Institute (ANSI) X.12 electronic
data interchange (EDI) formats.

(i) Information regarding EDI formats:is available on the
Internet at http://www.X12.0rg.

: {ii} BEDI implementation guides are available on the
Internet at http://www.dfas.mil/ecedif

{4) Another electronic form authorized by the Contracting
Officer.
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252,.232-7003 ELECTRONIC SUBMISSION OF PAYMENT REQUESTS (MAR
2003) (Cont’d)

{e¢) If the Contractor is unable to submit a payment request in
electronic form, or DeD is unable to receive a payment request in
electronic form, the Contractor shall submit the payment request using
a method mutually agreed to by the Contractor, the Contracting Officer,
and the payment office.

{d) In addition to the requirements of this clause, the Contractor
shall meet the requirements of the appropriate payment clauses in this
contract when submitting payment recuests.

{End of clause)

NAPS 5252.232-9000 SUBMISSION OF INVOICES (FIXED PRICE). (JUL 1992)

{a} *Invoice" as used in this clause does not include contractor's requests
for progress payments. ’

(b} The contractor gshall submit original invoices with '4 copies to the
address identified in the solicitation/contract award form (SF 26-Block 10:
SF 33-Block 23; SF 1447-Block 14}, unless delivery orders are applicable, in
which case invoices will be segregated by individual order and submitted to
the address specified in the order (DD 1155-Block 13 or SF 26-Block 10}.

{c) The use of copies of the Material inspection and Receiving Report
{MIRR}, DD Form 250, as an invoice is encouraged. DFARS Appendix F-306
provides instructions for such use. Copies of the MIRR used as an invoice
are in addition to the standard distribution stated in DFARS F-401,

{d) In addition to the requirements of the Prompt Payment clause of this
contract, the contractor shall cite on each invoice the contract line ltem
number (CLIN); the contract subline item number (SLIN), if applicable: the
accounting classification reference number (ACRN) as identified on the
financial accounting data sheets, and the payment terms.

(e} The contractor shall prepare:

[X] a separate invoice for each activity de51gnated to
receive the supplles or services.

{ 1 a consolidated invoice covering all shlpments dellvered
under an individual order.

[ 1 either of the above.
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NAPS 5252.232-9000 SUBMISSION OF INVOICES (FIXED PRICE) (JUL 1992)(Coﬂt’d)

(f) If acceptance is at origin, the contrxractor shall submit the MIRR or
other acceptance verification directly to the designated payment office. If
acceptance is at destination, the consignee will forward acceptance ‘
verification to the designated payment office.

NOTE A: Under this indefinite delivery/indefinite guantity {(IDIQ) contract
{see FAR Clause 52.216-22), equipment and services, if any and as required,
shall be ordered (See FAR clause 52.216-18) by the issuance of Delivery
Orders (DD Form 1155). The minimum dellar wvalue under this contract is
$884,000.00 , the maximum dollar value is $240,000,000.00. The period of
performance for this contract shall be five (5) years with two (2) one vear
options commencing from date of contract award.

NOTE B: Offeror shall propose labor categories and fully burdened Firm-Fixed
Price labor rates for CLINs 0028, 0029, 0030, 0031, 0032, (033, (and OPTICN
ITEM (s} 0050 thru 0073).

NOTE C: This contract includes the following mixture of line items

CLIN Type

0001 - 0027 Firm-Fixed Price (FFP)
0028 - 0033 Time & Material {T&EM)
0034 - 0049 Firm-Fixed Price (FFP}
0050 - 0073 Time & Material  {(T&aM)
0074 - 0077 Firm-Fixed Price (FFP)

NAPS 5252.232-9%001 SUBMISSION OF INVOICES (COST-REIMBURSEMENT, TIME-AND-
MATERIALS, LABOR-HQUR, OR FIXED FPRICE INCENTIVE} (JUL 1992) {Applicable to
Ttem 0028, 0029, 0030, and 0031 and OPTION ITEM(s) 0051 thru 0077, if
exercised) :

{a) ™"Invoice" as used in this clause includes contractor reguests for
interim payments using public wvouchers (SF 1034) but does rot include
contractor requests for progress payments under fixed price incentive
contracts.

{b} The Contractor shall submit invoices and any necessary supporting
documentation, in an original and 4 copies, to the contract auditor at the
following address: N/A unless del ivery orders are applicable, in
which case invoices will be segregated by individual order and submitted to
the address specified in the order. In addition, an information copy shall
be submitted to the Contracting Officer Representative (COR)} identified in
Section G. Following verification, the contract auditor will forward the
invoice to the designated payment office for payment in the amount determined
to be owing, in accordance with the applicable payment (and fee) clause{s) of
this contract.
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SECTION G - CONTRACT ADMINISTRATION DATA{Cont‘d)

{c) Invoices requesting interim payments shall be submitted no more than
once every two weeks, unless another time period is specified in thé Payments
clause of this contract. For indefinite delivery type contracts, interim
payment invoices shall be submitted no more than once every two weeks for
each delivery order. There shall be a lapse of noé more than 60 calendar days
between performance and submissien of an interim payment invoice.

(d) In addition to the information identified in the Prompt Payment clause
herein, each invoice shall contain the following information, as applicable:

{1) Contract line item number (CLIN)

{2} Subline item number ({SLIN)}

{3} Accounting Classification Refexence Number {(ACRN)

{4) Paymeni terms

{5} Procuring activity

{6) Date supplies provided or services performed

(7} Costs incurred and allowable under the contract

(8) Vessel {e.g., ship, submarine or other craft) or system
. which supply/service is provided.

(¢) A DD Form 250, "Material Inspection and Receiving Report®,

[X] is required with each invoice submittal.
{1 ig required only with final invoice.
[ ] ‘is not required.

{f) A Certificate of Performance
i1} shall be provided with each invoice submittal.
[X] is not required. .

{g) The Contractor's final invoice shall be identified as such, and shall
1ist all other invoices: {(if any} previously tendered under this c¢ontract.

{h) Costs of performance shall be segregated, accumulated and invoiced to
the appropriate ACRN categories to the extent possible. ” When such
segregation of costs by ACRN is not possible for invoices submitted with
CLINS/SLINS with more than one ACRN, an allocation ratio shall be established
in the same ratio as the obligations cited in the accounting data so that
costs are allocated on a proportional basis. )

{End of clause}

ADDITIONAY, DISTRIBUTION OF INVOICES

Copies of all inveices and/or DD Form 250s shall be provided to the Procuring'
Contracting Office, Project Officer, and Administrative Contract Office, each
identified above.
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SECTION G - CONTRACT ADMINISTRATION DATA(Cont‘d)

POST AWARD ORIENTATION CONFERENCE

The Contracting Officer will establish the date of a Post-Award Orientation
Conference to be held with the Contractor within. thirty (30) days of contract
award. The Administrative Contracting Officer (or designee) will prepare the
agenda, notify the appropriate Government and Contractor representative, act
as or designate a Chairperson, and prepare and distribute a report of the
conference. The report will include all information and guidance provxded to
the Contractor. Any change(s) to the contract will be made only by a
contract modification referencing the applicable terms of the contract. This
provision shall in no event constitute grounds for excusable delay by the
Contractor in performance of any provision of the contract.
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

H.1l FIRST ARTICLE TESTING

First Article Testing shall consist of the following:

FAT Hardware Testing {Contractor Testing) - -
FAT Systems Integration Testing (Government Testing}

As identified in paragraph 4.5.3, Special Tests and Examinations, Table IV of
the Performance Specifications

The contractor shall successfully complete First Article Test Hardware
Testing {(as identified in Table 4 of the Performance Specification) prior to
submission of equipment for First Article Test Systems Integration Testing
(as identified in Table 4 of the Performance Specification}.

H.2 CONSTRUCTIVE CHANGE ORDERS

No order, statement, or conduct of Government personnel who might wvisit the
contractor's facility or in any other manner communicate with contractor
personnel during the performance of this contract shall constitute a change
under the "Changes" clause of this contract. )

No understanding or agreement, contract modification, change order, or other
matter deviating from or constituting an alteration or change of the terms of
the contract shall be effective or binding upon the Government unless
formalized by contractual documents executed by the Contracting Officer.

The Contracting Officer is the only person authorized tg approve changes in
any of the requirements of this contract and, notwithstanding provisions
contained elsewhere in the contract, the said authority remains solely with
the Contracting Officer. In the event that the contractor effects any change
at the direction of any person other than the Contracting Officer, the change
will be considered to have been made, without authority at the contractor's
expense, and no adjustment shall be made in the contract price Or other
contract terms and conditions as consideration for the aforementioned
unauthorized change. Further, should the unauthorized change be to the
Government's detriment, the contractor may be held financially responsible
for its correction. ' X

H-1
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H.3 EXTENSION OF COMMERCIAL WARRANTY

The Contractor shall extend to the Government the full coverage of any
standard commercial warranty normally offered in a gimilar commercial sale,
provided that such warranty is available at no additional cost to the’
Government., The Contractor shall provide a copy of the standard commercial
warranty with the item. The standard commercial warranty period shall begin
upon the final acceptance of the applicable material or scftware. Acceptance
of the standard commercial warranty does not waive the Government's rights
under the "Inspection" clause, nor does it limit the Government's rights with
regard to other terms and conditions of the contract. In the event of a.
conflict, the terms and conditions of the contract shall take precedence over
the standard commercial warranty.

H.4 GOVERNMENT FURNISHED PROPERTY

The Government shall furnish to the contractor for use in connection with
this contract the property, equipment, and material set forth below:

FURNISHING SOURCE: Various

NATIONAL STOCK # DESCRIPTION PRICE DELIVERY SCHEDULE QTY
5810-01-449-7179 KIV-19 Trunk - % 4,425 TBD 4 per DITS
Encryption
Microsoft Windows 2000 TBD
_Microsoft Office 2000 TBD

Only the property listed above in the quantity shown will be furnished by the
Government. All other property required in the performance of this contract
shall be furnished by the contractor. Such GFP shall be delivered at or near
Contractor’'s plant under Government Bill of Lading (GBL, free of expense to
the Contractor, on board the conveyance selected by the Government within 30
days' from the date of contact to Defense Contract Management Command {(DCMC})
specified herein, in care of Contractor’'s plant at

H.5 CONTRACTOR NOTICE REGARDING LATE DELIVERY

In the event the Contractor for any reason anticipates or encounters
difficulty in complying with the contract delivery schedule or in meeting any
of the other requirements of the contract, it shall immediately notify the
Contracting Officer in writing, with a copy to the cognizant Contract
Administration Officer, if assigned, giving pertinent details. However, this
data shall be considered informational only in character and receipt.by the
Government shall not be construed as a waiver by the Government of (a) any
delivery schedule ox date, or (b) compliance with any other contract
requirement by the Contractor, or {c) any other rights or remedies provided
to the Government by law or under this contract.
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H.6 SUBCONTRACTING PLAN

In accordance with FAR 52.219-9, the Contractor's approved Small Business
Subcontracting Plan is hereby included in and made part of this contract.

H.7 INCORPORATION OF REPRESENTATIONS AND CERTIFICATIONS BY REFERENCE

All representations and certifications and other written statements made by
the contractor in response to SECTION K of the selicitation or at the request
of the Contracting Officer, incident to the award of the contract or
modification of this contract, are hereby incorporated by reference with the
same force and effect as if they were given in full text.

H.8 RESPONSIBILITY IN SUBCONTRACTING

The contractor shall provide the technology processes, test procedures, data,
drawings, and/or other information reguired to facilitate competition to the
fullest extent feasible, and assure performance by selected subcontractors.
The contractor will be fully responsible for assuring that all appropriate
contractual provisions and clauses are passed down to its subcontractors, and
that those provisions are enforced.

H.% SUBSTITUTION OF PERSONNEL

{a) The Contractor agrees that a partial basis for award of this contract is
the list of key personnel proposed. Accordingly, the Contractor agrees to
assign to this contract those key persons whose resumes were submitted with
the proposal necessary to fulfill the requirements of the contract. No
substitution shall be made without prior notification to. and concurrence of

the Centracting Officer in accordance with this requirement.

(by all proposed substitutes shall have gqualifications equal to or higher
than the qualifications of the person to be replaced. . The Contracring
Officer shall be notified in writing of any-proposed substitution at least i
forty-five (45} days, or ninety (90) days if a security c¢learance is to be
obtained, in advance of the preposed substitution. Such notification shall
include: (1) an explanation of the circumstances necessitating the
substitution; (2} a complete resume of the proposed substitute; and (3) any |
other information requested by the contracting Officer to enable him/her to
judge whether or not the Contractor is maintaining the same high guality of
personnel that provided the partial basis for award. )
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H.10 CENTRAL CONTRACTOR REGISTRATION

All offerors must ensure that they are registered in the Central Contractbr
Registration. This is mandatory for award of any Government contract. To
register, go on-line to http://cer.edi.disa.mil.

H.1l1 CONTRACT PERFORMANCE TN A CRISIS SITUATION

The Contractor shall provide contract support in a crisis situation as
directed by the Procuring Contracting Officer (PCO}. Such PCO direction will
be via a written contract modification or will be reduced to a written
modification immediately after verbal direction. This support shall be in
accordance with the applicable DoD and USMC policies and procedures
established for contractor support during crises in effect at the time of the
occurrence. See paragraph H for definitions.

A. During a crisis situation, contractor personnel will be expected Lo
deploy with units employing the subject eguipment. All administrative
aspects in preparation for the deployment will be executed in accordance with
MCO P12304.1, the Contractor Engineering and Technical Services Personnel
Manual, (CETS MAN}.

B. The Government will facilitate the establishment of required lines of
communication to allow the Contractor to communicate with locations necessary
to perform the requirements of this Statement of Work.

c. Per the CETS MAN, DOD Instruction 3020.37, Continuation of Essential
DOD Contractor Services During Crises, and DOD Instruction 1000.1, Identity
Cards Required by the Geneva Conventioris, the Government will supply the
Contractor with the appropriate and necessary credentials and status for
performance of the contract in a crisis situation, to include consideration
of applicable matters of international law and treaties. Contractor '
personnel in a crisis situation theater shall comply with the Conduct
requirements of the CETS MAN and the cognizant Commander’s regulations and
orders pertaining to non-combatant personnel. The FSR shall report to. the
Contracting Officer’s Representative {COR) or the PCO,

D. Contractor personnel will provide technical input and analysis for
Government contingency plans when directed by the COR or PCO.

E. Contractor personnel deploved to a theater of operations are subject
to the Uniform Code of Military Justice {UCMJ) when serving with or
accompanying an armed force only “in time of war® as declared by Congress.
Retired members of the military may be subjected to action under the UCMJ
without a congressionally declared war. Contract Personnel may have.
administrative privileges suspended for disciplinary infractions or improper
conduct. ‘ :
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H.11 Contract Performance in a Ccrigis Situation(Cont’d)

F. " contractors shall request guidance from Covernment media operations
center if and when they are approached by reporters seeking interviews or
information on their participation in the mission/operation.

G. The Contractor shall take all necessary administrative actions
required to prepare its personnel for a crisis gituation deployment. Some
examples of these actions are: :

« Inform its emplovees of their responsibility to adhere to all guidance
and orders issued by the theater commander, or his representative,
regarding possession, use, safety and accountability of weapons.

s Assist its employees to obtain the required civilian licenses to
operate the equipment necessary to perform the contract in the theater
of operation. :

s Obtain all passports, visas, or other documents necessary to enter or
exit any areas identified by the PCO. '

» Assist its employees in obtaining security clearances applicable to the
level required for performance in the theater of operations.

» assist its employees in obtaining a complete physical evaluation equal
to that similarly assigned government personnel must pass. Medical
requirements shall be completed prior to arrival at the point of
debarkation or prior to direct deployment with the unit.

H. Definitions of Terms:

“Contractor Personnel” includes all agents, employees, and subcontractors of
the prime contractor. .

»Crisis Situation,* per DOD Instruction 3020.37, means any emergency so
declared by the National Command Authority or the overseas combatant
commander, whether or no U.S. Armed Forces are involved, minimally
encompassing civil unrest or insurrection, civil war, civil disorder,
terrorism, hostilities build-up, wartime conditions, disasters, or
international conflict presenting a serious threat to DoD interests.

I. To the extent the contractor is unable to cbtain or retain the

‘services of qualified personnel to perform in the crisis situation theater,

the contract shall not be terminated for default. Every reasonable effort
shall be made by the contractor to provide uninterrupted services of
gualified personnel. :
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PART II - CONTRACT CLAUSES

SECTION I - CONTRACT CLAUSES

I.1 52.252~2 CONTRACT CLAUSES INCOR?ORATED BEY REFERENCE (FEB 1998)

M67854-05-D-7043

This contract incorporates one or more clauses by reference, with the same
force and effect as if they were given in full text. Upon request, the

Contracting Officer will make their full text available. Also the full text

of a clause may be accessed electronically at this/these addresses(es):

http://www.arnet.gov/far; http://www,farsite.hill.af .mil;
http://www.deskbook.osd.mil {DFARS)

A. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

NUMBER TITLE

52.202-1 Definitions

52.203-3 Gratuities

52.203-5 Covenant Against Contingent Fees

52.203-6 Restrictions On Subcontractor Sales To The Government

52.203-7 Anti-Kickback Procedures

52.203-8 Cancellation, Rescission, and Recovery of Funds for
Illegal or Improper Activity (JAN 1997) :

52.203-10 Price Or Fee Adjustment For Illegal Or Improper Activity

52.203-12 Limitation On Payments To Influence Certain Federal
Transactions

52.204-2 Security Requirements :

52.204-4 Printing/Copying Double-Sided on Recycled Paper

52.209-3 First Article Approval--Contractor Testing ~ Alternate I

52.209-3 First Article Approval--Contract Testing (Sep 1989) -
Alternate II

52.209-6 Protecting the Government's Interest When Subcontracting

With Contractors Debarred, Suspended, or Proposed for
-Debarment

52.211-5 Material Requirements
52.211-15 Defense Priority And Allocation Reguirements

§2.215-2 Audit and Records - Negotiation

52.215-8 Order of Precedence - Uniform Contract Format

52.215-9 Changes or Additions to Make-or-Buy Program

52.215-11 Price Reduction for Defective Cost or Pricing Data -
Modifications

52.215-13 Subcontractor Cost or Pricing Data - Modifications.

52.215-14 Integrity of Unit Prices .

52.215-1% Pension Adjustments and Asset Reversions

£5.215-18 Reversion or Adjustment of Plans for Postretirement
Benefits {PRB} Other Than Pensions

52-216-18 Ordering

I-1

DATE -

DEC
APR
APR

JAN

AUG
AUG
SEP
SEP

JUL

AUG
SEP.
JUN
ocT
ocT
ocT

ocT
DEC
oCcT

oCT

2001
1984
1984
1995
1995

1997
2003

1996
2000
1989
1989

1995

2000
1990
1993
1957
1997
1997

1997
1997
1998
1997

1985
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A. FEDERAL ACQUISITION REGULATION (48 CPR CHAPTER 1) CLAUSES (Cont)

NUMBER
52.216-19
52.216-22
52.217-5
52.217-9
52.219-8
52.219-9

52.222-3
52.222-4

52.222-21
52.222-26
52.222-35

52.222-36
52.222~37

52.223-3

52.223-5
52.223-6
52.223-14
52.225-8
52.225-13
52.227-1
52.227-1

52.227-2

52.227-3
52.227-9
52.227-10
52.227-11
52.227-12

TITLE

Order Limitations

Indefinite Quantity

Evaluation of Optionms

Option to Extend theé Term of the Contract
Utilization of Small Business Concerns

Small Business Subcontracting Plan

Convict Labor ,
Contract Work Hours and Safety Standards Act - Overtime
Compensation ’
Prohibition Of Segregated Facilities

Equal Opportunity

Equal Opportunity for Special Disabled Veterans, Veterans

of the Vietnam Era, and Other Eligible Veterans
Affirmative Action For Workers With Disabilities
Employment Reports for Special Disabled Veterans,
Veterans Of The Vietnam Era, and Other Eligible Veterans
Hazardous Material Identification and Material Safety
Data :

Pollution Prevention and Right-to-Know Information
prug Free Workplace ' o ‘

Toxic Chemical Release Reporting

Duty-Free Entry

Restrictions on Certain Foreign Purchases
Authorization and Consent

Authorization and Consent

Notice And Assistance Regarding Patent And Copyright
Infringement i

patent Indemnity

Refund of Royalties k

Filing of Patent Applications—Classified Subject Matter
patent Rights—Retention by the Contractor (Short Form)
patent Rights—Retention by the Contractor {(Long Form)

I-2

DATE
ocT
oCcT
JUL
MAR
ocT
JAN

Jun
SEP

FEB
APR

DEC

DEC

- JAN

AUG

AUG
FEB

APR

AUG

APR
APR
APR
JUN
JAN
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1995
1995
1990
2000
2000
2002

2003
2000

1959
2002

2001
1998

2001
1997

2003
2001
2003
2000
2003
1995
1984

1996

1984
1984
1984
1997
1997
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A. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAﬁSES {Cont)

NUMBER
52.227-16
52.227-19
52.227-23
52.228-5
52.228-7
52.229-3
52,228-3
52,229-6
52.228-4
52.230-2
52.230-6
52.232-1
52.232-8
§2.232-11
52.,232-17
52.232-20
52.232-18
52.232-22
52.232-23
52.232-23
52.232-25
52.232-33

52.233-1
52.233-3
52.233-3
52.,234-1

52.239-1
52.242-3
52.242-10

52.242-12
52.242-13

'52.243-1

TITLE

Additional Data Regquirements

Commercial Computer Software- Restricted Rights
Rights to Proposal Data {Technical)

Insurance -- Work on a Government Installation
Insurance--Liability To Third Persons

Federal, State And Local Taxes

Worker’s Compensation Insurance (Pefense Base Act)
Taxes--Foreign Fixed-Price Contracts

Workers’ Compensation and Ward Hazard Insurance
Cost Accounting Standards

Administration of Cost Accounting Standards
Payments

Discounts For Prompt Payment

Extras

Interest

Limitation of Cost
Availability of Funds
Limitation Of Funds
Assignment Of Claims
Assignment of Claims
Prompt Payment
Payment by Electronic Funds Transfer--Central Contractor
Registration

Disputes

Protest After Award

- Alternate I

Protest After Award - Alternate I

Industrial Resources Developed Under Defense Productlon
Act Title III

Privacy or Security Safeguards

Penalties for Unallowable Costs

F.0.B. Origin--Government Bills Of Lading Or Prepald

Postage .

Report of Shipment (REPSHIP)

Bankruptcy

Changes--Fixed Price

M67854~05-D~-7043

DATE

JUN
JUN
JUN
JAN
MAR
APR
APR
JUN
APR

APR

NOV
APR
FEB
APR
JUN
APR
APR
APR
JAN
APR
FEB
oCT

JUL
AUG

JUN
DEC

AUG

APR

JUN

JUL

AUG

1987
1987
1987
1997
1996
2003
1984
2003
1984
1998
1999
1984
2002 .
1984
1996
1984
1984
1984
1986
1984
2002
2003

2002
1996
1985
1994

1996
2001
1984

2003
1995
1987
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A. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES (Cont)

NUMBER
52.243-6
52.243-7

52.244-2
52.244-2
52.244-5
52.245-2
52.245-5

52.245-17
52.245-18
52.245-19
52.246-25
52.247-63
52.248-1
52.248-1
52.249-2

52.249-14
52.251-1
52.253~1

TITLE
Change Orxder Accounting
Notification of Changes

para {(b) fill in: .within calendar days . .10 calendar days
para (b) fill in: .within calendar days .30 calendar days

Subcontracts _
Subcontracts - Altermate I

‘Competltlon in Subcontracting.

Government Property (Fixed Price Contracts)
Government Property (Cost-Reimbursement Tlme—And-
Materials, Or Labor Hour Contracts)

Special Tooling

Special Test Equlpment

Government Property Furnished *As Is”

Limitation Of Liability—Services

preference For U.S. Flag Air Carriers

value Engineering

value Engineering - Alternate I

Termination For Convenience Of The Government (leed—
Price) )

Excusable Delays

Government Supply Sources

computer Generated Forms

DATE
APR
APR

AUG
AUG
DEC
JUN
JUN

FEB
APR
FEB
JUN
FEB
APR
SEP

APR
APR
JAN
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1984
1984

1598
1998
1996
2003
2003

2003
1993
1984
1997
2003
2000
1584
1996

1984
1984
1991
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B. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR

CHAPTER 2) CLAUSES

NUMBER
252.203-
7001
252,203~
7002
252,204~
7000
252.204-
7001
252.204-
7002
252.204-
7003
252.204-
7004
252.204-
7005
252.205-
7000
252.209-
7000

252.209-
7002
252-209-
7004
252.211-
7000
252,215~
7000
252.215-
7002
252.219-
7003

- 252.223-

7001
252.223-
7004
252,223-
7006
252.225-
7001

TITLE ’
Prohibition on Persons Conv1cted of Fraud or Other
Defense-Contract-Related Felonies

Display of DoD Hotline Poster

Disclosure Of Information

Commercial and Government Entity (CAGE) Code Reporting-

Payment For Subline Items Not Separately Priced
Control Of Government Personnel work Product .
Required Central Contractor Registration

Oral Attestation of Security Responsibilities

Provision of Information to Cooperative Agreement
Holders. '

Acquisition From Subcontractors Subject To On-Site
Inspection Under The Intermediate Range Nuclear Forces
(INF) Treaty

Disclosure of Ownershlp or Control by a Foreign
Government.

Subcontractlng with Firms That Are Cwned or Controlled
by the Government of a Terrorist Country

Acquisition Streamlining

Pricing Adjustments

Cost Estimating System Requirements

Small, Small Disadvantaged and Women-Owned Small
Business Subcontracting Plan (DoD Contracts)
Hazard Warning Labels

Drug Free Work Force

Prohibition‘on Storage and Disposal of Toxic and

Hazardous Materials
Buy American Act and Balance of Payments Program

DATE
MAR

DEC
DEC

AUG

DEC

APR
NOV
Nov
DEC

NOV

SEP

DEC

DEC

APR
DEC
SEP
APR

APR

1999
1991
1991
1939

1991

1992

2001

2001
1991

1985

1994
1998
1991
1991

1998

1996

1991

1988

1993

2003
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B. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR
CHAPTER 2) CLAUSES (Cont)

NUMBER TITLE ' _ . . DATE
252.225- Qualifying Country Sources as Subcontractors APR 2003
7002 .
252.225- TIdentification of Expenditures in the United States APR 2002
7005

252 22%- Restriction on Acquisition of Supercomputers - APR 2003
7011 ‘ :

2562.225- Preference for Certain Domestic Commodities. FEB 2003
7012 .

252.225~- Preference for Domestic Specialty Metals " APR 2003
7014

252.225- Preference for Domestic Hand or Measuring Tools APR 2003
7015 ]

252.225- Secondary Arab Boycott Of Israel APR 2003
7031

252.225- Correspondence in English JUN 1937
7041 ‘

252.22%- Authorization to Perform _ APR 2003
7042

252.225- Antiterrorism/Force Protection for Defense Contractors_ JUN 1998
7043 Outside the United States

252,227~ Rights in Technical Data--Noncommercial Items . NOV 1995
7013 )
' 252.227- Rights in Noncommercial Computer Software and JUN 1995
7014 Noncommercial Computer Software Documentation

252.227- Technical Data--Commercial Items o NOV 1995
7015 _ ! ’

252.227- Rights in Bid or Proposal Information JUN 1995
7016 -

252.227- Identification and Assertion of Use, Release,nor : JUN 19385
7017 Disclosure Restrictions :

252-227- Validation of Asserted Restrlctlons——Computer Software JUN 1995
7019

252.227- Limitations on the Use or Disclosure of Government- JUN 1995
7025 Furnished Information Marked with Restrictive Legends

952 .227- Deferred delivery of technical data or computer software APR 1988
7026

252.227- Deferred ordering of technical data or computer software APR 1988
7027 _ .

252.237- Technical Data—Withholding of Payment MAR 2000
7030 : :
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B. DEPARTMENT OF DEFENSE FEDERAL ACQUISITION REGULATION SUPPLEMENT (48 CFR

CHAPTER 2) CLAUSES (Cont}

NUMBER
252.225-
7032
252.227-
7036
252.227-
7037
252.231-
7000
252.232~
7004
252,232~
7007
252.235-
7010
252.235~-
7011
252.239-
7000
252.242-
7000
252.242-
7003
252.242-
7004

252.243~
7001
252.243-
7002
252.244-
7000

252.245~-

7001
252.246-
7001
252.246~
7001
252.249-
7002

TITLE
Waiver of United Kingdom Levies.

Declaration of Technical Data Conformity

Validapion of Restrictive Markings on Technical Data
Supplemental Cost Principles

DoD Progress Payment Ratés.

timitation of Govermment's Obligation
Acknowledgment of Support and Disclaimer

Final Scientific or Technicél Report

Protection Against Comﬁromising Emanations
Postaward Conference

Application for U.S. Government Shlpplng
Documentation/Instructions

Material Management And Accounting System

Pricing of Contract Modifications

Requests for Eguitable Adjustment

Subcontracts for Commercial Items and Commercial
Components (DoD Contracts)

Reports of Government Property

252 .246-7001 Warranty of Data

252.246—7001 Warranty of Data — Alternate II
Notification of Ant1c1pated Contract Termination or

Reduction
I-7

DATE
APR

JAN
SEP

DEC

AUG
MAY
SEP
DEC
DEC
DEC

DEC

DEC

MAY

DEC

DEC

DEC

2003
1997
1999
1991
2001

1993

1995

1999
1991
1991
1991

2000

1991
1998
2000
1994
1991
1991

1996
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I.2 CLAUSES INCORPORATED BY FULL TEXT

52.208-3 FIRST ARTICLE APPROVAL--CONTRACTOR TESTING (SEP 198%) and Altermate
I (JAN 1997)

(a) The Contractor shall test one (1) units of Item 0001, 0002, 0003, and
0004 as specified in this contract. At least 30 calendar days before the
beginning of first article tests, the Contractor shall notify the Contracting
Officer, in writing, of the time and location of the testing so that the
Government may witness the tests.

(b} The Contractor shall submit the first article test report within 300

calendar days from the date of this contract to COMMANDING GENERAL, CAPTAIN
RAUL TORRES, PMM-122, MARINE CORFPS SYSTEMS COMMAND, 2200 LESTER STREET,
QUANTICO, VA 22134-6050 marked FIRST ARTICLE TEST REPORT: Contract No.

' , Lot//Item No. . Within 4% calendar days after the
Government receives the test report, the Contracting Officer shall notify the
Contractor, in writing, of the conditional approval, approval, or disapproval
of the first article. The notice of conditional approval or approval shall
not relieve the Contractor from complying with all requirements of the
specifications and all other terms and conditions of this contract. A notice
of conditional approval shall state any further action required of the
Contractor. A notice of disapproval shall cite reasons for the disapproval.

{c} If the first article is disapproved, the Contractor, upon Government
request, shall repeat any or all first article tests. After each request for
additional tests, the Contractor shall make any necessary changes,
modifications, or repairs to the first article or select another first
article for testing. All costs related to these tests are to be borne by the
contractor, including any and all costs for additional tests fellowing a
disapproval. The Contractor shall then conduct the tests and deliver another
report to the Government under the terms and conditions and within the time
specified by the Government. The Government shall take action on this report
within the time specified in paragraph (b) above., The Government reserves the
right to require an equitable adjustment of the contract price for any
extension of the delivery schedule, or for any additional costs to the
Government related to these tests. :

{d) If the Contractor fails to deliver any first article report on time, or
the Contracting Officer disapproves any first article, the Contractor shall
be deemed to have failed to make delivery within the meaning of the Default
clause of this contract. .

{e} Unless otherwise provided in the contract, and if the approved first
article is not consumed or destroyed in testing, the Contractor may deliver
the approved first article as part of the contract guantity if it meets all
contract requirements for acceptance.

(£) If the Government does not act within the time specified in paragraph (b)
or (c) above, the Contracting Officer shall, upon timely written reguest from
the Contractor, equitably adjust under the changes clause of this contract
the delivery or performance dates and/or the contract price, and any other
contractual term affected by the delay.

I-8°
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{g) Before first article approval, the acquisition of materials or components
for, or the commencement of production of, the balance of the contract
quantity is at the sole risk of the Contractor. Before first article
approval, the costs thereof shall not be allocable to this contract for (1)
progress payments, or (2) termination settlements if the contract is

terminated for the convenience of the Government.

{End of clause)

Altornate I (Jan 1997)

(i) The Contractor shall produce both the first article and the production
quantity at the same facility.

Note: For the purpose of Clause 52,209-3, "“contract” is considered to be -the
applicable option exercised. :

§2.209-4 - FIRST ARTICLE APPROVAL GOVERNMENT TESTING (SEP 1989) - -

(a) The Contractor shall deliver CLIN 0001 (0C00lAA (1 ea), 0001AB (1 ea),
0001AC (3 ea)), 0082 (7 ea), CLIN 0003 (11 ez), and CLIN 0004 (9 EA)_ unit(s)
of Lot/Item 0001,0002, 0003, and 0064 within 340 calendar days from the date
of this contract to the Government at MCTSSA, Camp Pendleton, CA, JITC, Pt
Huachuca, AZ : note the location for CONUS USMC location for OT&GE ig TBD for
first article tests. The shipping documentation shall contain this contract
number and the Lot/Item jdentification. The characteristics that the first

article must meet and the testing requirements are specified elsewhere in
this contract.

{b) Within 100 calendar days after the Government receives the first article,
the Contracting Officer shall notify the Cohtractor, in writing, of the
conditional approval, approval, or disapproval of the first article. The
notice of conditional approval or approval shall not relieve the Contractor
from complying with all requirements of the specifications and all other
terms and conditions of this contract. A notice of conditional approval shall
state any further action required of the Contracter. A notice

of disapproval shall cite reasons for the disapproval.

(c) If the first article is disapproved, the Contractor, upon Government
request, shall submit an additional first article for testing. After each
reguest, the Contractor shall make any necessary changes, modifications, or
repairs to the first article or select another first article for testing. All
costs related to these tests are to be borne by the Contractor, including any
and all costs for additional tests following a disapproval. The Contractor
shall furnish any additional first article to the Government under the terms
and conditions and within the time specified by the Government.

I-9
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The Government shall act on this first article within the time limit
specified in paragraph (b) of this clause. The Government resexves the right
to require an equitable adjustment of the contract price for any extension of

the delivery schedule or for any additional costs to the Government related

to these tests.

(d) If the Contractor fails to deliver any first article on time, or the
Contracting Officer disapproves any first article, the Contractor shall be
deemed to have failed to make delivery within the meaning of the Default
clause of this contract.

{(e) Unless otherwise provided in the contract, the Contractor--
(1) May deliver the approved first article as a part of: the contract
quantity, provided it meets all contract requirements for acceptance and was

not consumed or destroyed in testing; and

{2) Shall remove and dispose of any first article from the Government test
facility at the Contractor's expense. :

(£} If the Government does not act within the time specified in paragraphs

(b) or (c) of this clause, the Contracting Officer shall, upon timely written

request from the Contractor, equitably adjust under the Changes clause of
this contract the delivery or performance dates and/or the contract price,
and any other contractual term affected by the delay.

{g) The Contractor is responsible for providing operatihg and maintenance
instructions., spare parts support, and repair of the first article during any
first article test. ; .

(h) Before first article approval, the Contracting Offigér may, by written
authorization, authorize the Contractor to acquire specific materials or
components or to commence production to the extent eszsential to meet the
delivery schedules. Until first article approval is granted, only costs for
the first article and costs incurred under this authorization are allocable
to this contract for (1) progress payments,. or (2) termination settlements if
the contract is terminated for the convenience of the Government .

Tf first article tests reveal deviations from contract requirements, the
Contractor shall, at the location designated by the Government, make the
required changes or replace all items produced under tHis contract at no
change in the contract price. . :

{i) The Government may waive the requirement for first article approval test
where supplies identical or similar to those called for in the schedule have
been previously furnished by the Offeror/Contractor and have been accepted by
the Government. The Offeror/Contractor may request a waiver.

(End of clause) ' :

{(3) The Contractor shall produce both the first article and the production
guantity at the same facility.

I-10
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52.215-19 - NOTIFICATION OF OWNERSHIP CHANGES (OCT 1987)

{a) The Contractor shall make the following notifications in writing: ' ?

(1} when the Contractor becomes aware that a change in its ownership has
occurred, or is certain to occur, that could result in changes in the
valuation of its capitalized assets in the accounting records, the Contractor
shall notify the Administrative Contracting Officer (ACQ) within 30 days.

{2) The Contractor shall also notify the ACO within 30 days whenever
changes to asset valuations or any other <ost changes have occurred or are
certain to occur as a result of a change in ownership.

{b} The Contractor shall --

(1} Maintain current, accurate, and complete inventory records of assets !
and their costs; '

{2) Provide the ACO or designated representative ready access to the
records upon request;

(3} Ensure that all individual and grouped assets, their capitalized
values, accumulated depreciation or amortization, and remaining useful lives
are identified accurately before and after each of the Contractor's ownership
changes; and

{4) Retain and continue to maintain depreciation and amortization
schedules based on the asset records maintained before each Contractor
ownership change.

(c) The Contractor shall include the substance of this ¢lause in all
subcontracts under this contract that meet the applicability requirement of
FAR 15.408 (k).
" (End of Clause}

§2.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (DEC 2001)

{a) Definitions. As used in this clause--

“Commercial item* has the meaning contained in the clause at 52.202-1,
Definitions.

»Subcontract®” includes a transfer of commercial items between divisions, -E
subsidiaries, or affiliates of the Contractor or subcontractor at any tier. ’

{b} To the maximum extent practicable, the Contractor shall incorporate, and
require its subcontractors at all tiers to incorporate, commercial items or
nondevelopmental items as components of items to be supplied under this
contract.

{c} (1) The Contractor shall insert the following clauses in subcontracts for
commercial items:

I-11
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{i) 52.219-8, Utilization of small Business Concerns (Oct 200} (15 U.S.C.
637(d) (2} (3)), in all subcontracts that offer further subcontracting
opportunities. If the subcontract (except subcontracts to small business
concerns) exceed $500, 000 ($1,000,000 for construction of any public
facility), the subcontractor must include 52.219-8 in lower tier subcontracts
that offer subcontracting opportunities. )

{ii) 52.222-26, Equal Opportunity (Feb 1999) (E.O. 11246) .

{iii) 52.222-35, Equal Opportunity for Special Disabled Veterans, Veterans of
the Vietnam Era, and Other Eligible Veterans {Dec 2001) (38 U.S.C. 4212(a));

{iwv) 52.222-36, Affirmative Action for Workers with Disabilities (Jun 1998}
(29 U.8.C. 793). .

{v) 52 .247-64, Preference for Privately Owned U.S.-Flagged Commercial Vessels
(Jun 2000} (46 U.S.C. Appx 1241) (flow down not required for subcontracts
awarded beginning May 1, 1996).

(2} while not required, the Contractor may flow down to subcontracts for
commercial items a minimal number of ‘
additional clauses necessary to satisfy its contractual ohligations.

{d) The Contractor shall include the terms of this clause, including this
paragraph (d), in subcontracts awarded under this contract.
{End of Clause) :

52.247-67 SUBMISSION OF COMMERCIAL TRANSPORTATION BILLS TO THE GENERAL
SERVICES ADMINISTRATION FOR AUDIT {JUN 1997)

{a} {1) In accordance with paragraph {a)({2) of this clause, the Contractor
shall submit to the General Services Administration (GSA) for audit, legible
copies of all paid freight bills/invoices, commercial bills of lading
(CBL's). passenger coupons, and other supporting documents for transportation
services on which the United States will assume freight charges that were
paid (i) by the Contractor under a cost-reimbursement contract, and (ii) by a
first-tier subcontractor under a cost-reimbursement subcontract thereunder.

(2) Cost-reimbursement Contractors shall only submit for audit those CBL's
with freight shipment charges exceeding $50.00. Bills under $50.00 shall be
retained on-site by the Contractor and made available for GSA on-site audits.
This exception only applies to freight shipment bills and is not intended to
apply to bills and invoices for any other transportation services.
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{b} The Contractor shall forward copies of paid freight bills/invoices,
CBL's, passenger coupons, and supporting documents as soon as possible
following the end of the month, in one package to the General Services
Administration, ATTN: FWa, 1800 F Street, NW, washington, DC .20405. The
Contractor shall include the paid freight bills/invoices, CBL's, passenger
coupons, and supporting documents for first-tier subcontractors under a cost-
reimbursement contract. If the inclusion of the paid freight bills/invoices,
"CBL's, passenger coupons, and supporting documents for any subcontractor in
the shipment is not practicable, the documents may be forwarded to GSA in a
separate package.

(c} Any original transportation bills or other documents requested by GSA
shall be forwarded promptly by the Contractor to GSA. The Contractor shall
ensure that the name of the contracting agency is stamped or written on the
face of the bill before sending it to GSA.

{d) A statement prepared in duplicate by the Contractor shall accompany each’
shipment of transportation documents. GsA will acknowledge receipt of the
shipment by signing and returning the copy of the statement. The statement
shall show--

(i} The name and address of the Contractor;

(2) The contract number including any alpha-numeric prefix identifying the
contracting office; )

(3) The name and address of the contracting office;
(4} The total number of bills submitted with the statement; and
(5) A listing of the respective amounts paid or, in lieu of such 'listing, an

adding machine tape of the amounts paid showing the Contractor's voucher or
check numbers.
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252.247-7024 NOTIFICATION OF TRANSPORTATION OF SUPPLIES BY SEA (MAR 2000}

(a) The Contractor has indicated by the response to the solicitation
provision, Representation of Extent of Transportation by Sea, that it did not
anticipate transporting by sea any supplies. If, however, after the award of
this contract, the Contractor learns that supplies, as defined in the
Transportation of Supplies by Sea clause of this contract, will be
transported by sea, the Contractor --

{1) Shall notify the Contracting Officer of that fact; and

(2} Heéreby agrees to comply with all the terms and conditions of the
Transportation of Supplies by Sea clause of this contract. ’

{b) The Contracteor shall include this clause; including «this paragraph (b},
revised as necessary to reflect the relationship of the contracting parties--

(1) In all subcontracts under this contract, if this contract is a
construction contract; or

(2) If this contract is not a construction contract, in all subcontracts
under this contract that are for--

(i) Noncommercial items; or

(ii) Commercial items that-~

{A} The Contractor is reselling or distributing to the Government without
adding value (generally, the Contractor does not add value to items that it

subcontracts for f.o.b. destination shipment};

(B} Are shipped in direct support of U.S. military contingency operations,
exercises, or forces deployed in humanitarian or peacekéeping operations; or

{C) Are commissary or exchange cargoes transported outside of the Defense
Transportation System in accordance with 10 U.S5.C, 2643;
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SECTION J — LIST OF DOCUMENTS, EXHIBITS AND OTHER ATTACHMENTS

J.1 DOCUMENTS
TITLE DATE PAGES
(1) Transition Switch Module SOW 29 oCT 03 48
(2)  TMCR TSM-0-3 w/attachment SEP 03 65
(3} Transition Switch Module 23 MAY 2005 91
Performance Specification
(Version 6.5 dated 23 May 2005 and Addendum 1 thereto)
{(4) Contract Security Classification 15 MAY 03 [
Specification (DD Form 254-E)
(5) COR Appointment letter 14 JUN 04 ‘3
Letter : ‘
(6) EDO-Darlington’s List of Proposed 15 MAR 04 2
Spares .
{7} EDO-Darlington's Small Business 15 MAR 04 9
‘ and Small Disadvantage Business
Plan
J.2 EXHIBITS - DD FORM 123 - Contract Data Requirement List
EXHIBIT NUMBER W/ATTACHMENTS PAGES
A 1
B 2
C 10
D ‘9
E .2
F 6
G 1
H 3
J 10
K 7
L 2
M 1
N 3
P 1.
0 11
R 1l
S 4






